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1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES

SOLICITATION, OFFER,

D AVIARD DACW66- 00- B- 0025 SeALED 81D (F8) 07/ 20/ 00
(Construction, Alteration, or Repair) [J neomaTED (RFP)

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
WB8XGR-0171-1891 DACW66- 00- B- 0025
7.ISSUED BY CODE \/\BSXG:{ 8. ADDRESS OFFER TO
U S ARMY ENG NEER DI STRI CT, MEMPHI S ADDRESS SAME AS BLOCK 7.
CONTRACTI NG DI VI SI ON ( CEMVM CT) HAND DELI VERED BI DS RECEI VED | N ROOM
167 NORTH MAI N STREET B202 681, CLI FFORD DAVI S FEDERAL BUI LDI NG
MEMPHI' S, TN 38103-1894 167 NORTH MAI N STREET, MEMPH' S, TN
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: >
SEE BI DDI NG SCHEDULE

SOLICITATION
NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

The work is for West Menphis, Arkansas, Levee Slope Restoration.
DESCRI PTI ON OF WORK:  The work consists of furnishing all plant, |abor, equipnment and
perform ng all operations necessary for clearing and grubbing, disposal of naterial

therefrom slope restoration (Enmbanknment), placenent of 48-inch CW, turfing; and
environnental protection.

The estinmated value of the proposed work is between $500, 000. 00 and $1, 000, 000. 00.

This solicitation is a TOTAL SVMALL BUSI NESS SET- ASI DE.

11. The Contractor shall begin performance within 10 calendar days and complete it within 140 calendar days after receiving

[ award, X notice to proceed. This performance periodis X mandatory, [ negotiable. (See Sec. 00800, Para. 1.1 )

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in ltem 12B.)

X YES O No 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

12B. CALENDAR DAYS

A. Sealed offers in original and 0 copies to perform the work required are due at the place specified in ltem 8 by 1430 (hour)
local time 08/ 22/ 00 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes

containing offers shall be marked to show the offeror’'s name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee [y is, [0 s notrequired.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by
reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and
will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)

Prescribed by GSA
00010-1 FAR (48 CFR) 53.236-1(e)



14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

15. TELEPHONE NO. (Include area code)

CEC #: DUNS #:

CODE FACILITY CODE

16. REMITTANCE ADDRESS (Include only if different than Item 14)

17. The offeror agrees to perform the work required at the prices specified

below in strict accordance with the terms of this solicitation, if this offer is accepted
by the Government in writing within _ calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement

stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTSP»

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
(Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT

23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified)

>

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

[ 10us.c.23040) () O susc.2530) ()

26. ADMINISTERED BY CODE|

27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL

COMPLETE ITEM 28 OR 29 AS APPLICABLE

[] 28. NEGOTIATED AGREEMENT  (contractor is required to sign this
document and return copies to issuing office.) Contractor agrees

to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this

contract. The rights and obligations of the parties to this contract shall be

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications incorporated by reference

in or attached to this contract.

[ 29. AWARD (Contractor is not required to sign this document.) Your offer
on this solicitation, is hereby accepted as to the items listed. This award con-
summates the contract, which consists of (a) the Government solicitation and

your offer, and (b) this contract award. No further contractual document is

necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

30B. SIGNATURE 30C. DATE

31C. AWARD

31B. UNITED STATES OF AMERICA
DATE

BY

STANDARD FORM 1442 BACK (REV. 4-85)
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ITEM
0001
0002
0003
0004
0005
0006
0007

SECTION 00010
SUPPLIES OR SERVICES AND PRICES/COSTS

DESCRIPTION

Mobilization and Demobilization
Clearing and Grubbing

Levee Embankment Restoration
Corrugated Metal Pipe, 48-inch
Aggregate Surfacing
Establishment of Turf

Environmental Protection

Total Items 0001 thru 0007

Administrative POC:
Wenddl Norman (901) 544-0775

Wendel | . N. Nor man@isace. arny. mi |

Technica POC:

Jerry Welch (901) 544-3236
Jerry. R Wl ch@sace. arny. m |

NOTE: Biddersshall furnish unit prices for
all itemslisted on the schedule of bid items,
which require unit prices. If the bidder fails
to insert a unit price in the appropriate blank
for required items, but does furnish an
extended total or an estimated amount for
such items, the Government will deem his
unit price to be the quotient obtained by
dividing the extended estimated amount for
that line item by the quantity. IF THE
BIDDER OMITSBOTH THE UNIT PRICE
AND THE EXTENDED ESTIMATED
AMOUNT FOR ANY ITEM, HIS BID
WILL BE DECLARED NONRESPON-
SIVE.

Award will be made as a whole to one
bidder.

DACW66-00-B-0025

ESTIMATED
QUANTITY UM
1 LS
1 LS
202,000 CY
180 LF
1 LS
1 LS
1 LS

00010-3

u/p
XXX XX
XXX XX

AMOUNT


http://155.76.117.11/contracting/ebs/ASP/ViewSolicitation.asp?ID=73
http://155.76.117.11/contracting/ebs/ASP/ViewSolicitation.asp?ID=73

ITEM

DESCRIPTION

All guantities are estimated except where
unitisgivenas"LS".

If a bid or modification to a bid based on
unit prices is submitted and provides for a
lump sum adjustment to the total estimated
cost, the application of the lump sum
adjustment to each unit price, including lump
sum units, in bid schedule must be stated, or,
if it is not stated, the bidder agrees that the
lump sum adjustment shall be applied on a
pro rata basis to every unit price in the bid
schedule. Bidders are cautioned to read

ESTIMATED
QUANTITY

UM

Contract Clause entitled “Required Central
Contractor Registration: (252.204-7004)

located in Section 00700.

DACW66-00-B-0025
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u/p

AMOUNT



INVITATION: DACW66-00-B-0025

PLANT AND EQUIPMENT SCHEDULE

[TOBEATTACHED TO BID FORM]

*

AVAILABLE PLANT TO BE USED

No.

TYPE

CAPACITY

MANUFACTURER

AGE & CONDTION

LOCATION

*PROVIDE SEPARATE TABLE FOR EACH TYPE OF EQUIPMENT SUCH AS CONCRETE PLANT, MATERIAL
HANDLING, HAULING, ETC. USE ADDITIONAL PAGE IF NECESSARY .

ENG FORM 1619-R

00010-5



DACWG66-00-B-0025
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION. (FEB 1999)

a. Theofferor’s attention is called to the Equal Opportunity Clause and the Affirmative Action
Compliance Requirements for Construction clause of this solicitation.

b. The goals for minority and female participation, expressed in percentage terms for the
Contractor’s aggregate workforce in each trade on all construction work in the covered area, are as
follows:

Goals for minority participation : Goals for female participation
for each trade : for each trade
SMSA Counties 32.3 :
Non-SMSA Counties 26.5 : 6.9

These goals are applicable to all the Contractor’s construction work performed in the covered area.
If the Contractor performs construction work in a geographical area located outside of the covered
area, the Contractor shall apply the goals established for the geographical area where the work is
actually performed. Goals are published periodically in the Federal Register in notice form, and
these notices may be obtained from any Office of Federal Contract Compliance Programs office.

c. The Contractor’'s compliance with Executive Order 11246, as amended, and the regulations in
41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific
affirmative action obligations required by the clause entitled “Affirmative Action Compliance
Requirements for Construction,” and (3) its efforts to meet the goals. The hours of minority and
female employment and training must be substantially uniform throughout the length of the contract,
and in each trade. The Contractor shall make a good faith effort to employ minorities and women
evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor’s
goals shall be a violation of the contract, Executive Order 11246, as amended, and the regulations
in 41 CFR 60-4. Compliance with the goals will be measured against the total work hours
performed.

d. The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal
Contract Compliance, U.S. Department of Labor, within 10 working days following award of any
construction subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the -

(1) Name, address and telephone number of the subcontractor;
(i) Employer identification number of the subcontractor:

(2) Estimated dollar amount of the subcontract;

00010 -6



DACW66-00-B-0025
(3) Estimated starting and completion dates of the subcontract; and
(4) Geographical areain which the subcontract isto be performed.

e. As used in this Notice, and in the contract resulting from this Solicitation, the “covered area”
is Economic Area 055, Memphis, TN, as follows:

SMSA Counties:

4920 Memphis, TN-AR-MS-- -- 32.3
AR Crittenden; MS DeSoto, TN Shelby, TN Tipton

NON-SMSA COUNTIES. ..t e 26.5

AR Clay; AR Craighead; AR Cross, AR Greene; AR Lawrence; AR Lee,
AR Mississippi; AR Phillips, AR Poinsett; AR Randolph; AR St. Francis;
MS Alcorn; MS Benton; MS Bolivar; MS Clahoun; MS Carroll;

MS Chickasaw; MS Clay; MS Coahoma; MS Grenada; MS Itawamba,;
MS Lafayette; MS Lee; MS Leflore; MS Marshall; MS Monroe;

MS Montgomery; MS Panola; MS Pontotoc; MS Prentiss; MS Quitman;
MS Sunflower; MS Tallahatchie; MS Tate; MS Tippah; MS Tishomingo;
MS Union; MS Washington; MS Webster; MS Yalobusha; MO Dunklin;
MO New Madrid; MO Pemiscot, TN Benton; TN Carroll, TN Chester;
TN Crockett; TN Decator; TN Dyer; TN Fayette, TN Gibson; TN Hardeman
TN Hardin; TN Haywood; TN Henderson; TN Henry; TN Lake;

TN Lauderdale; TN McNairy; TN Madison; TN Obion;

TN Weakley.

(FAR 52.222-23)

00010 -7



Gener al Deci si on Nunmber AR000044

CGeneral Decision Nurmber AR000044
Super seded CGeneral Decision No. AR990044
State: Arkansas Construction Type:

HEAVY

SEVER AND WATER LI NE

County(ies):

ARKANSAS GARLAND OUACHI TA
ASHLEY GRANT PERRY
BAXTER GREENE PHI LLI PS
BENTON HEMPSTEAD Pl KE
BOONE HOT SPRI NG PO NSETT
BRADLEY HOWARD POLK
CALHCUN | NDEPENDENCE POPE
CARROLL | ZARD PRAI RI E
CH cor JACKSON RANDOLPH
CLARK JOHNSON SCOrT
CLAY LAFAYETTE SEARCY
CLEBURNE L AVRENCE SEBASTI AN
CLEVELAND LEE SEVI ER
COLUMBI A LI NCOLN SHARP
CONVWAY LI TTLE RI VER ST FRANCI S
CRAI GHEAD LOGAN STONE
CRAWFORD MADI SON UNI ON

CRI TTENDEN MARI ON VAN BUREN
CROSS M LLER WASHI NGTON
DALLAS M SSI SSI PPI VWHI TE
DESHA MONRCE WWOODRUFF
DREW MONT GOVERY YELL
FRANKLI N NEVADA

FULTON NEWTON

HEAVY CONSTRUCTI ON PROQJECTS (I ncl udes Sewer and \Water

Construction Projects)

Modi fi cati on Nunber

Publ i cati on Date

0 02/ 11/ 2000
COUNTY(i es):
ARKANSAS GARLAND OUACHI TA
ASHLEY GRANT PERRY
BAXTER GREENE PHI LLI PS
BENTON HEMPSTEAD Pl KE
BOONE HOT SPRI NG PO NSETT
BRADLEY HOWARD POLK
CALHCUN | NDEPENDENCE POPE
CARROLL | ZARD PRAI RI E
CH cor JACKSON RANDOLPH
CLARK JOHNSON SCOrT
CLAY LAFAYETTE SEARCY
CLEBURNE L AVRENCE SEBASTI AN
CLEVELAND LEE SEVI ER
CCOLUMBI A LI NCOLN SHARP
CONVAY LI TTLE RI VER ST FRANCI S
CRAI GHEAD LOGAN STONE
CRAWFORD MADI SON UNI ON

AR000044 - 1

Li ne
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CRI TTENDEN
CRCSS
DALLAS
DESHA
DREW
FRANKLI N
FULTON

MARI ON
M LLER
M SSI SSI PP
MONRCE
MONT GOVERY
NEVADA
NEWTON

SUAR2001B 01/19/1990

BRI CKLAYERS

CARPENTERS

Rat es

CONCRETE FI NI SHERS
ELECTRI Cl ANS
| RONWORKERS

Structural
Rei nf or ci ng

LABORERS

Air tool operators
Asphal t heater operators
Asphal t rakers

Chain saw oeprators
Checker graders
Concrete joint sealers
Concrete saw operators
Fornsetters

Laborers

Pi pel ayers

Powder nen

Vi br at or men

PAI NTERS
Pl LE DRI VER LEADMEN
PONER EQUI PMENT OPERATORS

Aggr egat e Spreader operators
Asphalt plant firemen
Asphalt plantdriver operators
Batch pl ant operators
Bul | dozer Operators:
Fi ni sh
Rough
Bul | Fl oat operators
Concrete curing nmachi ne operators
Concrete mixer operators:
Less than 5 sacks
5 sacks and over
Backhoe Operator - Rubber tired
(1 yard or |ess)
Cherry picker operators
Concrete paver operators
Concrete sperader operators
Crane, Derrick, Dragline,
Shovel , Backhoe, Operators
1-1/2 yards or |ess
over 1-1/2 yards
Crusher operators
Di stributor operators
Drill operators (Wagon or
truck)

VAN BUREN
WASHI NGTON
VWHI TE
WOCDRUFF
YELL

.20
.20
.20
.75

0~~~

.30
.45

g1 o

.15
15
85
15
45
15
15
45
15
45
40
15
20
20

SRR RN RS USRS RO RO RO RSN

80
15
15
80

agaod

90
65
.65
.65

ao oo

.15
.20

(o2

.10
.10
.70
70

oo o

70
.20
.65
.65

QRS ENES

;]

. 65

AR000044 - 2
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El evati ng Grader operators 6. 70
Euclid or |ike equi pnent
operator (Bottom or end
dunp) 5.25
Fi ni shi ng Machi ne Operators 6. 10
Fl aggers 5.15
Forkliff operators 5.15
Form grader operators 5.15
Front end | oader operators
Fi ni sh 6.70
Rough 5. 65
Hdro Seeder operators 5.15
Mechani cs 6. 90
Mot or Patrol Operators:
Fi ni sh 6. 90
Rough 5. 65
Mul chi ng machi ne operators 5.15
GO lers and G easers 5.45
Pil edriver operators 6. 20
Power broom operators 5.15
Pug m Il operators 5.15
Rol l er Operators (self
propel | ed) 5.25
Scraper Operators:
Fi ni sh 6. 90
Rough 5. 65
Sod slicing machi ne operators 5.15
Stabilizer m xi ng machi ne
operators 5. 65
Tractor operators (craw er
type) 5.15
Tractor operators (farm and
sheel) 5.15
Tract or operators-wheel type
(with attach.-1 yd. or under) 5.55
Trenchi ng Machi ne operators 5.55
STONEMASONS 7.20
TRUCK DRI VERS
Di stributor truck drivers 5.45
Semi -trailer 5.45
Lowboy drivers 5. 65
Transit mx truck drivers 5.45
Truck Drivers (heavy-
maxi mum pay load in
excess of 3,000 Ibs.) 5.15
Truck Drivers (light-
maxi mum pay | oad 3,000 | bs.) 5.15
VELL DRI LLERS 6. 90

DACWG66-00-B-0025

VELDERS - Receive rate prescribed for craft perform ng operation

to which welding is incidental

Unlisted classifications needed for work not

included within the

scope of the classifications |listed nay be added after award only
as provided in the |labor standards contract clauses (29 CFR?5.5(a

WAGE DETERM NATI ON APPEALS PROCESS
1.) Has there been an initial decision in the matter?

AR000044 - 3
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DACWG66-00-B-0025

be:
* an existing published wage determ nation
* a survey underlying a wage determ nation
* a Wage and Hour Division letter setting forth a
position on a wage determ nation natter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regional O fice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
Wth regard to any other matter not yet ripe for the fornal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:
Branch of Construction Wage Determinations
Wage and Hour Division
U S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi nistrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Adm nistrator
U. S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
The request should be acconpanied by a full statenment of the
interested party’s position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeal s Board). Wite to:
Admi ni strative Revi ew Board
U S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
4.) Al decisions by the Administrative Review Board are final.
END OF GENERAL DECI SI ON

AR000044 - 4
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SECTION 00100
BIDDING SCHEDULE
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SECTION 00100
BIDDING SCHEDULE

CLAUSESINCORPORATED BY FULL TEXT

52.0-4019

52.0-4047

PREAWARD INFORMATION

Each bidder shall, upon request of the Contracting Officer, furnish

a statement of whether he is now or ever has been engaged in any
work similar to that covered by the specifications herein, the dollar
value thereof, the year in which such work was performed, and the
manner of its execution and giving such other information as will tend
to show the bidder’s ability to prosecute the required work. The "such
other information” referred to above shall include but is not limited

to the following:

(& The name and address of the office or firm under which such
similar work was performed.

(b) A list of key personnel available for the instant project
and their qualifications.

(c) A copy of bidder's latest financial statement, including
the names of banks or other financial institutions with which the
bidder conducts business. If the financia statement is more than
60 days old, a certificate should be attached stating that
financial condition is substantially the same, or if not the same,
the changes that have taken place. Such statement will be treated
as confidential.

(d) A list of present commitments, including the dollar value
thereof, and name of office under which work is being performed.

SITE OF THE WORK

Bidders are advised that for the purpose of applicability of the
Davis-Bacon Act and other contract labor standards provisions,
"the site of the work™ under the contract to be awarded pursuant
to the solicitation may not be limited to the physical place(s)
where the construction called for in the contract will remain when
work on it has been completed. The "site of the work™ may include
other adjacent or nearby property used by the contractor or subcon-
tractors during such construction. For example, fabrication plants,
mobile factories, batch plants, borrow pits, job headquarters, tool
yards, etc., will be considered part of the site of the work, provided

00100-1



52.0-4048

52.0-4049

52.0-4055

DACWG66-00-B-0025

they are dedicated exclusively or nearly so to performance on the
contract and are located in proximity to the actual construction
location that it would be reasonable to include them.

QUANTITY ESTIMATES

Estimates of quantitiesinvolved in certain items of work for which
bids are being solicited on alump sum or job basis have been made for
the use of the Government. Copies of these quantity estimates may be
obtained from the U S Army Engineer District Memphis, 167 North Main
Street, Room 762, Memphis, Tennessee 38103-1894, telephone
901/544-3236. It isto be expressly understood that the accuracy of
these estimates isin no way warranted and that the furnishing of this
information to a bidder will not relieve him of his responsibility to
estimate the quantities involved. It isfurther to be expressly
understood that in no case will such estimate be used as a basis of
claim against the Government.

CONDITIONSAFFECTING THE WORK

Bidders should visit the site and take such other steps as may be
reasonably necessary to ascertain the nature and location of the work,
and the general and local conditions which can affect the work or the
cost thereof. Failure to do so will not relieve bidders from responsi-
bility for estimating properly the difficulty or cost of successfully
performing the work. The Government will assume no responsibility for
any understanding or representations concerning conditions made by any
of its officers or agents prior to the execution of the contract,
unlessincluded in the Solicitation, the specifications, or related
documents.

NEGOTIATIONSAFTER SEALED BIDDING

(@) Thisclause appliesif after bid opening the Contracting
Officer determinesthat all otherwise acceptable bids received are
at unreasonable prices, or only one bid is received and the
Contracting Officer cannot determine the reasonableness of the
bid price, or no responsive bid has been received from a
responsible bidder; or the bids were not independently arrived
at in open competition, were collusive, or were submitted in bad
faith.

(b) The Government has the option to reject all bids received
in response to the sealed bid advertisement and initiate
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negotiation. Negotiations will include soliciting offers from
each responsible bidder that submits abid in response to the
solicitation.

(c) If after bid opening the Contracting Officer determines
under (a) above that negotiations are in the best interest of the
Government, the following steps will be followed:

(2) Anamendment to the sealed bid advertisement will be
issued to each responsible bidder changing the solicitation number
to arequest for proposal number. The amendment will also make
any necessary changes to the scope of work.

(2) A cover letter signed by the negotiator will accompany
the amendment explaining the procedures to be followed during
negotiations.

(3) Inthe event thereisonly one responsible bidder under
the initial sealed bid solicitation, cost or pricing data require-
ments set forth in FAR 15.804 will apply aswill clause FAR
52.215-2, "Audit and Records - Negotiation".

52.0-4058 PROGRAM DATA

AUTHORITY: Thework provided for herein is authorized by the Flood
Control Act approved 15 JUN 1936, as amended.

52.0-4060 REVISION AND AMENDMENT TO SOLICITATION FOR BIDS

Theright is reserved, asthe interest of the Government may
require, to revise or amend the specifications or drawings or both
prior to the date set for opening bids. Such revisions and
amendments, if any, will be announced by an amendment or amendments
to this Solicitation for Bids. If revisions and amendments are of
anature which requires material changes in quantities or prices bid
or both, the date set for opening bids may be postponed by such number
of days as in the opinion of the issuing officer will enable bidders to
revise their bids. In such cases, the amendment will include an
announcement of new date for opening bids.
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(FAR 52.236-27) SITE VISIT (CONSTRUCTION) (ALTERNATE|) (FEB
1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3,
Site Investigations and Conditions Affecting the Work, will be included
in any contract awarded as aresult of this solicitation. Accordingly,
bidders are urged and expected to inspect the site where the work will
be performed.

(b) Two organized site visits have been scheduled for 8 AUG 2000 AND 15
AUG 2000.

(c) Bidders desiring a site visit shall contact the Area Engineer at
least one day prior to the scheduled site visit.

NAME: Donald R. Tutor
Area Engineer

ADDRESS. Wynne Area Office
Bennie House Center
Highway 1 North
P. O. Box 729
Wynne, Arkansas 72396-0729

TELEPHONE: 901/544-3851 or 870/238-7983

COLLECT TELEPHONE CALLSWILL NOT BE ACCEPTED.

(End of Provision)

52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER
(JUN 1999)

(a) Contractor identification is essentia for complying with statutory contract reporting
requirements. Therefore, the offeror is requested to enter, in the block with its name and
address on the Standard Form 33 or similar document, the annotation "DUNS" followed
by the DUNS number which identifies the offeror's name and address exactly as stated in
the offer.

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet

directly to obtain one. A DUNS number will be provided immediately by telephone at no
charge to the offeror. For information on obtaining a DUNS number, the offeror, if

00100- 4



DACWG66-00-B-0025

located within the United States, should call Dun and Bradstreet at 1-800-333-0505. The
offeror should be prepared to provide the following information:

(1) Company name.
(2) Company address.
(3) Company telephone number.
(4) Line of business.
(5) Chief executive officer/key manager.
(6) Date the company was started.
(7) Number of people employed by the company.
(8) Company affiliation.
(c) Offerorslocated outside the United States may obtain the location and phone number
of the local Dun and Bradstreet Information Services office from the Internet Home Page
at http://www.customerservice@dnb.com/. If an offeror is unable to locate alocal service
center, it may send an e-mail to Dun and Bradstreet at globalinfo@dnb.com.

(End of provision)
52.211-2 AVAILABILITY OF SPECIFICATIONSLISTED IN THE DOD
INDEX OF SPECIFICATIONS AND STANDARDS (DODISS) AND
DESCRIPTIONSLISTED IN THE ACQUISITION MANAGEMENT SYSTEMS
AND DATA REQUIREMENTS CONTROL LIST, DOD 5010.12-L (DEC 1999)

Copies of specifications, standards, and dataitem descriptions cited in this solicitation
may be obtained--

(a) From the ASSIST database viathe Internet at http://assist.daps.mil; or
(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP),
Building 4, Section D, 700 Robbins Avenue, Philadel phia, PA 19111-5094, Telephone
(215) 697-2667/2179, Facsimile (215) 697-1462.

(End of provision)

52.214-1 SOLICITATION DEFINITIONS--SEALED BIDDING (JUL 1987)

"Government" means United States Government.
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"Offer" means "bid" in sealed bidding.
"Solicitation” means an invitation for bids in sealed bidding.
(End of provision)
52.214-3 AMENDMENTSTO INVITATIONSFOR BIDS (DEC 1989)

(a) If this solicitation is amended, then all terms and conditions which are not modified
remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by
signing and returning the amendment, (2) by identifying the amendment number and date
in the space provided for this purpose on the form for submitting abid, (3) by letter or
telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation. The
Government must receive the acknowledgment by the time and at the place specified for
receipt of bids.

(End of provision)
52.214-4 FALSE STATEMENTSIN BIDS (APR 1984)
Bidders must provide full, accurate, and complete information as required by this
solicitation and its attachments. The penalty for making false statementsin bidsis
prescribed in 18 U.S.C. 1001.

(End of provision)
52.214-5 SUBMISSION OF BIDS (MAR 1997)
(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless
submitted by electronic means) (1) addressed to the office specified in the solicitation,
and (2) showing the time and date specified for receipt, the solicitation number, and the
name and address of the bidder.
(b) Bidders using commercial carrier services shall ensure that the bid is addressed and
marked on the outermost envel ope or wrapper as prescribed in subparagraphs (a)(1) and

(2) of this provision when delivered to the office specified in the solicitation.

(c) Telegraphic bids will not be considered unless authorized by the solicitation;
however, bids may be modified or withdrawn by written or telegraphic notice.

(d) Facsimile bids, modifications, or withdrawals, will not be considered unless
authorized by the solicitation.
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(e) Bids submitted by electronic commerce shall be considered only if the electronic
commerce method was specifically stipulated or permitted by the solicitation.

52.214-6 EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984)

Any prospective bidder desiring an explanation or interpretation of the solicitation,
drawings, specifications, etc., must request it in writing soon enough to allow areply to
reach all prospective bidders before the submission of their bids. Oral explanations or
instructions given before the award of a contract will not be binding. Any information
given a prospective bidder concerning a solicitation will be furnished promptly to all
other prospective bidders as an amendment to the solicitation, if that information is
necessary in submitting bids or if the lack of it would be prejudicial to other prospective
bidders.

(End of provision)

52.214-7 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS
OF BIDS (NOV 1999)

(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so
asto reach the Government office designated in the invitation for bids (IFB) by the time
specified in the IFB. If no timeis specified in the IFB, the time for receipt is 4:30 p.m.,
local time, for the designated Government office on the date that bids are due.

(b)(1) Any bid, modification, or withdrawal received at the Government office designated

in the IFB after the exact time specified for receipt of bids is “late” and will not be
considered unless it is received before award is made, the Contracting Officer determines
that accepting the late bid would not unduly delay the acquisition; and--

(1) If it was transmitted through an electronic commerce method authorized by the IFB, it
was received at the initial point of entry to the Government infrastructure not later than
5:00 p.m. one working day prior to the date specified for receipt of bids; or

(if) There is acceptable evidence to establish that it was received at the Government
installation designated for receipt of bids and was under the Government's control prior to
the time set for receipt of bids.

(2) However, a late modification of an otherwise successful bid that makes its terms more
favorable to the Government, will be considered at any time it is received and may be
accepted.

(c) Acceptable evidence to establish the time of receipt at the Government installation
includes the time/date stamp of that installation on the bid wrapper, other documentary
evidence of receipt maintained by the installation, or oral testimony or statements of
Government personnel.
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(d) If an emergency or unanticipated event interrupts normal Government processes so
that bids cannot be received at the Government office designated for receipt of bids by
the exact time specified in the IFB and urgent Government requirements preclude
amendment of the IFB, the time specified for receipt of bids will be deemed to be
extended to the same time of day specified in the solicitation on the first work day on
which normal Government processes resume.

(e) Bids may be withdrawn by written notice received at any time before the exact time
set for receipt of bids. If the IFB authorizes facsimile bids, bids may be withdrawn via
facsimile received at any time before the exact time set for receipt of bids, subject to the
conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be
withdrawn in person by abidder or its authorized representative if, before the exact time
set for receipt of bids, the identity of the person requesting withdrawal is established and
the person signs areceipt for the bid.

(End of provision)
52.214-18 PREPARATION OF BIDS-CONSTRUCTION (APR 1984)
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of
those forms, and (2) manually signed. The person signing a bid must initial each erasure
or change appearing on any bid form.

(b) The bid form may require bidders to submit bid prices for one or more items on
various bases, including--

(1) Lump sum bidding;

(2) Alternate prices;

(3) Units of construction; or

(4) Any combination of subparagraphs (1) through (3) above.

(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid.
If bidding on all itemsis not required, bidders should insert the words "no bid" in the
space provided for any item on which no price is submitted.

(d) Alternate bids will not be considered unless this solicitation authorizes their

submission.

52.214-19 CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION
(AUG 1996)
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(a) The Government will evaluate bids in response to this solicitation without discussions
and will award a contract to the responsible bidder whose bid, conforming to the
solicitation, will be most advantageous to the Government, considering only price and the
price-related factors specified elsewhere in the solicitation.

(b) The Government may reject any or al bids, and waive informalities or minor
irregularitiesin bids received.

(c) The Government may accept any item or combination of items, unlessdoing so is
precluded by arestrictive limitation in the solicitation or the bid.

(d) The Government may reject a bid as nonresponsive if the prices bid are materially
unbalanced between line items or subline items. A bid is materially unbalanced when it is
based on prices significantly less than cost for some work and prices which are
significantly overstated in relation to cost for other work, and if there is a reasonable
doubt that the bid will result in the lowest overall cost to the Government even though it
may be the low evaluated bid, or if it is so unbalanced as to be tantamount to allowing an
advance payment.

52.214-34 SUBMISSION OF OFFERSIN THE ENGLISH LANGUAGE
(APR 1991)

Offers submitted in response to this solicitation shall be in the English language. Offers
received in other than English shall be rejected.

(End of provision)
52.214-35 SUBMISSION OF OFFERSIN U.S. CURRENCY (APR 1991)

Offers submitted in response to this solicitation shall bein termsof U.S. dollars. Offers
received in other than U.S. dollars shall be rejected.

(End of provision)
52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a firm fixed-price contract resulting from this
solicitation.

(End of clause)

52.225-10 NOTICE OF BUY AMERICAN ACT/BALANCE OF PAYMENTS
PROGRAM REQUIREMENT--CONSTRUCTION MATERIALS (FEB 2000)
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(a) Definitions. Construction material, domestic construction material, and foreign
construction material, as used in this provision, are defined in the clause of this

solicitation entitled “Buy American Act--Balance of Payments Program--Construction
Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination
regarding the inapplicability of the Buy American Act or Balance of Payments Program
should submit the request to the Contracting Officer in time to allow a determination
before submission of offers. The offeror shall include the information and applicable
supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the
request. If an offeror has not requested a determination regarding the inapplicability of
the Buy American Act or Balance of Payments Program before submitting its offer, or
has not received a response to a previous request, the offeror shall include the
information and supporting data in the offer.

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception
to the requirements of the Buy American Act or Balance of Payments Program, based on
claimed unreasonable cost of domestic construction material, by adding to the offered
price the appropriate percentage of the cost of such foreign construction material, as
specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If evaluation results in a tie between an offeror that requested the substitution of
foreign construction material based on unreasonable cost and an offeror that did not
request an exception, the Contracting Officer will award to the offeror that did not
request an exception based on unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material not listed by the Government in
this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may
submit an alternate offer based on use of equivalent domestic construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form
1442 for the alternate offer, and a separate price comparison table prepared in accordance
with paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on

the use of any foreign construction material for which the Government has not yet
determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with
paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will
evaluate only those offers based on use of the equivalent domestic construction material,
and the offeror shall be required to furnish such domestic construction material. An offer
based on use of the foreign construction material for which an exception was requested--

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
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(if) May be accepted if revised during negotiations.

(End of provision)

52.228-1 BID GUARANTEE (SEP 1996)

() Failure to furnish a bid guarantee in the proper form and amount, by the time set for
opening of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish abid guarantee in the form of afirm commitment, e.g., bid
bond supported by good and sufficient surety or sureties acceptable to the Government,
postal money order, certified check, cashier’s check, irrevocable letter of credit, or, under
Treasury Department regulations, certain bonds or notes of the United States. The
Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful
bidders as soon as practicabl e after the opening of bids, and (2) to the successful bidder
upon execution of contractual documents and bonds (including any necessary
coinsurance or reinsurance agreements), as required by the bid as accepted.-

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000,
whichever isless.-

(d) If the successful bidder, upon acceptance of its bid by the Government within the
period specified for acceptance, fails to execute all contractual documents or furnish
executed bond(s) within 10 days after receipt of the forms by the bidder, the Contracting
Officer may terminate the contract for default.-

(e) In the event the contract is terminated for default, the bidder isliable for any cost of
acquiring the work that exceeds the amount of its bid, and the bid guarantee is available
to offset the difference.

52.233-2 SERVICE OF PROTEST (AUG 1996)

() Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are
filed directly with an agency, and copies of any protests that are filed with the General
Accounting Office (GAO), shall be served on the Contracting Officer (addressed as
follows) by obtaining written and dated acknowledgment of receipt from

CHIEF, CONTRACTING DIVISION

ATTN: CEMVM-CT — ROOM 681

U.S. ARMY ENGINEER DISTRICT, MEMPHIS
167 N. MAIN ST. B202

MEMPHIS, TN 38103-1894
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(b) The copy of any protest shall be received in the office designated above within one
day of filing a protest with the GAO.

(End of provision)

52.252-1 SOLICITATION PROVISIONSINCORPORATED BY REFERENCE
(FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the
same force and effect as if they were given in full text. Upon request, the Contracting
Officer will make their full text available. The offeror is cautioned that the listed
provisions may include blocks that must be completed by the offeror and submitted with
its quotation or offer. In lieu of submitting the full text of those provisions, the offeror
may identify the provision by paragraph identifier and provide the appropriate
information with its quotation or offer. Also, the full text of a solicitation provision may
be accessed electronically at this/these address(es):

http://www.arnet.gov/far
http://farsite.hill.af .mil
http://www.dtic.mil/dfars

52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)—EFARS

() For the purpose of initial evaluations of bids, the following will be utilized in the
resolving arithmetic discrepancies found on the face of bidding schedule as submitted by
the bidder:

(1) Obviously misplaced decimal points will be corrected,

(2) Discrepancy between unit price and extended price, the unit price will govern;
(3) Apparent errorsin extension of unit prices will be corrected;

(4) Apparent errors in addition of lump-sum and extended prices will be corrected.

(b) For the purpose of bid evaluation, the government will proceed on the assumption
that the bidder intends his bid to be evaluated on basis of the unit prices, the totals arrived
at by resolution of arithmetic discrepancies as provided above and the bid will be so
reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any
ambiguity concerning which bid islow.

(End of statement)

252.204-7001 COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE
REPORTING (AUG 1999)
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(a) The offeror is requested to enter its CAGE code on its offer in the block with its name

and address. The CAGE code entered must be for that name and address. Enter “CAGE”
before the number.

(b) If the offeror does not have a CAGE code, it may ask the Contracting Officer to
request one from the Defense Logistics Information Service (DLIS). The Contracting
Officer will--

(1) Ask the Contractor to complete section B of a DD Form 2051, Request for
Assignment of a Commercial and Government Entity (CAGE) Code;

(2) Complete section A and forward the form to DLIS; and

(3) Notify the Contractor of its assigned CAGE code.

(c) Do not delay submission of the offer pending receipt of a CAGE code.
(End of provision)

252.236-7008 CONTRACT PRICES- BIDDING SCHEDULES. (DEC 1991)

(a) The Government's payment for the items listed in the Bidding Schedule shall
constitute full compensation to the Contractor for --

(1) Furnishing all plant, labor, equipment, appliances, and materials; and

(2) Performing all operations required to complete the work in conformity with the
drawings and specifications.

(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule
all costs for work in the specifications, whether or not specifically listed in the Bidding
Schedule.

END OF SECTION 00100
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SECTION 00600
REPRESENTATIONSAND CERTIFICATIONS

CLAUSESINCORPORATED BY FULL TEXT

52.0-4031 CORPORATE CERTIFICATION

IF A BIDDER ISA CORPORATION OR IF CORPORATION IS
PARTICIPATING IN A JOINT VENTURE, PLEASE COMPLETE THE FOLLOWING
CERTIFICATION:

I, , certify that | am secretary of

the corporation named as Contractor herein; that

who signed this contract on behalf of the

Contractor; was then of said

corporation; that said contract was duly signed for and on behalf of
said corporation by authority of its governing body and is within the

scope of its corporate powers.

(CORPORATE SEAL)

(Secretary)

IF A CORPORATION ISPARTICIPATING ASA JOINT VENTURE, ITS
SECRETARY MUST SUBMIT A CERTIFICATE STATING THE CORPORATION IS
AUTHORIZED TO PARTICIPATE.
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52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION
(APR 1985)

(a) The offeror certifies that --

(1) The pricesin this offer have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any other
offeror or competitor relating to (i) those prices, (ii) the intention to submit an offer, or
(iii) the methods of factors used to calculate the prices offered:

(2) The pricesin this offer have not been and will not be knowingly disclosed by the
offeror, directly or indirectly, to any other offeror or competitor before bid opening (in
the case of asealed bid solicitation) or contract award (in the case of a negotiated
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern
to submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the
signatory --

(1) Isthe person in the offeror’s organization responsible for determining the prices
offered in this bid or proposal, and that the signatory has not participated and will not
participate in any action contradictory to subparagraphs (a)(1) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as an agent for the following principalsin
certifying that those principals have not participated, and will not participate in any action
contrary to subparagraphs (a)(1) through (a)(3) above

(insert full name of
person(s) in the offeror’s organization responsible for determining the prices offered in
this bid or proposal, and thetitle of hisor her position in the offeror’s organization);

(if) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i)
above have not participated, and will not participate, in any action contrary to
subparagraphs (a)(1) through (a)(3) above; and

(iii) Asan agent, has not personally participated, and will not participate, in any action
contrary to subparagraphs (a)(1) through (a)(3) above.

(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish
with its offer asigned statement setting forth in detail the circumstances of the disclosure.

(End of clause)
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52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS
TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12,
Limitation on Payments to Influence Certain Federal Transactions, included in this
solicitation, are hereby incorporated by reference in paragraph (b) of this Certification.

(b) The offeror, by signing its offer, hereby certifies to the best of hisor her knowledge
and belief that on or after December 23, 1989,--

(1) No Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress, or an employee of a member of
Congress on hisor her behalf in connection with the awarding of any Federal contract,
the making of any Federal grant, the making of any Federal |oan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment or
modification of any Federal contract, grant, loan, or cooperative agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received
under a covered Federal transaction) have been paid, or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress or an employee of a Member of
Congress on his or her behalf in connection with this solicitation, the offeror shall
complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying
Activities, to the Contracting Officer; and

(3) He or she will include the language of this certification in al subcontract awards at
any tier and require that all recipients of subcontract awardsin excess of $100,000 shall
certify and disclose accordingly.
() Submission of this certification and disclosure is a prerequisite for making or entering
into this contract imposed by section 1352, title 31, United States Code. Any person who
makes an expenditure prohibited under this provision, shall be subject to acivil penalty
of not less than $10,000, and not more than $100,000, for each such failure.

(End of provision)
52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.
Common parent, as used in this provision, means that corporate entity that owns or

controls an affiliated group of corporations that files its Federal income tax returnson a
consolidated basis, and of which the offeror isa member.
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Taxpayer Identification Number (TIN), as used in this provision, means the number
required by the Internal Revenue Service (IRS) to be used by the offeror in reporting
income tax and other returns. The TIN may be either a Social Security Number or an
Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d),
reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing
regulations issued by the IRS. If the resulting contract is subject to the payment reporting
requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or
refusal by the offeror to furnish the information may result in a 31 percent reduction of
payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent
amounts arising out of the offeror’s relationship with the Government (31 U.S.C.
7701(c)(3)). If the resulting contract is subject to the payment reporting requirements
described in FAR 4.904, the TIN provided hereunder may be matched with IRS records
to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

____ TIN has been applied for.

____ TINisnot required because:

____ Offeror isanonresident alien, foreign corporation, or foreign partnership that does
not have income effectively connected with the conduct of atrade or businessin the
United States and does not have an office or place of business or afiscal paying agent in
the United States;

____ Offeror isan agency or instrumentality of aforeign government;

____ Offeror isan agency or instrumentality of the Federal Government.

(e) Type of organization.

____ Soleproprietorship;

____ Partnership;

____ Corporate entity (not tax-exempt);

__ Corporate entity (tax-exempt);
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____ Government entity (Federal, State, or local);
____ Foreign government;

____International organization per 26 CFR 1.6049-4;

(f) Common parent.

____ Offeror isnot owned or controlled by a common parent as defined in paragraph (a)
of this provision.

____Nameand TIN of common parent:

(End of provision)

52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY MATTERS
(MAR 1996)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--
(i) The Offeror and/or any of its Principals--

(A) Are[ ] arenot [ ] presently debarred, suspended, proposed for debarment, or
declared ineligible for the award of contracts by any Federal agency;

(B) Have[ ] havenot [ ], within athree-year period preceding this offer, been convicted
of or had a civil judgment rendered against them for: commission of fraud or acriminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes relating to the submission of offers; or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, tax
evasion, or receiving stolen property; and

(C) Are[ ] arenot [ ] presently indicted for, or otherwise criminally or civilly charged
by a governmental entity with, commission of any of the offenses enumerated in
subdivision (a)(1)(i)(B) of this provision.

(if) The Offeror has[ ] hasnot [ ], within athree-year period preceding this offer, had
one or more contracts terminated for default by any Federal agency.
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(2) "Principals,” for the purposes of this certification, means officers; directors; owners;
partners; and, persons having primary management or supervisory responsibilities within
a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or
business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF
AN AGENCY OF THE UNITED STATES AND THE MAKING OF A FALSE,
FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE MAKER
SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED
STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at
any time prior to contract award, the Offeror learns that its certification was erroneous
when submitted or has become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (&) of this provision exists will not
necessarily result in withholding of an award under this solicitation. However, the
certification will be considered in connection with a determination of the Offeror’s
responsibility. Failure of the Offeror to furnish a certification or provide such additional
information as requested by the Contracting Officer may render the Offeror
nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render, in good faith, the certification required by paragraph
(a) of this provision. The knowledge and information of an Offeror is not required to
exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

(e) The certification in paragraph (a) of this provision is amaterial representation of fact
upon which reliance was placed when making award. If it islater determined that the
Offeror knowingly rendered an erroneous certification, in addition to other remedies
available to the Government, the Contracting Officer may terminate the contract resulting
from this solicitation for default.

(End of provision)

52.219-1 SMALL BUSINESSPROGRAM REPRESENTATIONS (MAY 1999)
ALTERNATE | (OCT 1998) & ALTERNATE Il (NOV 1999)

(a)(1) The standard industrial classification (SIC) code for this acquisition is 1629.

(2) The small business size standard is $27,500,000.00.
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(3) The small business size standard for a concern which submits an offer in its own
name, other than on a construction or service contract, but which proposes to furnish a
product which it did not itself manufacture, is 500 employees.

(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) isnot a
small business concern.

(2) (Complete only if the offeror represented itself asa small business concernin
paragraph (b)(1) of this provision.) The offeror represents, for general statistical
purposes, that it ( ) is, ( ) isnot asmall disadvantaged business concern as defined in 13
CFR 124-1002.

(3) (Complete only if the offeror represented itself asa small business concernin
paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it ( ) is,
() isnot awomen-owned small business concern.

(4) ([Complete only if offeror represented itself as asmall business concern in paragraph
(b)(2) of this provision.) The offeror represents, as part of its offer, that--

M) 1t___is,__ isnotaHUBZone small business concern listed, on the date of this
representation, on the List of Qualified HUBZone Small Business Concerns maintained
by the Small Business Administration, and no material change in ownership and control,
principal office, or HUBZone employee percentage has occurred since it was certified by
the Small Business Administration in accordance with 13 CFR Part 126; and

@iy It ___is,____isnotajoint venture that complies with the requirements of 13 CFR
Part 126, and the representation in paragraph (b)(4)(i) of this provision is accurate for the
HUBZone small business concern or concerns that are participating in the joint
venture.([ The offeror shall enter the name or names of the HUBZone small business
concern or concerns that are participating in the joint venture: .) Each
HUBZone small business concern participating in the joint venture shall submit a
separate signed copy of the HUBZone representation.

(5) [Completeif offeror represented itself as disadvantaged in paragraph (b)(2) of this
provision.] The offeror shall check the category in which its ownership falls:

_____ Black American.

___Hispanic American.

_____Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).
_____Adgan-Pacific American (persons with origins from Burma, Thailand, Malaysia,
Indonesia, Singapore, Brunel, Japan, China, Taiwan, Laos, Cambodia (Kampuchea),

Vietnam, Korea, The Philippines, U.S. Trust Territory of the Pacific Islands (Republic of
Palau), Republic of the Marshall Islands, Federated States of Micronesia, the
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Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong,
Fiji, Tonga, Kiribati, Tuvalu, or Nauru).

Subcontinent Asian (Asian-Indian) American (persons with origins from India,
Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal).

Individual/concern, other than one of the preceding.

(c) Definitions. "Joint venture," for purposes of a small disadvantaged business (SDB)
set-aside or price evaluation preference (as prescribed at 13 CFR 124.321), isa concern
that is owned and controlled by one or more socially and economically disadvantaged
individual s entering into ajoint venture agreement with one or more business concerns
and is considered to be affiliated for size purposes with such other concern(s). The
combined annual receipts or employees of the concerns entering into the joint venture
must meet the applicable size standard corresponding to the SIC code designated for the
contract. The magjority of the venture’s earnings must accrue directly to the socially and
economically disadvantaged individuals in the SDB concern(s) in the joint venture. The
percentage of the ownership involvement in ajoint venture by disadvantaged individuals
must be at least 51 percent.

"Small business concern,” as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant in the field of
operation in which it is bidding on Government contracts, and qualified as a small
business under the criteriain 13 CFR Part 121 and the size standard in paragraph (a) of
this provision.

"Small disadvantaged business concern,” as used in this provision, means a small
business concern that (1) is at least 51 percent unconditionally owned by one or more
individuals who are both socially and economically disadvantaged, or a publicly owned
business having at least 51 percent of its stock unconditionally owned by one or more
socialy and economically disadvantaged individuals, and (2) has its management and
daily business controlled by one or more such individuals. This term also means a small
business concern that is at least 51 percent unconditionally owned by an economically
disadvantaged Indian tribe or Native Hawaiian Organization, or a publicly owned
business having at least 51 percent of its stock unconditionally owned by one or more of
these entities, which has its management and daily business controlled by members of an
economically disadvantaged Indian tribe or Native Hawaiian Organization, and which
meets the requirements of 13 CFR Part 124.

"Women-owned small business concern,” as used in this provision, means a small
business concern--

(1) Which is at least 51 percent owned by one or more women or, in the case of any

publicly owned business, at least 51 percent of the stock of which is owned by one or
more women; and
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(2) Whose management and daily business operations are controlled by one or more
women.

(d) Notice. (1) If thissolicitation is for supplies and has been set aside, in whole or in
part, for small business concerns, then the clause in this solicitation providing notice of
the set-aside contains restrictions on the source of the end items to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm’s status as a small,

small disadvantaged, or women-owned small business concern in order to obtain a

contract to be awarded under the preference programs established pursuant to section

8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal law that

specifically references section 8(d) for adefinition of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both;

(ii) Be subject to administrative remedies, including suspension and debarment; and

(iii) Beineligible for participation in programs conducted under the authority of the Act.
(End of provision)

52.219-2 EQUAL LOW BIDS. (OCT 1995)

(a) This provision applies to small business concerns only.

(b) The bidder’s status as a labor surplus area (LSA) concern may affect entitlement to

award in case of tie bids. If the bidder wishes to be considered for this priority, the

bidder must identify, in the following space, the LSA in which the costs to be incurred on

account of manufacturing or production (by the bidder or the first-tier subcontractors)
amount to more than 50 percent of the contract price.

(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision
will preclude the bidder from receiving priority consideration. If the bidder isawarded a
contract as aresult of receiving priority consideration under this provision and would not
have otherwise received award, the bidder shall perform the contract or cause the contract
to be performed in accordance with the obligations of an LSA concern.

52.219-19 SMALL BUSINESS CONCERN REPRESENTATION FOR THE
SMALL BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM
(JAN 1997)
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(a) Definition.

"Emerging small business' as used in this solicitation, means a small business concern
whose sizeis no greater than 50 percent of the numerical size standard applicable to the
standard industrial classification code assigned to a contracting opportunity.

(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as
asmall business concern under the size standards of this solicitation.] The Offeror [ ]
Is,[ ]isnotan emerging small business.

(c) (Complete only if the Offeror isasmall business or an emerging small business,
indicating its size range.)

Offeror’'s number of employees for the past 12 months (check this column if size standard
stated in solicitation is expressed in terms of number of employees) or Offeror’s average
annual gross revenue for the last 3 fiscal years (check this column if size standard stated
In solicitation is expressed in terms of annual receipts). (Check one of the following.)

No. of Employees Avg. Annual Gross Revenues

___S0orfewer _ $1millionorless
_51-100 __ $1,000,001 - $2 million
_101-250 __ $2,000,001 - $3.5million
_251-500 __ $3,500,001- $5 million
_ 501-750 __ $5,000,001 - $10 million
_751-1,000 __ $10,000,001 - $17 million
___Over1,000  Over $17 million

(End of provision)

52.222-22 PREVIOUS CONTRACTSAND COMPLIANCE REPORTS
(FEB 1999)

The offeror represents that --

@[ ]Ithas, [ ] hasnot participated in a previous contract or subcontract subject to the
Equal Opportunity clause of this solicitation;

(b)[ ] Ithas, [ ] hasnot, filed all required compliance reports; and
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(c) Representations indicating submission of required compliance reports, signed by
proposed subcontractors, will be obtained before subcontract awards.

(End of provision)

52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE
REPORTING (OCT 1996)

(a) Submission of this certification is a prerequisite for making or entering into this
contract imposed by Executive Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) Asthe owner or operator of facilities that will be used in the performance of this
contract that are subject to the filing and reporting requirements described in section 313
of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42
U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of
the contract the Toxic Chemical Release Inventory Form (Form R) as described in
sections 313(a) and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract
Is subject to the Form R filing and reporting requirements because each such facility is
exempt for at least one of the following reasons. (Check each block that is applicable.)

[] (i) Thefacility does not manufacture, process or otherwise use any toxic chemicals
listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c);

[ ] (i) Thefacility does not have 10 or more full-time employees as specified in section
313.(b)(1)(A) of EPCRA 42 U.S.C. 11023(b)(1)(A);

[ ] (iii) Thefacility does not meet the reporting thresholds of toxic chemicals established
under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at
40 CFR 372.27, provided an appropriate certification form has been filed with EPA);

[ ] (iv) Thefacility does not fall within Standard Industrial Classification Code (SIC)
designations 20 through 39 as set forth in FAR section 19.102 of the Federal Acquisition
Regulation; or

[ ] (v) Thefacility is not located within any State of the United States, the District of
Columbia, the Commonwealth of Puerto Rico, Guam, American Samoa, the United
States Virgin Islands, the Northern Mariana Islands, or any other territory or possession
over which the United States has jurisdiction.
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252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998)

(a) "Definitions."
Asused in this provision --

(1) "Government of aterrorist country" includes the state and the government of a
terrorist country, as well as any political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under
section 6(j)(1)(A) of the Export Administration Act of 1979 (50 U.S.C. App.
2405(j)(i)(A)), to be a country the government of which has repeatedly provided support
for such acts of international terrorism. As of the date of this provision, terrorist
countriesinclude: Cuba, Iran, Irag, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest” means --

(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary’s
securities. Beneficia interest includes holding 5 percent or more of any class of the
firm’'s securities in "nominee shares," "street names,” or some other method of holding
securities that does not disclose the beneficial owner;

(ii) Holding a management position in the firm, such as a director or officer;

(iii) Ability to control or influence the el ection, appointment, or tenure of directors or
officersin the firm;

(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings,
real estate, or other tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtedness of afirm.

(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to afirm or a subsidiary
of afirmif the government of aterrorist country has a significant interest in the firm or
subsidiary or, in the case of a subsidiary, the firm that owns the subsidiary, unless a
waiver is granted by the Secretary of Defense.

(c) "Disclosure.”

If the government of aterrorist country has a significant interest in the Offeror or a
subsidiary of the Offeror, the Offeror shall disclosure such interest in an attachment to its

offer. If the Offeror isasubsidiary, it shall also disclose any significant interest the
government of aterrorist country hasin any firm that owns or controls the subsidiary.
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The disclosure shall include --

(2) Identification of each government holding a significant interest; and

(2) A description of the significant interest held by each government.
(End of provision)

252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY
SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this
provision whether transportation of supplies by seais anticipated under the resultant
contract. The term suppliesis defined in the Transportation of Supplies by Sea clause of
this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by seain the performance of
any contract or subcontract resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by seain the performance
of any contract or subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of
Supplies by Sea clause. If the Offeror represents that it will not use ocean transportation,
the resulting contract will aso include the Defense FAR Supplement clause at 252.247-
7024, Notification of Transportation of Supplies by Sea.

(End of provision)

END OF SECTION 00600
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SECTION 00700
CONTRACT CLAUSES

CLAUSESINCORPORATED BY FULL TEXT

52.202-1 DEFINITIONS (OCT 1995) --ALTERNATE | (APR 1984)

(a) "Head of the agency” (also called "agency head") or "Secretary" means the Secretary (or
Attorney General, Administrator, Governor, Chairperson, or other chief official, as appropriate)
of the agency, including any deputy or assistant chief officia of the agency; and the term
"authorized representative”’ means any person, persons, or board (other than the Contracting
Officer) authorized to act for the head of the agency or Secretary.

(b) "Commercial component” means any component that is a commercial item.

(c) "Component” means any item supplied to the Federal Government as part of an end item or
of another component.

(d) "Nondevelopmental item" means--

(1) Any previously developed item of supply used exclusively for governmental purposes by a
Federal agency, a State or local government, or aforeign government with which the United
States has a mutual defense cooperation agreement;

(2) Any item described in paragraph (€)(1) of this definition that requires only minor
modification or modifications of atype customarily available in the commercial marketplace in
order to meet the requirements of the procuring department or agency; or

(3) Any item of supply being produced that does not meet the requirements of paragraph (e)(1)
or (e)(2) solely because theitem is not yet in use.

(e) "Contracting Officer" means a person with the authority to enter into, administer, and/or
terminate contracts and make related determinations and findings. The term includes certain
authorized representatives of the Contracting Officer acting within the limits of their authority as
delegated by the Contracting Officer.

(f) Except as otherwise provided in this contract, the term "subcontracts' includes, but is not
limited to, purchase orders and changes and modifications to purchase orders under this contract.
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52.203-3 GRATUITIES (APR 1984)

(a) Theright of the Contractor to proceed may be terminated by written notice if, after notice and
hearing, the agency head or a designee determines that the Contractor, its agent, or another
representative--

(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee
of the Government; and

(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.

(b) The facts supporting this determination may be reviewed by any court having lawful
jurisdiction.

(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--
(1) To pursue the same remedies as in a breach of the contract; and

(2) In addition to any other damages provided by law, to exemplary damages of not less than 3
nor more than 10 times the cost incurred by the Contractor in giving gratuities to the person
concerned, as determined by the agency head or adesignee. (This subparagraph (c)(2) is
applicable only if this contract uses money appropriated to the Department of Defense.)

(d) Therights and remedies of the Government provided in this clause shall not be exclusive and
are in addition to any other rights and remedies provided by law or under this contract.

(End of clause)
52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984)

(a) The Contractor warrants that no person or agency has been employed or retained to solicit or
obtain this contract upon an agreement or understanding for a contingent fee, except a bona fide
employee or agency. For breach or violation of this warranty, the Government shall have the
right to annul this contract without liability or, in its discretion, to deduct from the contract price
or consideration, or otherwise recover, the full amount of the contingent fee.

(b) "Bonafide agency," as used in this clause, means an established commercial or selling
agency, maintained by a contractor for the purpose of securing business, that neither exerts nor
proposes to exert improper influence to solicit or obtain Government contracts nor holds itself
out as being able to obtain any Government contract or contracts through improper influence.

"Bona fide employee," as used in this clause, means a person, employed by a contractor and
subject to the contractor’s supervision and control asto time, place, and manner of performance,
who neither exerts nor proposes to exert improper influence to solicit or obtain Government
contracts nor holds out as being able to obtain any Government contract or contracts through
improper influence.
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"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other
fee that is contingent upon the success that a person or concern has in securing a Government
contract.

"Improper influence," as used in this clause, means any influence that induces or tends to induce
a Government employee or officer to give consideration or to act regarding a Government
contract on any basis other than the merits of the matter.

(End of clause)
52.203-7 ANTI-KICKBACK PROCEDURES. (JUL 1995)
(a) Definitions.

"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity,
thing of value, or compensation of any kind which is provided, directly or indirectly, to any
prime Contractor, prime Contractor employee, subcontractor, or subcontractor employee for the
purpose of improperly obtaining or rewarding favorable treatment in connection with a prime
contract or in connection with a subcontract relating to a prime contract.

"Person,” as used in this clause, means a corporation, partnership, business association of any
kind, trust, joint-stock company, or individual.

"Prime contract,” as used in this clause, means a contract or contractual action entered into by the
United States for the purpose of obtaining supplies, materials, equipment, or services of any
kind.

"Prime Contractor,” as used in this clause, means a person who has entered into a prime contract
with the United States.

"Prime Contractor employee,” as used in this clause, means any officer, partner, employee, or
agent of a prime Contractor.

"Subcontract,” as used in this clause, means a contract or contractual action entered into by a
prime Contractor or subcontractor for the purpose of obtaining supplies, materials, equipment, or
services of any kind under a prime contract.

"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor,
who offersto furnish or furnishes any supplies, materials, equipment, or services of any kind
under a prime contract or a subcontract entered into in connection with such prime contract, and
(2) includes any person who offers to furnish or furnishes general suppliesto the prime
Contractor or a higher tier subcontractor.

" Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent
of a subcontractor.
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(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from -
(1) Providing or attempting to provide or offering to provide any kickback;
(2) Soliciting, accepting, or attempting to accept any kickback; or

(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by
a prime Contractor to the United States or in the contract price charged by a subcontractor to a
prime Contractor or higher tier subcontractor.

(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent
and detect possible violations described in paragraph (b) of this clause in its own operations and
direct business relationships.

(2) When the Contractor has reasonable grounds to believe that a violation described in
paragraph (b) of this clause may have occurred, the Contractor shall promptly report in writing
the possible violation. Such reports shall be made to the inspector general of the contracting
agency, the head of the contracting agency if the agency does not have an inspector general, or
the Department of Justice.

(3) The Contractor shall cooperate fully with any Federal agency investigating a possible
violation described in paragraph (b) of this clause.

(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed
by the United States under the prime contract and/or (ii) direct that the Prime Contractor
withhold, from sums owed a subcontractor under the prime contract, the amount of any
kickback. The Contracting Officer may order the monies withheld under subdivision (c)(4)(ii) of
this clause be paid over to the Government unless the Government has already offset those
monies under subdivision (c)(4)(i) of this clause. In either case, the Prime Contractor shall
notify the Contracting Officer when the monies are withheld.

(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph
(c)(5) but excepting subparagraph (c)(1), in al subcontracts under this contract which exceed
$100,000.

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDSFOR
ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

(a) If the Government receives information that a contractor or a person has engaged in conduct
constituting a violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal
Procurement Policy Act (41 U.S.C. 423) (the Act), as amended by section 4304 of the 1996
National Defense Authorization Act for Fiscal Year 1996 (Pub. L. 104-106), the Government
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may--
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or
(2) Rescind the contract with respect to which--

(i) The Contractor or someone acting for the Contractor has been convicted for an offense where
the conduct constitutes a violation of subsection 27 (@) or (b) of the Act for the purpose of either-

(A) Exchanging the information covered by such subsections for anything of value; or

(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency
procurement contract; or

(ii) The head of the contracting activity has determined, based upon a preponderance of the
evidence, that the Contractor or someone acting for the Contractor has engaged in conduct
constituting an offense punishable under subsections 27(e)(1) of the Act.

(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is
entitled to recover, in addition to any penalty prescribed by law, the amount expended under the
contract.

(c) Therights and remedies of the Government specified herein are not exclusive, and arein
addition to any other rights and remedies provided by law, regulation, or under this contract.

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER
ACTIVITY (JAN 1997)

(a) The Government, at its election, may reduce the price of afixed-price type contract and the
total cost and fee under a cost-type contract by the amount of profit or fee determined as set forth
in paragraph (b) of this clause if the head of the contracting activity or designee determines that
there was aviolation of subsection 27 (a), (b), or (c) of the Office of Federal Procurement Policy
Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the Federal Acquisition
Regulation.

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be--

(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of
award;

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of
award, notwithstanding any minimum fee or "fee floor" specified in the contract;
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(3) For cost-plus-award-fee contracts--
(1) The base fee established in the contract at the time of contract award;

(i1) If no base fee is specified in the contract, 30 percent of the amount of each award fee
otherwise payable to the Contractor for each award fee evaluation period or at each award fee
determination point.

(4) For fixed-price-incentive contracts, the Government may--

(i) Reduce the contract target price and contract target profit both by an amount equal to the
initial target profit specified in the contract at the time of contract award; or

(i) If an immediate adjustment to the contract target price and contract target profit would have a
significant adverse impact on the incentive price revision relationship under the contract, or
adversely affect the contract financing provisions, the Contracting Officer may defer such
adjustment until establishment of the total final price of the contract. The tota final price
established in accordance with the incentive price revision provisions of the contract shall be
reduced by an amount equal to theinitial target profit specified in the contract at the time of
contract award and such reduced price shall be the total final contract price.

(5) For firm-fixed-price contracts, by 10 percent of theinitial contract price or a profit amount
determined by the Contracting Officer from records or documents in existence prior to the date
of the contract award.
(c) The Government may, at its election, reduce a prime contractor’s price or fee in accordance
with the procedures of paragraph (b) of this clause for violations of the Act by its subcontractors
by an amount not to exceed the amount of profit or fee reflected in the subcontract at the time the
subcontract was first definitively priced.
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may
terminate this contract for default. The rights and remedies of the Government specified herein
are not exclusive, and are in addition to any other rights and remedies provided by law or under
this contract.

(End of clause)

52.203-12 LIMITATION ON PAYMENTSTO INFLUENCE CERTAIN FEDERAL
TRANSACTIONS (JUN 1997)

(a) Definitions,
"Agency," asused in this clause, means executive agency as defined in 2.101.

"Covered Federa action," as used in this clause, means any of the following Federa actions:

00700 - 6



DACWG66-00-B-0025

(1) The awarding of any Federal contract.

(2) The making of any Federal grant.

(3) The making of any Federal loan.

(4) The entering into of any cooperative agreement.

(5) The extension, continuation, renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.

"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in
section 4 of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450B) and
include Alaskan Natives.

"Influencing or attempting to influence,” as used in this clause, means making, with the intent to
influence, any communication to or appearance before an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with any covered Federal action.

"Local government,” as used in this clause, means a unit of government in a State and, if
chartered, established, or otherwise recognized by a State for the performance of a governmental
duty, including alocal public authority, a special district, an intrastate district, a council of
governments, a Sponsor group representative organization, and any other instrumentality of a
local government.

"Officer or employee of an agency,” as used in this clause, includes the following individuals
who are employed by an agency:

(1) Anindividual who is appointed to a position in the Government under title 5, United States
Code, including a position under atemporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3), title 37, United States
Code.

(3) A specia Government employee, as defined in section 202, title 18, United States Code.

(4) Anindividual who isamember of a Federal advisory committee, as defined by the Federal
Advisory Committee Act, title 5, United States Code, appendix 2.

"Person," as used in this clause, means an individual, corporation, company, association,
authority, firm, partnership, society, State, and local government, regardless of whether such
entity is operated for profit, or not for profit. Thisterm excludes an Indian tribe, tribal
organization, or any other Indian organization with respect to expenditures specifically permitted
by other Federal law.
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"Reasonable compensation,” as used in this clause, means, with respect to aregularly employed
officer or employee of any person, compensation that is consistent with the normal compensation
for such officer or employee for work that is not furnished to, not funded by, or not furnished in
cooperation with the Federal Government.

"Reasonable payment,” as used in this clause, means, with respect to professional and other
technical services, apayment in an amount that is consistent with the amount normally paid for
such servicesin the private sector.

"Recipient,” as used in this clause, includes the Contractor and all subcontractors. Thisterm
excludes an Indian tribe, tribal organization, or any other Indian organization with respect to
expenditures specifically permitted by other Federal law.

"Regularly employed,” as used in this clause, means, with respect to an officer or employee of a
person requesting or receiving a Federal contract, an officer or employee who is employed by
such person for at least 130 working days within 1 year immediately preceding the date of the
submission that initiates agency consideration of such person for receipt of such contract. An
officer or employee who is employed by such person for less than 130 working days within 1
year immediately preceding the date of the submission that initiates agency consideration of such
person shall be considered to be regularly employed as soon as he or she is employed by such
person for 130 working days.

"State," as used in this clause, means a State of the United States, the District of Columbia, the
Commonwealth of Puerto Rico, aterritory or possession of the United States, an agency or
instrumentality of a State, and multi-State, regional, or interstate entity having governmental
duties and powers.

(b) Prohibitions.

(1) Section 1352 of title 31, United States Code, among other things, prohibits a recipient of a
Federal contract, grant, loan, or cooperative agreement from using appropriated funds to pay any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with any of the following covered Federal actions. the awarding of any
Federal contract; the making of any Federal grant; the making of any Federal loan; the entering
into of any cooperative agreement; or the modification of any Federal contract, grant, loan, or
cooperative agreement.

(2) The Act also requires Contractors to furnish adisclosure if any funds other than Federa
appropriated funds (including profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting to influence an officer or
employee of any agency, aMember of Congress, an officer or employee of Congress, or an
employee of aMember of Congress in connection with a Federal contract, grant, loan, or
cooperative agreement.

(3) The prohibitions of the Act do not apply under the following conditions:
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(i) Agency and legidative liaison by own employees.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does
not apply in the case of a payment of reasonable compensation made to an officer or employee of
a person requesting or receiving a covered Federal action if the payment is for agency and
legislative liaison activities not directly related to a covered Federal action.

(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information
specifically requested by an agency or Congress is permitted at any time.

(C) Thefollowing agency and legidative liaison activities are permitted at any time where they
are not related to a specific solicitation for any covered Federal action:

(1) Discussing with an agency the qualities and characteristics (including individual
demonstrations) of the person’s products or services, conditions or terms of sale, and service
capabilities.

(2) Technical discussions and other activities regarding the application or adaptation of the

person’s products or services for an agency’s use.

(D) The following agency and legidlative liaison activities are permitted where they are prior to
formal solicitation of any covered Federal action--

(2) Providing any information not specifically requested but necessary for an agency to make an
informed decision about initiation of a covered Federal action;

(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official
submission; and

(3) Capability presentations by persons seeking awards from an agency pursuant to the
provisions of the Small Business Act, as amended by Pub. L. 95-507, and subsequent
amendments.

(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are
permitted under this clause.

(i) Professional and technical services.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does
not apply in the case of --

(1) A payment of reasonable compensation made to an officer or employee of a person
reguesting or receiving a covered Federal action or an extension, continuation, renewal,
amendment, or modification of a covered Federal action, if payment isfor professional or
technical services rendered directly in the preparation, submission, or negotiation of any bid,
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proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action.

(2) Any reasonable payment to a person, other than an officer or employee of a person requesting
or receiving a covered Federa action or an extension, continuation, renewal, amendment, or
modification of a covered Federal action if the payment is for professional or technical services
rendered directly in the preparation, submission, or negotiation of any bid, proposal, or
application for that Federal action or for meeting requirements imposed by or pursuant to law as
acondition for receiving that Federal action. Persons other than officers or employees of a
person requesting or receiving a covered Federal action include consultants and trade
associations.

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services"
shall be limited to advice and analysis directly applying any professional or technical discipline.
For example, drafting of alegal document accompanying abid or proposal by alawyer is
allowable. Similarly, technical advice provided by an engineer on the performance or operational
capability of apiece of equipment rendered directly in the negotiation of a contract is alowable.
However, communications with the intent to influence made by a professional (such asa
licensed lawyer) or atechnical person (such as alicensed accountant) are not allowable under
this section unless they provide advice and analysis directly applying their professional or
technical expertise and unless the advice or analysisis rendered directly and solely in the
preparation, submission or negotiation of a covered Federal action. Thus, for example,
communications with the intent to influence made by alawyer that do not provide legal advice or
analysis directly and solely related to the legal aspects of his or her client’s proposal, but
generally advocate one proposal over another are not allowable under this section because the
lawyer is not providing professional legal services. Similarly, communications with the intent to
influence made by an engineer providing an engineering analysis prior to the preparation or
submission of abid or proposal are not allowable under this section since the engineer is
providing technical services but not directly in the preparation, submission or negotiation of a
covered Federal action.

(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal
award include those required by law or regulation and any other requirementsin the actual award
documents.

(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this
clause are permitted under this clause.

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of
reasonabl e compensation made to regularly employed officers or employees of a person.

(c) Disclosure.
(1) The Contractor who requests or receives from an agency a Federal contract shall file with that

agency adisclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such
person has made or has agreed to make any payment using nonappropriated funds (to include
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profits from any covered Federal action), which would be prohibited under subparagraph (b)(1)
of this clause, if paid for with appropriated funds.

(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there
occurs any event that materially affects the accuracy of the information contained in any
disclosure form previously filed by such person under subparagraph (c)(1) of this clause. An
event that materially affects the accuracy of the information reported includes--

(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for
influencing or attempting to influence a covered Federal action; or

(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered
Federal action; or

(iii) A changein the officer(s), employee(s), or Member(s) contacted to influence or attempt to
influence a covered Federa action.

(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form
by any person who requests or receives any subcontract exceeding $100,000 under the Federal
contract.

(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier
until received by the prime Contractor. The prime Contractor shall submit all disclosures to the
Contracting Officer at the end of the calendar quarter in which the disclosure form is submitted
by the subcontractor. Each subcontractor certification shall be retained in the subcontract file of
the awarding Contractor.

(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.

(e) Penalties.

(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who
failsto file or amend the disclosure form to be filed or amended by paragraph (b) of this clause
shall be subject to civil penalties as provided for by 31 U.S.C. 1352. An imposition of acivil
penalty does not prevent the Government from seeking any other remedy that may be applicable.

(2) Contractors may rely without liability on the representation made by their subcontractorsin
the certification and disclosure form.

(f) Cost alowability. Nothing in this clause makes allowable or reasonable any costs which
would otherwise be unallowable or unreasonable. Conversely, costs made specifically
unallowable by the requirements in this clause will not be made allowable under any other
provision.

(End of clause)
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52.204-4  PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER
(JUN 1996)

(a) In accordance with Executive Order 12873, dated October 20, 1993, as amended by
Executive Order 12995, dated March 25, 1996, the Offeror/Contractor is encouraged to submit
paper documents, such as offers, letters, or reports, that are printed/copied double-sided on
recycled paper that has at least 20 percent postconsumer material.

(b) The 20 percent standard applies to high-speed copier paper, offset paper, forms bond,
computer printout paper, carbonless paper, file folders, white woven envel opes, and other
uncoated printed and writing paper, such as writing and office paper, book paper, cotton fiber
paper, and cover stock. An alternative to meeting the 20 percent postconsumer material standard
Is 50 percent recovered material content of certain industrial by-products.

52.209-6 PROTECTING THE GOVERNMENT'SINTEREST WHEN
SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, OR
PROPOSED FOR DEBARMENT (JUL 1995)

(a) The Government suspends or debars Contractors to protect the Government’s interests. The
Contractor shall not enter into any subcontract in excess of the $25,000 with a Contractor that is
debarred, suspended, or proposed for debarment unless thereisa compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will
exceed $25,000, to disclose to the Contractor, in writing, whether as of the time of award of the
subcontract, the subcontractor, or its principles, is or is not debarred, suspended, or proposed for
debarment by the Federal Government.

(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in
writing, before entering into a subcontract with a party that is debarred, suspended, or proposed
for debarment (see FAR 9.404 for information on the List of Parties Excluded from Federal
Procurement and Nonprocurement Programs). The notice must include the following:

(1) The name of the subcontractor.

(2) The Contractor’s knowledge of the reasons for the subcontractor being on the List of Parties
Excluded from Federal Procurement and Nonprocurement Programs.

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its
inclusion on the List of Parties Excluded from Federal Procurement and Nonprocurement
Programs.

(4) The systems and procedures the Contractor has established to ensure that it is fully protecting

the Government’s interests when dealing with such subcontractor in view of the specific basis for
the party’s debarment, suspension, or proposed debarment.
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(End of clause)

52.211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of aunit-priced item in this contract is an estimated quantity and the actual
quantity of the unit-priced item varies more than 15 percent above or below the estimated
guantity, an equitable adjustment in the contract price shall be made upon demand of either
party. The equitable adjustment shall be based upon any increase or decrease in costs due solely
to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity
variation is such as to cause an increase in the time necessary for completion, the Contractor may
reguest, in writing, an extension of time, to be received by the Contracting Officer within 10
days from the beginning of the delay, or within such further period as may be granted by the
Contracting Officer before the date of final settlement of the contract. Upon the receipt of a
written request for an extension, the Contracting Officer shall ascertain the facts and make an
adjustment for extending the completion date as, in the judgement of the Contracting Officer, is
justified.

52.214-26 AUDIT AND RECORDS--SEALED BIDDING (OCT 1997)

(a) Asused in this clause, records includes books, documents, accounting procedures and
practices, and other data, regardless of type and regardless of whether such items are in written
form, in the form of computer data, or in any other form.

(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing datain
connection with the pricing of any modification to this contract, the Contracting Officer, or an
authorized representative of the Contracting Officer, in order to evaluate the accuracy,
completeness, and currency of the cost or pricing data, shall have the right to examine and audit
al of the Contractor’s records, including computations and projections, related to--

(1) The proposal for the modification;

(2) The discussions conducted on the proposal (s), including those related to negotiating;

(3) Pricing of the modification; or

(4) Performance of the modification.

(c) Comptroller General. In the case of pricing any modification, the Comptroller Genera of the
United States, or an authorized representative, shall have the same rights as specified in
paragraph (b) of this clause.

(d) Availahility. The Contractor shall make available at its office at all reasonable times the

materials described in reproduction, until 3 years after final payment under this contract, or for
any other period specified in Subpart 4.7 of the Federal Acquisition Regulation (FAR). FAR
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Subpart 4.7, Contractor Records Retention, in effect on the data of this contract, is incorporated
by reference in its entirety and made a part of this contract.

(1) If this contract is completely or partialy terminated, the records relating to the work
terminated shall be made available for 3 years after any resulting final termination settlement.

(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of
claims arising under or relating to the performance of this contract shall be made available until
disposition of such appeals, litigation, or claims.

(e) The Contractor shall insert a clause containing al the provisions of this clause, including this
paragraph (e), in al subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1) for
submission of cost or pricing data.

52.214-27 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA -
MODIFICATIONS- SEALED BIDDING (OCT 1997)

(a) This clause shall become operative only for any modification to this contract involving
aggregate increases and/or decreases in costs, plus applicable profits, expected to exceed the
threshold for the submission of cost or pricing data at FAR 15.403-4(a)(1), except that this clause
does not apply to amodification if an exception under FAR 15.403-1(b) applies.

(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial
guantities to the general public; or

(3) Set by law or regulation.

(b) If any price, including profit, negotiated in connection with any modification under this
clause, was increased by any significant amount because

(1) the Contractor or a subcontractor furnished cost or pricing data that were not compl ete,
accurate, and current as certified inits Certificate of Current Cost or Pricing Data;

(2) asubcontractor or prospective subcontractor furnished the Contractor cost or pricing data that
were not complete, accurate, and current as certified in the Contractor’s Certificate of Current
Cost or Pricing Data; or

(3) any of these parties furnished data of any description that were not accurate, the price shall be
reduced accordingly and the contract shall be modified to reflect the reduction. Thisright to a
price reduction is limited to that resulting from defects in data relating to modifications for which
this clause becomes operative under paragraph (a) above.
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(c) Any reduction in the contract price under paragraph (b) above due to defective datafrom a
prospective subcontractor that was not subsequently awarded the subcontract shall be limited to
the amount, plus applicable overhead and profit markup, by which:

(2) the actual subcontract; or

(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective
subcontract cost estimate submitted by the Contractor; provided, that the actual subcontract price
was not itself affected by defective cost or pricing data.

(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost
reduction should be made:

(2) the Contractor agrees not to raise the following matters as a defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior
bargaining position and thus the price of the contract would not have been modified even if
accurate, complete, and current cost or pricing data had been submitted;

(ii) The Contracting Officer should have known that the cost or pricing datain issue were
defective even though the Contractor or subcontractor took no affirmative action to bring the
character of the data to the attention of the Contracting Officer;

(iii) The contract was based on an agreement about the total cost of the contract and there was no
agreement about the cost of each item procured under the contract; or

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause:

(i) an offset in an amount determined appropriate by the Contracting Officer based upon the
facts shall be allowed against the amount of a contract price reduction if:

(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor’s
knowledge and belief, the Contractor is entitled to the offset in the amount requested; and

(B) The Contractor provesthat the cost or pricing data were available before the date of
agreement on the price of the contract (or price of the modification) and that the data were not
submitted before such date.

(if) An offset shall not be allowed if:
(A) The understated data was known by the Contractor to be understated when the Certificate of
Current Cost or Pricing Data was signed; or (B) The Government proves that the facts

demonstrate that the contract price would not have increased in the amount to be offset even if
the available data had been submitted before the date of agreement on price.
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(e) If any reduction in the contract price under this clause reduces the price of items for which
payment was made prior to the date of the modification reflecting the price reduction, the
Contractor shall be liable to and shall pay the United States at the time such overpayment is
repaid:

(1) Simpleinterest on the amount of such overpayment to be computed from the date(s) of
overpayment to the Contractor to the date the Government is repaid by the Contractor at the
applicable underpayment rate effective for each quarter prescribed by the Secretary of the
Treasury under 26 U.S.C. 6621(a)(2); and

(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor
knowingly submitted cost or pricing data which were incomplete, inaccurate, or noncurrent.

52.214-28 SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS -
SEALED BIDDING (OCT 1997)

(a) The requirements of paragraphs (b) and (c) of this clause shall:

(1) become operative only for any modification to this contract involving aggregate increases
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for
submission of cost or pricing data at (FAR) 48 CFR 15.403-4(a)(1); and

(2) be limited to such modifications.

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or
pricing data at FAR 15.403-4(a)(1), on the date of agreement on price or the date of award,
whichever is later; or before pricing any subcontract modifications involving aggregate increases
and/or decreasesin costs, plus applicable profits, expected to exceed the threshold for
submission of cost or pricing dataat FAR 15.403-4(a)(1), the Contractor shall require the
subcontractor to submit cost or pricing data (actually or by specific identification in writing),
unless an exception under FAR 15.403-1(b) applies.

(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial
quantities to the general public; or

(3) Set by law or regulation.
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed
in subsection 15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge

and belief, the data submitted under paragraph (b) above were accurate, complete, and current as
of the date of agreement on the negotiated price of the subcontract or subcontract modification.
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(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each
subcontract that, when entered into, exceeds the threshold for submission of cost or pricing data
at FAR 15.403-4(a)(1).

52.214-29 ORDER OF PRECEDENCE--SEALED BIDDING (JAN 1986)

Any inconsistency in this solicitation or contract shall be resolved by giving precedencein the
following order: (a) the Schedule (excluding the specifications); (b) representations and other
instructions; (c) contract clauses; (d) other documents, exhibits, and attachments; and (€) the
specifications.

(End of clause)
52.219-6 NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE (JUL 1996)
(a) Definition.

"Small business concern,” as used in this clause, means a concern, including its affiliates, that is
independently owned and operated, not dominant in the field of operation in which it is bidding
on Government contracts, and qualified as a small business under the size standards in this
solicitation.

(b) General. (1) Offers are solicited only from small business concerns. Offers received from
concerns that are not small business concerns shall be considered nonresponsive and will be
rejected.

(2) Any award resulting from this solicitation will be made to a small business concern.

(c) Agreement. A small business concern submitting an offer in its own name agrees to furnish,

in performing the contract, only end items manufactured or produced by small business concerns

in the United States. The term “United States” includes its territories and possessions, the
Commonwealth of Puerto Rico, the Trust Territory of the Pacific Islands, and the District of
Columbia. If this procurement is processed under simplified acquisition procedures and the total
amount of this contract does not exceed $25,000, a small business concern may furnish the
product of any domestic firm. This paragraph does not apply in connection with construction or
service contracts.

(End of clause)
52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 1999)

(a) It is the policy of the United States that small business concerns, HUBZone small business
concerns, small business concerns owned and controlled by socially and economically
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disadvantaged individuals, and small business concerns owned and controlled by women shall
have the maximum practicable opportunity to participate in performing contracts let by any
Federal agency, including contracts and subcontracts for subsystems, assemblies, components,
and related services for major systems. It is further the policy of the United States that its prime
contractors establish procedures to ensure the timely payment of amounts due pursuant to the
terms of their subcontracts with small business concerns, HUBZone small business concerns,
small business concerns owned and controlled by socially and economically disadvantaged
individuals, and small business concerns owned and controlled by women.

(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the
fullest extent consistent with efficient contract performance. The Contractor further agreesto
cooperate in any studies or surveys as may be conducted by the United States Small Business
Administration or the awarding agency of the United States as may be necessary to determine the
extent of the Contractor’s compliance with this clause.

(c) Definitions. Asused in this contract (1) Small business concern means a small business as
defined pursuant to section 3 of the Small Business Act and relevant regulations promul gated
pursuant thereto.

(2) HUBZone small business concern means a small business concern that appears on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.

(3) Small business concern owned and controlled by socialy and economically disadvantaged
individuals and small disadvantaged business concern mean a small business concern that
represents, as part of its offer that--

(i) It hasreceived certification as a small disadvantaged business concern consistent with 13 CFR
124, Subpart B;

(it) No material change in disadvantaged ownership and control has occurred since its
certification;

(iif) Where the concern is owned by one or more individuals, the net worth of each individual
upon whom the certification is based does not exceed $750,000 after taking into account the
applicable exclusions set forth at 13 CFR 124.104(c)(2); and

(iv) It isidentified, on the date of its representation, as a certified small disadvantaged business
in the database maintained by the Small Business Administration (PRO-Net).

(4) Small business concern owned and controlled by women means a small business concern--

(i) Whichis at least 51 percent owned by one or more women, or, in the case of any publicly
owned business, at least 51 percent of the stock of which is owned by one or more women; and

(i) Whose management and daily business operations are controlled by one or more women.
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(d) Contractors acting in good faith may rely on written representations by their subcontractors
regarding their status as a small business concern, aHUBZone small business concern, a small
business concern owned and controlled by socially and economically disadvantaged individuals,
or asmall business concern owned and controlled by women.

(End of clause)
52.219-14 LIMITATIONS ON SUBCONTRACTING (DEC 1996)
(a) This clause does not apply to the unrestricted portion of apartial set-aside.

(b) By submission of an offer and execution of a contract, the Offeror/Contractor agreesthat in
performance of the contract in the case of a contract for--

(1) Services (except construction). At least 50 percent of the cost of contract performance
incurred for personnel shall be expended for employees of the concern.

(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern
shall perform work for at least 50 percent of the cost of manufacturing the supplies, not including
the cost of materials.

(3) General construction. The concern will perform at least 15 percent of the cost of the contract,
not including the cost of materials, with its own employees.

(4) Construction by special trade contractors. The concern will perform at least 25 percent of the
cost of the contract, not including the cost of materials, with its own employees.

52.222-3 CONVICT LABOR (AUG 1996)

The Contractor agrees not to employ in the performance of this contract any person undergoing a
sentence of imprisonment which has been imposed by any court of a State, the District of
Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam, American Samoa, the
Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands.
Thislimitation, however, shall not prohibit the employment by the Contractor in the performance
of this contract of persons on parole or probation to work at paid employment during the term of
their sentence or persons who have been pardoned or who have served their terms. Nor shall it
prohibit the employment by the Contractor in the performance of this contract of persons
confined for violation of the laws of any of the States, the District of Columbia, the
Commonwealth of Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth
of the Northern Marianalslands, or the Trust Territory of the Pacific Islands who are authorized
to work at paid employment in the community under the laws of such jurisdiction, if--

(a)(1) The worker ispaid or isin an approved work training program on avoluntary basis;
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(2) Representatives of local union central bodies or similar labor union organizations have been
consulted;

(3) Such paid employment will not result in the displacement of employed workers, or be applied
in skills, crafts, or trades in which thereis a surplus of available gainful labor in the locality, or
impair existing contracts for services; and

(4) Therates of pay and other conditions of employment will not be less than those paid or
provided for work of asimilar nature in the locality in which the work is being performed; and

(b) The Attorney General of the United States has certified that the work-release laws or
regulations of the jurisdiction involved are in conformity with the requirements of Executive
Order 11755, as amended by Executive Orders 12608 and 12943.

(End of clause)

52.222-4 CONTRACT WORK HOURSAND SAFETY STANDARDSACT -
OVERTIME COMPENSATION (JUL 1995)

(a) Overtime requirements. No Contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics (see
Federal Acquisition Regulation (FAR) 22.300) shall require or permit any such laborers or
mechanics in any workweek in which the individual is employed on such work to work in excess
of 40 hoursin such workweek unless such laborer or mechanic receives compensation at arate
not lessthan 1 1/2 times the basic rate of pay for al hours worked in excess of 40 hours in such
workweek.

(b) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the
provisions set forth in paragraph (a) of this clause, the Contractor and any subcontractor

responsible therefor shall be liable for the unpaid wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for the
District of Columbia or aterritory, to such District or to such territory), for liquidated damages.
Such liquidated damages shall be computed with respect to each individual laborer or mechanics
employed in violation of the provisions set forth in paragraph () of this clause in the sum of $10
for each calendar day on which such individual was required or permitted to work in excess of
the standard workweek of 40 hours without payment of the overtime wages required by
provisions set forth in paragraph (a) of this clause.

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer shall upon
his or her own action or upon written request of an authorized representative of the Department
of Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the Contractor or subcontractor under any such contract or any other Federal
contract with the same Prime Contractor, or any other Federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act which is held by the same Prime Contractor,
such sums as may be determined to be necessary to satisfy any liabilities of such Contractor or
subcontractor for unpaid wages and liquidated damages as provided in the provisions set forth in

00700 - 20



DACWG66-00-B-0025

paragraph (b) of this clause.

(d) Payrolls and basic records. (1) The Contractor or subcontractor shall maintain payrolls and
basic payroll records during the course of contract work and shall preserve them for a period of 3
years from the completion of the contract for all laborers and mechanics working on the contract.
Such records shall contain the name and address of each such employee, social security number,
correct classifications, hourly rates of wages paid, daily and weekly number of hours worked,
deductions made, and actual wages paid. Nothing in this paragraph shall require the duplication
of records required to be maintained for construction work by Department of Labor regulations
at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act.

(2) The recordsto be maintained under paragraph (d)(1) of this clause shall be made available by
the Contractor or subcontractor for inspection, copying, or transcription by authorized
representatives of the Contracting Officer or the Department of Labor. The Contractor or
subcontractor shall permit such representatives to interview employees during working hours on
the job.

(e) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts exceeding
$100,000 the provisions set forth in paragraphs (a) through (e) of this clause and also a clause
requiring the subcontractors to include these provisions in any lower tier subcontracts. The
Prime Contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with the provisions set forth in paragraphs (&) through (€) of this clause.

52.222-6 DAVIS-BACON ACT (FEB 1995)

(a) All laborers and mechanics employed or working upon the site of the work will be paid
unconditionally and not |ess often than once a week, and without subsequent deduction or rebate
on any account (except such payroll deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not
less than those contained in the wage determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to
exist between the Contractor and such laborers and mechanics. Contributions made or costs
reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act
on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics,
subject to the provisions of paragraph (d) of this clause; also, regular contributions made or costs
incurred for more than aweekly period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are deemed to be constructively made or
incurred during such period. Such laborers and mechanics shall be paid not |ess than the
appropriate wage rate and fringe benefits in the wage determination for the classification of work
actually performed, without regard to skill, except as provided in the clause entitled Apprentices
and Trainees. Laborers or mechanics performing work in more than one classification may be
compensated at the rate specified for each classification for the time actually worked therein;
provided, That the employer’s payroll records accurately set forth the time spent in each
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classification in which work is performed. The wage determination (including any additional
classifications and wage rates conformed under paragraph (b) of this clause) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the Contractor and its subcontractors at
the site of the work in a prominent and accessible place where it can be easily seen by the
workers.

(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not
listed in the wage determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The Contracting Officer shall approve
an additional classification and wage rate and fringe benefits therefor only when all the following
criteria have been met:

(i) The work to be performed by the classification requested is not performed by a classification
in the wage determination.

(ii) The classification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if
known), or their representatives, and the Contracting Officer agree on the classification and wage
rate (including the amount designated for fringe benefits, where appropriate), areport of the
action taken shall be sent by the Contracting Officer to the Administrator of the Wage and Hour
Division, Employment Standards Administration, U.S. Department of Labor, Washington, DC
20210. The Administrator or an authorized representative will approve, modify, or disapprove
every additiona classification action within 30 days of receipt and so advise the Contracting
Officer or will notify the Contracting Officer within the 30-day period that additional timeis
necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or
their representatives, and the Contracting Officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where appropriate), the
Contracting Officer shall refer the questions, including the views of all interested parties and the
recommendation of the Contracting Officer, to the Administrator of the Wage and Hour Division
for determination. The Administrator, or an authorized representative, will issue a determination
within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting
Officer within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to
subparagraphs (b)(2) and (b)(3) of this clause shall be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the
classification.

(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall
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either pay the benefit as stated in the wage determination or shall pay another bonafide fringe
benefit or an hourly cash equivalent thereof.

(d) If the Contractor does not make payments to a trustee or other third person, the Contractor
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably
anticipated in providing bona fide fringe benefits under a plan or program; provided, That the
Secretary of Labor has found, upon the written request of the Contractor, that the applicable
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets for the meeting of obligations under the plan
or program.

52.222-7 WITHHOLDING OF FUNDS (FEB 1988)

The Contracting Officer shall, upon his or her own action or upon written request of an
authorized representative of the Department of Labor, withhold or cause to be withheld from the
Contractor under this contract or any other Federal contract with the same Prime Contractor, or
any other Federally assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same Prime Contractor, so much of the accrued payments or advances as
may be considered necessary to pay |aborers and mechanics, including apprentices, trainees, and
helpers, employed by the Contractor or any subcontractor the full amount of wages required by
the contract. In the event of failure to pay any laborer or mechanic, including any apprentice,
trainee, or helper, employed or working on the site of the work, all or part of the wages required
by the contract, the Contracting Officer may, after written notice to the Contractor, take such
action as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

52.222-8 PAYROLLSAND BASIC RECORDS (FEB 1988)

() Payrollsand basic records relating thereto shall be maintained by the Contractor during the
course of the work and preserved for aperiod of 3 years thereafter for all laborers and mechanics
working at the site of the work. Such records shall contain the name, address, and social security
number of each such worker, hisor her correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily
and weekly number of hours worked, deductions made, and actual wages paid. Whenever the
Secretary of Labor has found, under paragraph (d) of the clause entitled Davis-Bacon Act, that
the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in
providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon
Act, the Contractor shall maintain records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records
which show the costs anticipated or the actual cost incurred in providing such benefits.
Contractors employing apprentices or trainees under approved programs shall maintain written
evidence of the registration of apprenticeship programs and certification of trainee programs, the
registration of the apprentices and trainees, and the ratios and wage rates prescribed in the
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applicable programs.

(b)(1) The Contractor shall submit weekly for each week in which any contract work is
performed a copy of al payrollsto the Contracting Officer. The payrolls submitted shall set out
accurately and completely all of the information required to be maintained under paragraph (a) of
thisclause. Thisinformation may be submitted in any form desired. Optional Form WH-347
(Federal Stock Number 029-005-00014-1) is available for this purpose and may be purchased
from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC
20402. The Prime Contractor is responsible for the submission of copies of payrolls by all
subcontractors.

(2) Each payroll submitted shall be accompanied by a " Statement of Compliance,” signed by the
Contractor or subcontractor or hisor her agent who pays or supervises the payment of the
persons employed under the contract and shall certify--

(i) That the payroll for the payroll period contains the information required to be maintained
under paragraph (a) of this clause and that such information is correct and compl ete;

(if) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on
the contract during the payroll period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions have been made either directly or
indirectly from the full wages earned, other than permissible deductions as set forth in the
Regulations, 29 CFR Part 3; and

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of work performed, as specified in the
applicable wage determination incorporated into the contract.

(3) Theweekly submission of a properly executed certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the requirement for submission of the " Statement of
Compliance" required by subparagraph (b)(2) of this clause.

(4) Thefasification of any of the certificationsin this clause may subject the Contractor or
subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and Section 3729 of
Title 31 of the United States Code.

(c) The Contractor or subcontractor shall make the records required under paragraph (a) of this
clause available for inspection, copying, or transcription by the Contracting Officer or authorized
representatives of the Contracting Officer or the Department of Labor. The Contractor or
subcontractor shall permit the Contracting Officer or representatives of the Contracting Officer
or the Department of Labor to interview employees during working hours on the job. If the
Contractor or subcontractor fails to submit required records or to make them available, the
Contracting Officer may, after written notice to the Contractor, take such action as may be
necessary to cause the suspension of any further payment. Furthermore, failure to submit the
required records upon request or to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.
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52.222-9 APPRENTICESAND TRAINEES (FEB 1988)

() Apprentices. Apprentices will be permitted to work at 1ess than the predetermined rate for
the work they performed when they are employed pursuant to and individually registered in a
bona fide apprenticeship program registered with the U.S. Department of Labor, Employment
and Training Administration, Bureau of Apprenticeship and Training, or with a State
Apprenticeship Agency recognized by the Bureau, or if aperson isemployed in hisor her first
90 days of probationary employment as an apprentice in such an apprenticeship program, who is
not individually registered in the program, but who has been certified by the Bureau of
Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen
on the job site in any craft classification shall not be greater than the ratio permitted to the
Contractor asto the entire work force under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not registered or otherwise employed as stated in this
paragraph, shall be paid not |ess than the applicable wage determination for the classification of
work actually performed. In addition, any apprentice performing work on the job site in excess
of the ratio permitted under the registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually performed. Where a contractor is
performing construction on a project in alocality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate)
specified in the Contractor’s or subcontractor’s registered program shall be observed. Every
apprentice must be paid at not less than the rate specified in the registered program for the
apprentice’s level of progress, expressed as a percentage of the journeyman hourly rate specified
in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance
with the provisions of the apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If the Administrator determines that a
different practice prevails for the applicable apprentice classification, fringes shall be paidin
accordance with that determination. In the event the Bureau of Apprenticeship and Training, or
a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less
than the applicable predetermined rate for the work performed until an acceptable program is
approved.

(b) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less
than the predetermined rate for the work performed unless they are employed pursuant to and
individually registered in a program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and Training Administration. The
ratio of traineesto journeymen on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration. Every trainee must be paid at not
less than the rate specified in the approved program for the trainee’s level of progress, expressed
as a percentage of the journeyman hourly rate specified in the applicable wage determination.
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program.
If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of
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fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program associated with the corresponding
journeyman wage rate in the wage determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at atrainee rate who is not registered and
participating in atraining plan approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate in the wage determination for the classification of
work actually performed. In addition, any trainee performing work on the job site in excess of
the ratio permitted under the registered program shall be paid not less than the applicable wage
rate in the wage determination for the work actually performed. In the event the Employment
and Training Administration withdraws approval of atraining program, the Contractor will no
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

(c) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen
under this clause shall be in conformity with the equal employment opportunity requirements of
Executive Order 11246, as amended, and 29 CFR Part 30.

52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby
incorporated by reference in this contract.

52.222-11 SUBCONTRACTS (LABOR STANDARDS (FEB 1988)

(d) The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-
Bacon Act, Contract Work Hours and Safety Standards A ct-Overtime Compensation,
Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act
Requirements, Withholding of Funds, Subcontracts (Labor Standards), Contract Termination-
Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and Related
Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting
Officer may, by appropriate instructions, require, and also a clause requiring subcontractors to
include these clauses in any lower tier subcontracts. The Prime Contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with all the contract clauses
cited in this paragraph.

(b)(1) Within 14 days after award of the contract, the Contractor shall deliver to the Contracting
Officer a completed Statement and Acknowledgment Form (SF 1413) for each subcontract,
including the subcontractor’s signed and dated acknowledgment that the clauses set forth in
paragraph (a) of this clause have been included in the subcontract.

(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall
deliver to the Contracting Officer an updated completed SF 1413 for such additional subcontract.
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52.222-12 CONTRACT TERMINATION--DEBARMENT (FEB 1988)

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety
Standards Act--Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records,
Compliance with Copeland Act Requirements, Subcontracts (Labor Standards), Compliance with
Davis-Bacon and Related Act Regulations, or Certification of Eligibility may be grounds for
termination of the contract, and for debarment as a Contractor and subcontractor as provided in
29 CFR 5.12.

52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT
REGULATIONS (FEB 1988)

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1,
3, and 5 are hereby incorporated by reference in this contract.

52.222-14 DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for
resolving disputes concerning labor standards requirements. Such disputes shall be resolved in
accordance with those procedures and not the Disputes clause of this contract. Disputes within
the meaning of this clause include disputes between the Contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the employees or their
representatives.

52.222-15 CERTIFICATION OF ELIGIBILITY (FEB 1988)

(a) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any
person or firm who has an interest in the Contractor’s firm is a person or firm ineligible to be
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR

5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statementsis prescribed in the U.S. Criminal Code, 18 U.S.C.
1001.
52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms
and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage
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or dressing areas, parking lots, drinking fountains, recreation or entertainment aress,
transportation, and housing facilities provided for employees, that are segregated by explicit
directive or arein fact segregated on the basis of race, color, religion, sex, or nationa origin
because of written or oral policies or employee custom. The term does not include separate or
single-user rest rooms or necessary dressing or sleeping areas provided to assure privacy
between the sexes.

(b) The Contractor agreesthat it does not and will not maintain or provide for its employees any
segregated facilities at any of its establishments, and that it does not and will not permit its
employees to perform their services at any location under its control where segregated facilities
are maintained. The Contractor agrees that a breach of this clauseis aviolation of the Equal
Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is
subject to the Equal Opportunity clause of this contract.

(End of clause)
52.222-26 EQUAL OPPORTUNITY (FEB 1999)

(a) If, during any 12-month period (including the 12 months preceding the award of this
contract), the Contractor has been or is awarded nonexempt Federal contracts and/or
subcontracts that have an aggregate value in excess of $10,000, the Contractor shall comply with
subparagraphs (b)(1) through (11) of this clause. Upon request, the Contractor shall provide
information necessary to determine the applicability of this clause.

(b) During performing this contract, the Contractor agrees as follows:

(1) The Contractor shall not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. However, it shall not be aviolation of this
clause for the Contractor to extend a publicly announced preference in employment to Indians
living on or near an Indian reservation, in connection with employment opportunities on or near
an Indian reservation, as permitted by 41 CFR 60-1.5.

(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without regard to their race, color, religion, sex, or
national origin. This shall include, but not be limited to, (i) employment, (ii) upgrading, (iii)
demoation, (iv) transfer, (v) recruitment or recruitment advertising, (vi) layoff or termination, (vii)
rates of pay or other forms of compensation, and (viii) selection for training, including
apprenticeship.

(3) The Contractor shall post in conspicuous places available to employees and applicants for
employment the notices to be provided by the Contracting Officer that explain this clause.

(4) The Contractor shall, in al solicitations or advertisements for employees placed by or on
behalf of the Contractor, state that all qualified applicants will receive consideration for
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employment without regard to race, color, religion, sex, or national origin.

(5) The Contractor shall send, to each labor union or representative of workers with which it has
a collective bargaining agreement or other contract or understanding, the notice to be provided
by the Contracting Officer advising the labor union or workers' representative of the Contractor’s
commitments under this clause, and post copies of the notice in conspicuous places available to
employees and applicants for employment.

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules,
regulations, and orders of the Secretary of Labor.

(7) The Contractor shall furnish to the contracting agency all information required by Executive
Order 11246, as amended, and by the rules, regulations, and orders of the Secretary of Labor.
The Contractor shall also file Standard Form 100 (EEO-1), or any successor form, as prescribed
in 41 CFR part 60-1. Unless the Contractor has filed within the 12 months preceding the date of
contract award, the Contractor shall, within 30 days after contract award, apply to either the
regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the
Equal Employment Opportunity Commission for the necessary forms.

(8) The Contractor shall permit access to its premises, during normal business hours, by the
contracting agency or the OFCCP for the purpose of conducting on-site compliance evaluations
and complaint investigations. The Contractor shall permit the Government to inspect and copy
any books, accounts, records (including computerized records), and other material that may be
relevant to the matter under investigation and pertinent to compliance with Executive Order
11246, as amended, and rules and regulations that implement the Executive Order.

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule,
regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or
suspended in whole or in part and the Contractor may be declared ineligible for further
Government contracts, under the procedures authorized in Executive Order 11246, as amended.
In addition, sanctions may be imposed and remedies invoked against the Contractor as provided
in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary of
Labor; or as otherwise provided by law.

(20) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11)
of this clause in every subcontract or purchase order that is not exempted by the rules,
regulations, or orders of the Secretary of Labor issued under Executive Order 11246, as
amended, so that these terms and conditions will be binding upon each subcontractor or vendor.

(11) The Contractor shall take such action with respect to any subcontract or purchase order as
the contracting officer may direct as a means of enforcing these terms and conditions, including
sanctions for noncompliance; provided, that if the Contractor becomesinvolvedin, or is
threatened with, litigation with a subcontractor or vendor as aresult of any direction, the
Contractor may request the United States to enter into the litigation to protect the interests of the
United States.
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(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be
governed by the proceduresin 41 CFR 60-1.1.

52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTSFOR
CONSTRUCTION (FEB 1999)

(a) Definitions. "Covered area," as used in this clause, means the geographical area described in
the solicitation for this contract.

"Deputy Assistant Secretary,” as used in this clause, means Deputy Assistant Secretary for
Federal Contract Compliance, U.S. Department of Labor, or a designee.

"Employer’s identification number," as used in this clause, means the Federal Socia Security
number used on the employer’s quarterly federal tax return, U.S. Treasury Department Form 941.

"Minority," as used in this clause, means--

(1) American Indian or Alaskan Native (all persons having originsin any of the original peoples
of North America and maintaining identifiable tribal affiliations through membership and
participation or community identification).

(2) Asian and Pacific Islander (all persons having originsin any of the original peoples of the Far
East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands);

(3) Black (all persons having originsin any of the black African racial groups not of Hispanic
origin); and

(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other
Spanish culture or origin, regardless of race).

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, each such subcontract in excess of $10,000 shall include this clause and
the Notice containing the goals for minority and female participation stated in the solicitation for
this contract.

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S.
Department of Labor in a covered area, either individually or through an association, its
affirmative action obligations on al work in the plan area (including goals) shall comply with the
plan for those trades that have unions participating in the plan. Contractors must be able to
demonstrate participation in, and compliance with, the provisions of the plan. Each Contractor or
subcontractor participating in an approved plan is also required to comply with its obligations
under the Equal Opportunity clause, and to make a good faith effort to achieve each goal under
the plan in each trade in which it has employees. The overall good-faith performance by other
Contractors or subcontractors toward a goal in an approved plan does not excuse any
Contractor’s or subcontractor’s failure to make good-faith efforts to achieve the plan’s goals.
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(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1)
through (16) of this clause. The goals stated in the solicitation for this contract are expressed as
percentages of the total hours of employment and training of minority and female utilization that
the Contractor should reasonably be able to achieve in each construction trade in which it has
employees in the covered area. If the Contractor performs construction work in a geographical
arealocated outside of the covered area, it shall apply the goals established for the geographical
area where that work is actually performed. The Contractor is expected to make substantially
uniform progress toward its goals in each craft.

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a
union with which the Contractor has a collective bargaining agreement, to refer minorities or
women shall excuse the Contractor’s obligations under this clause, Executive Order 11246, as
amended, or the regulations thereunder.

(f) In order for the nonworking training hours of apprentices and trainees to be counted in
meeting the goal s, apprentices and trainees must be employed by the Contractor during the
training period, and the Contractor must have made a commitment to employ the apprentices and
trainees at the completion of their training, subject to the availability of employment
opportunities. Trainees must be trained pursuant to training programs approved by the U.S.
Department of Labor.

(9) The Contractor shall take affirmative action to ensure equal employment opportunity. The
evaluation of the Contractor’s compliance with this clause shall be based upon its effort to
achieve maximum results from its actions. The Contractor shall document these efforts fully and
implement affirmative action steps at |east as extensive as the following:

(1) Ensure aworking environment free of harassment, intimidation, and coercion at all sites and
in all facilities where the Contractor’s employees are assigned to work. The Contractor, if
possible, will assign two or more women to each construction project. The Contractor shall
ensure that foremen, superintendents, and other onsite supervisory personnel are aware of and
carry out the Contractor’s obligation to maintain such aworking environment, with specific
attention to minority or female individuals working at these sites or facilities.

(2) Establish and maintain a current list of sources for minority and female recruitment. Provide
written notification to minority and female recruitment sources and community organizations
when the Contractor or its unions have employment opportunities available, and maintain a
record of the organizations’ responses.

(3) Establish and maintain a current file of the names, addresses, and tel ephone numbers of each
minority and female off-the-street applicant, referrals of minorities or females from unions,
recruitment sources, or community organizations, and the action taken with respect to each
individual. If an individual was sent to the union hiring hall for referral and not referred back to
the Contractor by the union or, if referred back, not employed by the

Contractor, this shall be documented in the file, along with whatever additional actions the
Contractor may have taken.
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(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the
Contractor has a collective bargaining agreement has not referred back to the Contractor a
minority or woman sent by the Contractor, or when the Contractor has other information that the
union referral process has impeded the Contractor’s efforts to meet its obligations.

(5) Develop on-the-job training opportunities and/or participate in training programs for the area
that expressly include minorities and women, including upgrading programs and apprenticeship
and trainee programs relevant to the Contractor’s employment needs, especially those programs
funded or approved by the Department of Labor. The Contractor shall provide notice of these
programs to the sources compiled under subparagraph (g)(2) of this clause.

(6) Disseminate the Contractor’s equal employment policy by--

() Providing notice of the policy to unions and to training, recruitment, and outreach programs,
and reguesting their cooperation in assisting the Contractor in meeting its contract obligations;

(i) Including the policy in any policy manual and in collective bargaining agreements;
(iii) Publicizing the policy in the company newspaper, annua report, etc.;

(iv) Reviewing the policy with al management personnel and with all minority and female
employees at least once a year; and

(v) Posting the policy on bulletin boards accessible to employees at each location where
construction work is performed.

(7) Review, at least annually, the Contractor’s equal employment policy and affirmative action
obligations with all employees having responsibility for hiring, assignment, layoff, termination,
or other employment decisions. Conduct review of this policy with all on-site supervisory
personnel before initiating construction work at ajob site. A written record shall be made and
maintained identifying the time and place of these meetings, persons attending, subject matter
discussed, and disposition of the subject matter.

(8) Disseminate the Contractor’s equal employment policy externaly by including it in any
advertising in the news media, specifically including minority and female news media. Provide
written notification to, and discuss this policy with, other Contractors and subcontractors with
which the Contractor does or anticipates doing business.

(9) Direct recruitment efforts, both oral and written, to minority, female, and community
organizations, to schools with minority and female students, and to minority and female
recruitment and training organizations serving the Contractor’s recruitment area and employment
needs. Not later than 1 month before the date for acceptance of applications for apprenticeship or
training by any recruitment source, send written notification to organizations such as the above,
describing the openings, screening procedures, and tests to be used in the selection process.
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(20) Encourage present minority and female employees to recruit minority persons and women.
Where reasonable, provide after-school, summer, and vacation employment to minority and
femal e youth both on the site and in other areas of the Contractor’s workforce.

(11) Vvalidate all tests and other selection requirements where required under 41 CFR 60-3.

(12) Conduct, at least annually, an inventory and evaluation at |least of al minority and female
personnel for promotional opportunities. Encourage these employees to seek or to prepare for,
through appropriate training, etc., opportunities for promotion.

(13) Ensure that seniority practices, job classifications, work assignments, and other personnel
practices do not have adiscriminatory effect by continually monitoring all personnel and
employment-related activities to ensure that the Contractor’s obligations under this contract are
being carried out.

(14) Ensure that all facilities and company activities are nonsegregated except that separate or
single-user rest rooms and necessary dressing or sleeping areas shall be provided to assure
privacy between the sexes.

(15) Maintain arecord of solicitations for subcontracts for minority and female construction
contractors and suppliers, including circulation of solicitations to minority and female contractor
associations and other business associations.

(16) Conduct areview, at least annually, of all supervisors’ adherence to and performance under
the Contractor’s equal employment policy and affirmative action obligations.

(h) The Contractor is encouraged to participate in voluntary associations that may assist in
fulfilling one or more of the affirmative action obligations contained in subparagraphs (g)(1)
through (16) of this clause. The efforts of a contractor association, joint contractor-union,
contractor-community, or similar group of which the contractor is a member and participant may
be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) through (16) of
this clause, provided the Contractor--

(1) Actively participates in the group;

(2) Makes every effort to ensure that the group has a positive impact on the employment of
minorities and women in the industry;

(3) Ensures that concrete benefits of the program are reflected in the Contractor’s minority and
femal e workforce participation;

(4) Makes a good-faith effort to meet itsindividual goals and timetables; and
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on

behalf of the Contractor. The obligation to comply is the Contractor’s, and failure of such a group
to fulfill an obligation shall not be a defense for the Contractor’s noncompliance.
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(i) A single goal for minorities and a separate single goal for women shall be established. The
Contractor is required to provide equal employment opportunity and to take affirmative action
for al minority groups, both male and female, and all women, both minority and nonminority.
Consequently, the Contractor may be in violation of Executive Order 11246, as amended, if a
particular group is employed in a substantially disparate manner.

() The Contractor shall not use goals or affirmative action standards to discriminate against any
person because of race, color, religion, sex, or national origin.

(K) The Contractor shall not enter into any subcontract with any person or firm debarred from
Government contracts under Executive Order 11246, as amended.

(1) The Contractor shall carry out such sanctions and penalties for violation of this clause and of
the Equal Opportunity clause, including suspension, termination, and cancellation of existing
subcontracts, as may be imposed or ordered under Executive Order 11246, as amended, and its
implementing regulations, by the OFCCP. Any failure to carry out these sanctions and penalties
as ordered shall be aviolation of this clause and Executive Order 11246, as amended.

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative
action procedures at |east as extensive as those prescribed in paragraph (g) of this clause, so asto
achieve maximum results from its efforts to ensure equal employment opportunity. If the
Contractor fails to comply with the requirements of Executive Order 11246, as amended, the
implementing regulations, or this clause, the Deputy Assistant Secretary shall take action as
prescribed in 41 CFR 60-4.8.

(n) The Contractor shall designate aresponsible official to--

(2) Monitor al employment-related activity to ensure that the Contractor’s equal employment
policy is being carried out;

(2) Submit reports as may be required by the Government; and

(3) Keep records that shall at least include for each employee the name, address, telephone
number, construction trade, union affiliation (if any), employee identification number, social
security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of
changes in status, hours worked per week in the indicated trade, rate of pay, and locations at
which the work was performed. Records shall be maintained in an easily understandable and
retrievable form; however, to the degree that existing records satisfy this requirement, separate
records are not required to be maintained.

Nothing contained herein shall be construed as a limitation upon the application of other laws
that establish different standards of compliance or upon the requirements for the hiring of local
or other arearesidents (e.g., those under the Public Works Employment Act of 1977 and the
Community Development Block Grant Program).
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52.222-35 AFFIRMATIVE ACTION FOR DISABLED VETERANSAND VETERANS
OF THE VIETNAM ERA (APR 1998)

(a) ) Definitions. As used in this clause--

All employment openings includes all positions except executive and top management, those
positions that will be filled from within the contractor’s organization, and positions lasting 3 days
or less. Thisterm includes full-time employment, temporary employment of more than 3 days’
duration, and part-time employment.

Appropriate office of the State employment service system means the local office of the Federal -
State national system of public employment offices with assigned responsibility to serve the area
where the employment opening is to be filled, including the District of Columbia, Guam, the
Commonwealth of Puerto Rico, and the Virgin Islands.

Positions that will be filled from within the Contractor’s organization means employment

openings for which no consideration will be given to persons outside the Contractor’s

organization (including any affiliates, subsidiaries, and parent companies) and includes any

openings that the Contractor proposes to fill from regularly established “recall” lists. The
exception does not apply to a particular opening once an employer decides to consider applicants
outside of its organization.

Veteran of the Vietham era means a person who--
(1) Served on active duty for a period of more than 180 days, any part of which occurred
between August 5, 1964, and May 7, 1975, and was discharged or released therefrom with other

than a dishonorable discharge; or

(2) Was discharged or released from active duty for a service-connected disability if any part of
such active duty was performed between August 5, 1964, and May 7, 1975.

(b) General. (1) Regarding any position for which the employee or applicant for employment is
qualified, the Contractor shall not discriminate against the individual because the individual is a
disabled veteran or a veteran of the Vietnam era. The Contractor agrees to take affirmative action
to employ, advance in employment, and otherwise treat qualified disabled veterans and veterans
of the Vietnam era without discrimination based upon their disability or veterans' status in all
employment practices such as--

(i) Employment;

(if) Upgrading;

(iif) Demotion or transfer;

(iv) Recruitment;
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(v) Advertising;

(vi) Layoff or termination;

(vii) Rates of pay or other forms of compensation; and
(viii) Selection for training, including apprenticeship.

(2) The Contractor agreesto comply with the rules, regulations, and relevant orders of the
Secretary of Labor (Secretary) issued under the Vietnam EraV eterans' Readjustment Assistance
Act of 1972 (the Act), as amended.

(c) Listing openings. (1) The Contractor agreesto list all employment openings existing at
contract award or occurring during contract performance, at an appropriate office of the State
employment service system in the locality where the opening occurs. These openings include
those occurring at any Contractor facility, including one not connected with performing this
contract. An independent corporate affiliate is exempt from this requirement.

(2) State and local government agencies holding Federal contracts of $10,000 or more shall also
list al their employment openings with the appropriate office of the State employment service.

(3) Thelisting of employment openings with the State employment service system is required at
least concurrently with using any other recruitment source or effort and involves the obligations
of placing abonafide job order, including accepting referrals of veterans and nonveterans. This
listing does not require hiring any particular job applicant or hiring from any particular group of
job applicants and is not intended to relieve the Contractor from any requirements of Executive

orders or regulations concerning nondiscrimination in employment.

(4) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it
shall advise the State employment service system, in each State where it has establishments, of
the name and location of each hiring location in the State. Aslong as the Contractor is
contractually bound to these terms and has so advised the State system, it need not advise the
State system of subsequent contracts. The Contractor may advise the State system when it isno
longer bound by this contract clause.

(d) Applicability. This clause does not apply to the listing of employment openings that occur
and are filled outside the 50 States, the District of Columbia, the Commonwealth of Puerto Rico,
Guam, and the Virgin Islands.

(e) Postings. (1) The Contractor agrees to post employment notices stating (i) the Contractor’s
obligation under the law to take affirmative action to employ and advance in employment
qualified disabled veterans and veterans of the Vietnam era, and (ii) the rights of applicants and
employees.

(2) These notices shall be posted in conspicuous places that are available to employees and
applicants for employment. They shall bein aform prescribed by the Deputy Assistant Secretary
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for Federa Contract Compliance Programs, Department of Labor (Deputy Assistant Secretary),
and provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it hasa
collective bargaining agreement or other contract understanding, that the Contractor is bound by
the terms of the Act, and is committed to take affirmative action to employ, and advance in
employment, qualified disabled veterans and veterans of the Vietnam Era.

(f) Noncompliance. If the Contractor does not comply with the requirements of this clause,
appropriate actions may be taken under the rules, regulations, and relevant orders of the
Secretary issued pursuant to the Act.

(g) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or
purchase order of $10,000 or more unless exempted by rules, regulations, or orders of the
Secretary. The Contractor shall act as specified by the Deputy Assistant Secretary to enforce the
terms, including action for noncompliance.

(End of clause)

52.222-36  AFFIRMATIVE ACTION FOR WORKERSWITH DISABILITIES
(JUN 1998)

(a) General. (1) Regarding any position for which the employee or applicant for employment is
qualified, the Contractor shall not discriminate against any employee or applicant because of
physical or mental disability. The Contractor agrees to take affirmative action to employ,
advance in employment, and otherwise treat qualified individuals with disabilities without
discrimination based upon their physical or mental disability in al employment practices such
as._

(i) Recruitment, advertising, and job application procedures,

(i) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right
of return from layoff, and rehiring;

(iii) Rates of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of
progression, and seniority lists;

(v) Leaves of absence, sick leave, or any other leave;

(vi) Fringe benefits available by virtue of employment, whether or not administered by the
Contractor;
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(vii) Selection and financial support for training, including apprenticeships, professional
meetings, conferences, and other related activities, and selection for leaves of absence to pursue
training;

(viii) Activities sponsored by the Contractor, including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor agreesto comply with the rules, regulations, and relevant orders of the
Secretary of Labor (Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the
Act), as amended.

(b) Postings. (1) The Contractor agrees to post employment notices stating--

(i) The Contractor’s obligation under the law to take affirmative action to employ and advance in
employment qualified individuals with disabilities; and

(ii) Therights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and
applicants for employment. The Contractor shall ensure that applicants and employees with
disabilities are informed of the contents of the notice (e.g., the Contractor may have the notice
read to avisually disabled individual, or may lower the posted notice so that it might be read by a
person in awheelchair). The notices shall bein aform prescribed by the Deputy Assistant
Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant
Secretary) and shall be provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it hasa
collective bargaining agreement or other contract understanding, that the Contractor is bound by
the terms of Section 503 of the Act and is committed to take affirmative action to employ, and
advance in employment, qualified individuals with physical or mental disabilities.

(c) Noncompliance. If the Contractor does not comply with the requirements of this clause,
appropriate actions may be taken under the rules, regulations, and relevant orders of the
Secretary issued pursuant to the Act.

(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or
purchase order in excess of $10,000 unless exempted by rules, regulations, or orders of the
Secretary. The Contractor shall act as specified by the Deputy Assistant Secretary to enforce the
terms, including action for noncompliance.

(End of clause)

52.222-37 EMPLOYMENT REPORTSON DISABLED VETERANSAND VETERANS
OF THE VIETNAM ERA (JAN 1999)
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(a) Unless the Contractor is a State or local government agency, the Contractor shall report at
least annually, as required by the Secretary of Labor, on--

(1) The number of disabled veterans and the number of veterans of the Vietnam erain the
workforce of the contractor by job category and hiring location; and

(2) The total number of new employees hired during the period covered by the report, and of that
total, the number of disabled veterans, and the number of veterans of the Vietnam era.

(b) The above items shall be reported by compl eting the form entitled " Federal Contractor
Veterans Employment Report VETS-100."

(c) Reports shall be submitted no later than September 30 of each year beginning September 30,
1988.

(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total

hires during the most recent 12-month period as of the ending date selected for the employment
profile report required by paragraph (a)(1) of this clause. Contractors may select an ending date:
(1) Asof the end of any pay period during the period January through March 1st of the year the
report is due, or (2) as of December 31, if the contractor has previous written approval from the
Equal Employment Opportunity Commission to do so for purposes of submitting the Employer

Information Report EEO-1 (Standard Form 100).

(e) The count of veterans reported according to paragraph (a) of this clause shall be based on
voluntary disclosure. Each Contractor subject to the reporting requirements at 38 U.S.C. 4212
shall invite all disabled veterans and veterans of the Vietnam erawho wish to benefit under the
affirmative action program at 38 U.S.C. 4212 to identify themselves to the Contractor. The
invitation shall state that the information is voluntarily provided; that the information will be
kept confidential; that disclosure or refusal to provide the information will not subject the
applicant or employee to any adverse treatment; and that the information will be used only in
accordance with the regulations promulgated under 38 U.S.C. 4212.

(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or
purchase order of $10,000 or more unless exempted by rules, regulations, or orders of the
Secretary.

(End of clause)

522233 HAZARDOUSMATERIAL IDENTIFICATION AND MATERIAL SAFETY
DATA (JAN 1997)

(a) "Hazardous material”, as used in this clause, includes any material defined as hazardous
under the latest version of Federal Standard No. 313 (including revisions adopted during the term
of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be
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delivered under this contract. The hazardous material shall be properly identified and include any
applicable identification number, such as National Stock Number or Special Item Number. This
information shall also beincluded on the Material Safety Data Sheet submitted under this
contract.

Material Identification No.
(If none,
insert "None")

(c) Thislist must be updated during performance of the contract whenever the Contractor
determines that any other material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a
Material Safety Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the | atest
version of Federal Standard No. 313, for all hazardous material identified in paragraph (b) of this
clause. Data shall be submitted in accordance with Federa Standard No. 313, whether or not the
apparently successful offeror isthe actual manufacturer of these items. Failure to submit the
Material Safety Data Sheet prior to award may result in the apparently successful offeror being
considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or arevision to Federal
Standard No. 313, which renders incomplete or inaccurate the data submitted under paragraph
(d) of this clause, the Contractor shall promptly notify the Contracting Officer and resubmit the
data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall
relieve the Contractor of any responsibility or liability for the safety of Government, Contractor,
or subcontractor personnel or property.

(g9) Nothing contained in this clause shall relieve the Contractor from complying with applicable
Federal, State, and local laws, codes, ordinances, and regulations (including the obtaining of
licenses and permits) in connection with hazardous material.

(h) The Government’s rights in data furnished under this contract with respect to hazardous
material are asfollows:

(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of
thisright are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling,
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packaging, transporting, or disposing of hazardous materials;
(ii) Obtain medical treatment for those affected by the material; and
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with
subparagraph (h)(1) of this clause, in precedence over any other clause of this contract providing
for rightsin data.

(3) The Government is not precluded from using similar or identical data acquired from other
SOurces.

(End of clause)
52.223-6 DRUG-FREE WORKPLACE (JAN 1997)
(a) Definitions. As used in this clause --

"Controlled substance" means a controlled substance in schedules | through V of section 202 of
the Controlled Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR
1308.11 - 1308.15.

"Conviction" means afinding of guilt (including a plea of nolo contendere) or imposition of
sentence, or both, by any judicial body charged with the responsibility to deter- mine violations
of the Federal or State criminal drug statutes.

"Criminal drug statute” means a Federal or non-Federal criminal statute involving the
manufacture, distribution, dispensing, possession, or use of any controlled substance.

"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in
connection with a specific contract at which employees of the Contractor are prohibited from
engaging in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled
substance.

"Employee” means an employee of a Contractor directly engaged in the performance of work
under a Government contract. "Directly engaged"” is defined to include al direct cost employees
and any other Contractor employee who has other than a minimal impact or involvement in
contract performance.

"Individual" means an offeror/contractor that has no more than one employee including the
offeror/contractor.

(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless alonger

period is agreed to in writing for contracts of 30 days or more performance duration), or as soon
as possible for contracts of less than 30 days performance duration--
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(1) Publish a statement notifying its employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the Contractor’s
workplace and specifying the actions that will be taken against employees for violations of such
prohibition;

(2) Establish an ongoing drug-free awareness program to inform such employees about--

(i) The dangers of drug abuse in the workplace;

(it) The Contractor’s policy of maintaining a drug-free workplace;

(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in
the workplace;

(3) Provide all employees engaged in performance of the contract with a copy of the statement
required by subparagraph (b)(1) of this clause;

(4) Notify such employeesin writing in the statement required by subparagraph (b)(1) of this
clause that, as a condition of continued employment on this contract, the employee will--

(i) Abide by the terms of the statement; and

(i) Notify the employer in writing of the employee’s conviction under a criminal drug statute for
aviolation occurring in the workplace no later than 5 days after such conviction.

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under
subdivision (b)(4)(ii) of this clause, from an employee or otherwise receiving actual notice of
such conviction. The notice shall include the position title of the employee;

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a
conviction, take one of the following actions with respect to any employee who is convicted of a
drug abuse violation occurring in the workplace:

(i) Taking appropriate personnel action against such employee, up to and including termination;
or

(ii) Require such employee to satisfactorily participate in a drug abuse assistance or
rehabilitation program approved for such purposes by a Federal, State, or local hedlth, law
enforcement, or other appropriate agency; and

(7) Make a good faith effort to maintain a drug-free workplace through implementation of
subparagraphs (b)(1) though (b)(6) of this clause.

00700 - 42



DACWG66-00-B-0025

(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase
order, not to engage in the unlawful manufacture, distribution, dispensing, possession, or use of a
controlled substance while performing this contract.

(d) In addition to other remedies available to the Government, the Contractor’s failure to comply

with the requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render

the Contractor subject to suspension of contract payments, termination of the contract for default,
and suspension or debarment.

(End of clause)
52.223-14 TOXIC CHEMICAL RELEASE REPORTING (OCT 1996)

(a) Unless otherwise exempt, the Contractor, as owner or operator of afacility used in the
performance of this contract, shall file by July 1 for the prior calendar year an annual Toxic
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of the
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023(a)
and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The
Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the
annual Form R throughout the life of the contract.

(b) A Contractor owned or operated facility used in the performance of this contract is exempt
from the requirement to file an annual Form R if--

(2) Thefacility does not manufacture, process, or otherwise use any toxic chemicals listed under
section 313(c) of EPCRA, 42 U.S.C. 11023(c);

(2) The facility does not have 10 or more full-time employees as specified in section
313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);

(3) The facility does not meet the reporting thresholds of toxic chemicals established under of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an
appropriate certification form has been filed with EPA);

(4) Thefacility does not fall within Standard Industrial Classification Code (SIC) designations
20 through 39 as set forth in section 19.102 of the Federal Acquisition Regulation (FAR); or

(5) Thefacility is not located within any State of the United States, the District of Columbia, the
Commonwealth of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the
Northern Mariana Islands, or any other territory or possession over which the United States has
jurisdiction.

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria

in paragraph (b) of this clause, and after award of the contract circumstances change so that any
of itsowned or operated facilities used in the performance of this contract is no longer exempt--
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(1) The Contractor shall notify the Contracting Officer; and

(2) The Contractor, as owner or operator of afacility used in the performance of this contract that
isno longer exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or
before July 1 for the prior calendar year during which the facility becomes eligible; and (ii)
continue to file the annual Form R for the life of the contract for such facility.

(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the
Contractor fails to comply accurately and fully with the EPCRA and PPA toxic chemical release
filing and reporting requirements.

(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--

(1) For competitive subcontracts expected to exceed $100,000 (including al options), include a
solicitation provision substantially the same as the provision at FAR 52.223-13, Certification of
Toxic Chemical Release Reporting; and

(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance
of this clause, except this paragraph (e).

52.225-9 BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM—
CONSTRUCTION MATERIALS (FEB 2000)

(a) Definitions. As used in this clause--

Component means any article, material, or supply incorporated directly into construction
materials.

Construction material means an article, material, or supply brought to the construction site by the
Contractor or a subcontractor for incorporation into the building or work. The term also includes
an item brought to the site preassembled from articles, materials, or supplies. However,
emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation
systems, that are discrete systems incorporated into a public building or work and that are
produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to
the construction site. Materials purchased directly by the Government are supplies, not
construction material.

Cost of components means--
(1) For components purchased by the Contractor, the acquisition cost, including transportation

costs to the place of incorporation into the end product (whether or not such costs are paid to a
domestic firm), and any applicable duty (whether or not a duty-free entry certificate isissued); or
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(2) For components manufactured by the Contractor, all costs associated with the manufacture of
the component, including transportation costs as described in paragraph (1) of this definition,
plus allocable overhead costs, but excluding profit. Cost of components does not include any
costs associated with the

manufacture of the end product.

Domestic construction material means--
(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components
mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its
components. Components of foreign origin of the same class or kind for which nonavailability
determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction
material.

United States means the 50 States and the District of Columbia, U.S. territories and possessions,
Puerto Rico, the Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but
does not include |eased bases.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d)
and the Balance of Payments Program by providing a preference for domestic construction
material. The Contractor shall use only domestic construction material in performing this
contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) Thisrequirement does not apply to the construction material or components listed by the
Government as follows: None

(3) The Contracting Officer may add other foreign construction material to the list in paragraph
(b)(2) of this clause if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular
domestic construction material subject to the requirements of the Buy American Act is
unreasonabl e when the cost of such material exceeds the cost of foreign material by more than 6
percent. For determination of unreasonable cost under the Balance of Payments Program, the
Contracting Officer will use afactor of 50 percent;

(ii) The application of the restriction of the Buy American Act or Balance of Payments Program
to aparticular construction material would be impracticable or inconsistent with the public
interest; or

(iii) The construction material is not mined, produced, or manufactured in the United Statesin
sufficient and reasonably available commercial quantities of a satisfactory quality.
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(c) Request for determination of inapplicability of the Buy American Act or Balance of
Payments Program. (1)(i) Any Contractor request to use foreign construction material in
accordance with paragraph (b)(3) of this clause shall include adequate information for
Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in
accordance with paragraph (b)(3) of this clause.

(i) A reguest based on unreasonable cost shall include a reasonable survey of the market and a
completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and
any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why
the Contractor could not reasonably foresee the need for such determination and could not have
requested the determination before contract award. If the Contractor does not submit a
satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American
Act or Balance of Payments Program applies and the Contracting Officer and the Contractor
negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of
the foreign construction material. However, when the basis for the exception is the unreasonable
price of a domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act or Balance of

Payments Program applies, use of foreign construction material is noncompliant with the Buy
American Act or Balance of Payments Program.
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(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on
unreasonabl e cost, the Contractor shall include the following information and any applicable
supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison
Construction material description Unit of measure Quantity Price (dollars)
\1\
ltem 1
Foreign construction Material.... .....ccocvviiiiis e e
Domestic CONSLrucCtion MEaterial... ......cccvvviiiers coverirereserine cereeree e
Item 2
Foreign construction Material.... .....cccccvveviiiies ceveeie e reeieis eerieeeesreenee s
Domestic consStruction Material... ......ccoceevcviiiies eviereeie e rees eerieeee e seeeeens
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-
free entry
certificate is issued).
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of
responsg; if oral,
attach summary.
Include other applicable supporting information.

(End of clause)

52.225-10 NOTICE OF BUY AMERICAN ACT/BALANCE OF PAYMENTS
PROGRAM REQUIREMENT--CONSTRUCTION MATERIALS (FEB 2000)

(a) Definitions. Construction material, domestic construction material, and foreign construction
material, as used in this provision, are defined in the clause of this solicitation entitled “Buy
American Act--Balance of Payments Program--Construction Materials” (Federal Acquisition
Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination
regarding the inapplicability of the Buy American Act or Balance of Payments Program should
submit the request to the Contracting Officer in time to allow a determination before submission
of offers. The offeror shall include the information and applicable supporting data required by
paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not
requested a determination regarding the inapplicability of the Buy American Act or Balance of
Payments Program before submitting its offer, or has not received a response to a previous
request, the offeror shall include the information and supporting data in the offer.

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the
requirements of the Buy American Act or Balance of Payments Program, based on claimed
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unreasonabl e cost of domestic construction material, by adding to the offered price the
appropriate percentage of the cost of such foreign construction material, as specified in
paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If evaluation resultsin atie between an offeror that requested the substitution of foreign
construction material based on unreasonable cost and an offeror that did not request an
exception, the Contracting Officer will award to the offeror that did not request an exception
based on unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material not listed by the Government in this
solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an
aternate offer based on use of equivalent domestic construction material.

(2) If an aternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for
the alternate offer, and a separate price comparison table prepared in accordance with paragraphs
(c) and (d) of the clause at FAR 52.225-9 for the offer that is based on the use of any foreign
construction material for which the Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with
paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only
those offers based on use of the equivalent domestic construction material, and the offeror shall
be required to furnish such domestic construction material. An offer based on use of the foreign
construction material for which an exception was requested--

(1) Will be rgjected as nonresponsive if this acquisition is conducted by sealed bidding; or
(if) May be accepted if revised during negotiations.

(End of provision)

52.225-13 RESTRICTIONSON CERTAIN FOREIGN PURCHASES (JUL 2000)

(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or
services originating from sources within, or that were located in or transported from or through,
countries whose products are banned from importation into the United States under regulations
of the Office of Foreign Assets Control, Department of the Treasury. Those countries are Cuba,
Iran, Iraq, Libya, North Korea, Sudan, the territory of Afghanistan controlled by the Taliban, and
Serbia (excluding the territory of Kosovo).

(b) The Contractor shall not acquire for use in the performance of this contract any supplies or
services from entities controlled by the government of Iraq.

(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts.
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(End of clause)

52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)

(a) The Government authorizes and consents to all use and manufacture, in performing this
contract or any subcontract at any tier, of any invention described in and covered by a United
States patent (1) embodied in the structure or composition of any article the delivery of whichis
accepted by the Government under this contract or (2) used in machinery, tools, or methods
whose use necessarily results from compliance by the Contractor or a subcontractor with (i)
specifications or written provisions forming a part of this contract or (ii) specific written
instructions given by the Contracting Officer directing the manner of performance. The entire
liability to the Government for infringement of a patent of the United States shall be determined
solely by the provisions of the indemnity clause, if any, included in this contract or any
subcontract hereunder (including any lower-tier subcontract), and the Government assumes
liability for al other infringement to the extent of the authorization and consent hereinabove
granted.

(b) The Contractor agreesto include, and require inclusion of, this clause, suitably modified to
identify the parties, in all subcontracts at any tier for supplies or services (including construction,
architect-engineer services, and materials, supplies, models, samples, and design or testing
services expected to exceed the simplified acquisition threshold (however, omission of this
clause from any subcontract, including those at or below the simplified acquisition threshold,
does not affect this authorization and consent.)

52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT
INFRINGEMENT (AUG 1996)

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written
detail, each notice or claim of patent or copyright infringement based on the performance of this
contract of which the Contractor has knowledge.

(b) In the event of any claim or suit against the Government on account of any alleged patent or
copyright infringement arising out of the performance of this contract or out of the use of any
supplies furnished or work or services performed under this contract, the Contractor shall furnish
to the Government, when requested by the Contracting Officer, al evidence and information in
possession of the Contractor pertaining to such suit or claim. Such evidence and information
shall be furnished at the expense of the Government except where the Contractor has agreed to
indemnify the Government.

() The Contractor agreesto include, and require inclusion of, this clause in all subcontracts at
any tier for supplies or services (including construction and architect-engineer subcontracts and
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those for material, supplies, models, samples, or design or testing services) expected to exceed
the simplified acquisition threshold at (FAR) 2.101.to exceed the dollar amount set forth in
13.000 of the Federa Acquisition Regulation (FAR).

(End of clause)
52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984)
Except as otherwise provided, the Contractor agrees to indemnify the Government and its
officers, agents, and employees against liability, including costs and expenses, for infringement
upon any United States patent (except a patent issued upon an application that is now or may
hereafter be withheld from issue pursuant to a Secrecy Order under 35 U.S.C. 181) arising out of

performing this contract or out of the use or disposal by or for the account of the Government of
supplies furnished or work performed under this contract.

52.228-2 ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and
persons supplying labor or materials under this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with
this contract becomes unacceptable to the Government.

(b) Any surety failsto furnish reports on its financial condition as required by the Government;

(c) The contract priceisincreased so that the penal sum of any bond becomes inadequate in the
opinion of the Contracting Officer; or

(d) Anirrevocable letter of credit (ILC) used as security will expire before the end of the period
of required security. If the Contractor does not furnish an acceptable extension or replacement
ILC, or other acceptable substitute, at least 30 days before an ILC’s scheduled expiration, the
Contracting officer has the right to immediately draw on the ILC.

52.228-11 PLEDGESOF ASSETS (FEB 1992)

(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a
performance bond, or a payment bond--

(1) Pledge of assets; and
(2) Standard Form 28, Affidavit of Individual Surety.

(b) Pledges of assets from each person acting as an individual surety shall be in the form of --
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(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or
Government securities, or other assets described in FAR 28.203-2 (except see 28.203-2(b)(2)
with respect to Government securities held in book entry form) and/or;

(2) A recorded lien on real estate. The offeror will be required to provide--

(i) Evidence of titlein the form of a certificate of title prepared by atitle insurance company
approved by the United States Department of Justice. Thistitle evidence must show fee smple
title vested in the surety along with any concurrent owners; whether any real estate taxes are due
and payable; and any recorded encumbrances against the property, including the lien filed in
favor of the Government as required by FAR 28.203-3(d);

(i) Evidence of the amount due under any encumbrance shown in the evidence of title;

(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated
no earlier than 6 months prior to the date of the bond, prepared by a professional appraiser who
certifies that the appraisal has been conducted in accordance with the generally accepted
appraisa standards as reflected in the Uniform Standards of Professional Appraisal Practice, as
promulgated by the Appraisal Foundation.

(End of clause)

52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS
(OCT 1995)

In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105
of Pub. L. 103-355, upon the request of a prospective subcontractor or supplier offering to
furnish labor or material for the performance of this contract for which a payment bond has been
furnished to the Government pursuant to the Miller Act, the Contractor shall promptly provide a
copy of such payment bond to the requester.

52.228-14 |IRREVOCABLE LETTER OF CREDIT (DEC 1999)

(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a
federally insured financial institution to pay all or part of a stated amount of money, until the
expiration date of the letter, upon presentation by the Government (the beneficiary) of a written
demand therefor. Neither the financial institution nor the offeror/Contractor can revoke or
condition the letter of credit.

(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds
such as performance and payment bonds, the letter of credit and letter of confirmation formats in
paragraphs (e) and (f) of this clause shall be used.

(c) The letter of credit shall be irrevocable, shall require presentation of no document other than
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awritten demand and the ILC (including confirming letter, if any), shall be issued/confirmed by
an acceptable federally insured financial institution as provided in paragraph (d) of this clause,
and--

(2) If used as abid guarantee, the ILC shall expire no earlier than 60 days after the close of the
bid acceptance period,;

(2) If used as an alternative to corporate or individual sureties as security for a performance or
payment bond, the offeror/Contractor may submit an ILC with an initial expiration date
estimated to cover the entire period for which financial security isrequired or may submit an ILC
with aninitial expiration date that is aminimum period of one year from the date of issuance.
The ILC shall provide that, unless the issuer provides the beneficiary written notice of non-
renewal at least 60 days in advance of the current expiration date, the ILC is automatically
extended without amendment for one year from the expiration date, or any future expiration date,
until the period of required coverage is completed and the Contracting Officer provides the
financia institution with awritten statement waiving the right to payment. The period of

required coverage shall be:

(i) For contracts subject to the Miller Act, the later of--
(A) One year following the expected date of final payment;
(B) For performance bonds only, until completion of any warranty period; or

(C) For payment bonds only, until resolution of all claims filed against the payment bond during
the one-year period following final payment.

(i) For contracts not subject to the Miller Act, the later of--

(A) 90 days following final payment; or

(B) For performance bonds only, until completion of any warranty period.

(d) Only federally insured financial institutions rated investment grade or higher shall issue or
confirm the ILC. The offeror/Contractor shall provide the Contracting Officer a credit rating that
indicates the financial institution has the required rating(s) as of the date of issuance of the ILC.
Unless the financial institution issuing the ILC had letter of credit business of less than $25
million in the past year, ILCs over $5 million must be confirmed by another acceptable financial
institution that had letter of credit business of less than $25 million in the past year.

(e) The following format shall be used by the issuing financial institution to create an ILC:

[Issuing Financial Institution’s Letterhead or Name and Address]
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Issue Date

IRREVOCABLE LETTER OF CREDIT NO.

Account party’s name

Account party’s address

For Salicitation No. (for reference only)

TO: [U.S. Government agency]
[U.S. Government agency’s address|

1. We hereby establish thisirrevocable and transferable Letter of Credit in your favor for one or
more drawings up to United States $ . This Letter of Credit is payable at [issuing
financia institution’s and, if any, confirming financial institution’s] office at [issuing financia
ingtitution’s address and, if any, confirming financial institution’s address] and expires with our
close of business on , Or any automatically extended expiration date.

2. We hereby undertake to honor your or the transferee’s sight draft(s) drawn on the issuing or, if
any, the confirming financial institution, for al or any part of this credit if presented with this
Letter of Credit and confirmation, if any, at the office specified in paragraph 1 of this Letter of
Credit on or before the expiration date or any automatically extended expiration date.

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are
renumbered.] It isacondition of this Letter of Credit that it is deemed to be automatically
extended without amendment for one year from the expiration date hereof, or any future
expiration date, unless at least 60 days prior to any expiration date, we notify you or the
transferee by registered mail, or other receipted means of delivery, that we elect not to consider
this Letter of Credit renewed for any such additional period. At the time we notify you, we also
agree to notify the account party (and confirming financial institution, if any) by the same means
of delivery.

4. This Letter of Credit istransferable. Transfers and assignments of proceeds are to be effected
without charge to either the beneficiary or the transferee/assignee of proceeds. Such transfer or
assignment shall be only at the written direction of the Government (the beneficiary) in aform
satisfactory to the issuing financial institution and the confirming financial institution, if any.

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary
Credits, 1993 Revision, International Chamber of Commerce Publication No. 500, and to the
extent not inconsistent therewith, to the laws of [state of confirming
financial institution, if any, otherwise state of issuing financial institution].

6. If this credit expires during an interruption of business of this financial institution as described
in Article 17 of the UCP, the financial institution specifically agrees to effect payment if this
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credit is drawn against within 30 days after the resumption of our business.

Sincerely,

[Issuing financial institution]

(f) The following format shall be used by the financial institution to confirm an ILC:

[Confirming Financia Institution’s L etterhead or Name and Address]

(Date)

Our Letter of Credit Advice Number

Beneficiary: [U.S. Government agency]

Issuing Financial Institution:

Issuing Financial Institution’s LC No.:

Gentlemen:

1. We hereby confirm the above indicated Letter of Credit, the original of which is attached,
issued by [name of issuing financia institution] for drawings of up to United States
dollars /U.S. $ and expiring with our close of business on
[the expiration date], or any automatically extended expiration date.

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office
located at

3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of
Credit and this Confirmation at our offices as specified herein.

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are
renumbered.] It isacondition of this confirmation that it be deemed automatically extended
without amendment for one year from the expiration date hereof, or any automatically extended
expiration date, unless:

(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or

the transferee and the issuing financial institution, by registered mail or other receipted means of
delivery, that we elect not to consider this confirmation extended for any such additional period,;
or
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(b) Theissuing financial institution shall have exercised its right to notify you or the transferee,
the account party, and ourselves, of its election not to extend the expiration date of the Letter of
Credit.

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary
Credits, 1993 Revision, International Chamber of Commerce Publication No. 500, and to the
extent not inconsistent therewith, to the laws of [state of confirming financial
ingtitution].

6. If this confirmation expires during an interruption of business of thisfinancial institution as
described in Article 17 of the UCP, we specifically agree to effect payment if this credit is drawn
against within 30 days after the resumption of our business.

Sincerely,

[Confirming financial institution]

(g9) The following format shall be used by the Contracting Officer for a sight draft to draw on the
Letter of Credit:

SIGHT DRAFT

[City, State]

(Date)

[Name and address of financial institution]

Pay to the order of [Beneficiary Agency] the sum of United
States $ . Thisdraft isdrawn under Irrevocable Letter of Credit No.

[Beneficiary Agency]

By:

(End of clause)
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52.228-15 PERFORMANCE AND PAYMENT BONDS—CONSTRUCTION
(SEP 1996)

(a) Definitions. As used in this clause--
Contract price means the award price of the contract or, for requirements contracts, the price
payable for the estimated quantity; or for indefinite-delivery type contracts, the price payable for

the specified minimum quantity.

(b) Unless the resulting contract price is $100,000 or less, the successful offeror shall be required
to furnish performance and payment bonds to the Contracting Officer as follows:

(1) Performance Bonds (Standard Form 25): (i) The penal amount of performance bonds shall be
100 percent of the original contract price.

(ii) The Government may require additional performance bond protection when the contract
priceisincreased. Theincrease in protection shall generally equal 100 percent of the increase in
contract price.

(iii) The Government may secure additional protection by directing the Contractor to increase the
penal amount of the existing bond or to obtain an additional bond.

(2) Payment Bonds (Standard Form 25-A):
(1) The penal amount of payment bonds shall equal--
(A) 50 percent of the contract price if the contract price is not more than $1 million;

(B) 40 percent of the contract price if the contract price is more than $1 million but not more
than $5 million; or

(C) $2.5 million if the contract price is more than $5 million.

(it) If the origina contract priceis $5 million or less, the Government may require additional
protection if the contract price isincreased. The penal amount of the total protection shall meet
the requirement of subparagraph (b)(2)(i) of this clause.

(iii) The Government may secure additional protection by directing the Contractor to increase the
penal sum of the existing bond or to obtain an additional bond.

(c) The Contractor shall furnish al executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee
provision of the solicitation, or otherwise specified by the Contracting Officer, but in any event,
before starting work.

(d) The bonds shall be in the form of firm commitment, supported by corporate sureties whose
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names appear on the list contained in Treasury Department Circular 570, individual sureties, or
by other acceptable security such as postal money order, certified check, cashier’s check,
irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain
bonds or notes of the United States. Treasury Circular 570 is published in the Federal Register,
or may be obtained from the U.S. Department of Treasury, Financial Management Service,
Surety Bond Branch, 401 14th Street, NW., 2nd Floor, West Wing, Washington, DC 20227.

52.229-3 FEDERAL, STATE, AND LOCAL TAXES (JAN 1991)

(a) "Contract date,” as used in this clause, means the date set for bid opening or, if thisisa
negotiated contract or a modification, the effective date of this contract or modification.

"All applicable Federal, State, and local taxes and duties,”" as used in this clause, means all taxes
and duties, in effect on the contract date, that the taxing authority isimposing and collecting on
the transactions or property covered by this contract.

"After-imposed Federal tax," as used in this clause, means any new or increased Federal excise
tax or duty, or tax that was exempted or excluded on the contract date but whose exemption was
later revoked or reduced during the contract period, on the transactions or property covered by
this contract that the Contractor is required to pay or bear as the result of legidative, judicial, or
administrative action taking effect after the contract date. It does not include social security tax
or other employment taxes.

"After-relieved Federal tax,” as used in this clause, means any amount of Federal excise tax or
duty, except socia security or other employment taxes, that would otherwise have been payable
on the transactions or property covered by this contract, but which the Contractor is not required
to pay or bear, or for which the Contractor obtains arefund or drawback, as the result of
legidative, judicial, or administrative action taking effect after the contract date.

(b) The contract price includes all applicable Federal, State, and local taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed Federa tax,
provided the Contractor warrants in writing that no amount for such newly imposed Federal
excise tax or duty or rate increase was included in the contract price, as a contingency reserve or
otherwise.

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.

(e) The contract price shall be decreased by the amount of any Federal excisetax or duty, except
social security or other employment taxes, that the Contractor is required to pay or bear, or does
not obtain arefund of, through the Contractor’s fault, negligence, or failure to follow instructions
of the Contracting Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the
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adjustment exceeds $250.
(9) The Contractor shall promptly notify the Contracting Officer of all matters relating to any
Federal excisetax or duty that reasonably may be expected to result in either an increase or
decrease in the contract price and shall take appropriate action as the Contracting Officer directs.
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption
from any Federal, State, or local tax when the Contractor requests such evidence and a
reasonable basis exists to sustain the exemption.

(End of clause)

52.229-5 TAXES-CONTRACTSPERFORMED IN U.S. POSSESSIONS OR PUERTO
RICO (APR 1984)

Theterm "local taxes," as used in the Federal, State, and local taxes clause of this contract,
includes taxes imposed by a possession of the United States or by Puerto Rico.

(End of clause)

52.232-5 PAYMENTSUNDER FIXED-PRICE CONSTRUCTION CONTRACTS
(MAY 1997)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in
this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work
proceeds, or at more frequent intervals as determined by the Contracting Officer, on estimates of
work accomplished which meets the standards of quality established under the contract, as
approved by the Contracting Officer.

(1) The Contractor’s request for progress payments shall include the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required by
the contract covered by the payment requested.

(i) A listing of the amount included for work performed by each subcontractor under the
contract.

(iii) A listing of the total amount of each subcontract under the contract.
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.
(v) Additional supporting datain aform and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize materia delivered on
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the site and preparatory work done to be taken into consideration. Material delivered to the
Contractor at locations other than the site also may be taken into consideration if--

(i) Consideration is specifically authorized by this contract; and

(if) The Contractor furnishes satisfactory evidence that it has acquired title to such material and
that the material will be used to perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall
furnish the following certification, or payment shall not be made: (However, if the Contractor
elects to delete paragraph (c)(4) from the certification, the certification is still acceptable.)

| hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms,
and conditions of the contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received

under the contract, and timely payments will be made from the proceeds of the payment covered
by this certification, in accordance with subcontract agreements and the requirements of chapter
39 of Title 31, United States Code;

(3) Thisrequest for progress payments does not include any amounts which the prime contractor
intends to withhold or retain from a subcontractor or supplier in accordance with the terms and
conditions of the subcontract; and

(4) Thiscertification is not to be construed as final acceptance of a subcontractor’s performance.

(Name)

(Title)

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress
payments, discovers that a portion or all of such request constitutes a payment for performance
by the Contractor that fails to conform to the specifications, terms, and conditions of this contract
(hereinafter referred to as the "unearned amount™), the Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and
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(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the
manner provided in paragraph (j) of this clause) equal to interest on the unearned amount from
the 8th day after the date of receipt of the unearned amount until--

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has
been corrected; or

(ii) The date the Contractor reduces the amount of any subsequent certified request for progress
payments by an amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any
period for which a progress payment is to be made, the Contracting Officer shall authorize
payment to be madein full. However, if satisfactory progress has not been made, the Contracting
Officer may retain a maximum of 10 percent of the amount of the payment until satisfactory
progress is achieved. When the work is substantially complete, the Contracting Officer may
retain from previously withheld funds and future progress payments that amount the Contracting
Officer considers adequate for protection of the Government and shall release to the Contractor
all the remaining withheld funds. Also, on completion and acceptance of each separate building,
public work, or other division of the contract, for which the price is stated separately in the
contract, payment shall be made for the completed work without retention of a percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments
made shall, at the time of payment, become the sole property of the Government, but this shall
not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which
payments have been made or the restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the
contract.

(g) Reimbursement for bond premiums. In making these progress payments, the Government
shall, upon request, reimburse the Contractor for the amount of premiums paid for performance
and payment bonds (including coinsurance and reinsurance agreements, when applicable) after
the Contractor has furnished evidence of full payment to the surety. The retainage provisionsin
paragraph (e) of this clause shall not apply to that portion of progress payments attributable to
bond premiums.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract
after--

(1) Completion and acceptance of all work;

(2) Presentation of a properly executed voucher; and
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(3) Presentation of release of al claims against

the Government arising by virtue of this contract, other than claims, in stated amounts, that the
Contractor has specifically excepted from the operation of the release. A release may also be
required of the assignee if the Contractor’s claim to amounts payable under this contract has been
assigned under the Assignment of Claims Act of 1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract,
progress payments shall not exceed 80 percent on work accomplished on undefinitized contract
actions. A "contract action” is any action resulting in a contract, as defined in FAR Subpart 2.1,
including contract modifications for additional supplies or services, but not including contract
modifications that are within the scope and under the terms of the contract, such as contract
modifications issued pursuant to the Changes clause, or funding and other administrative
changes.

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the
amount payable under subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at
the most recent auction of such bills prior to the date the Contractor receives the unearned
amount; and

(2) Deducted from the next available payment to the Contractor.

52.232-17 INTEREST (JUNE 1996)

(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or
Pricing Data clause or a Cost Accounting Standards clause, al amounts that become payable by
the Contractor to the Government under this contract (net of any applicable tax credit under the
Internal Revenue Code (26 U.S.C. 1481)) shall bear smple interest from the date due until paid
unless paid within 30 days of becoming due. The interest rate shall be the interest rate
established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes
Act of 1978 (Public Law 95-563), which is applicable to the period in which the amount
becomes due, as provided in paragraph (b) of this clause, and then at the rate applicable for each
six-month period as fixed by the Secretary until the amount is paid. reproduce, prepare derivative
works, distribute copiesto the public, and (b) Amounts shall be due at the earliest of the
following dates:

(1) The date fixed under this contract.

(2) The date of the first written demand for payment consistent with this contract, including any
demand resulting from a default termination.

(3) The date the Government transmits to the Contractor a proposed supplemental agreement to
confirm completed negotiations establishing the amount of debt.
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(4) If this contract provides for revision of prices, the date of written notice to the Contractor
stating the amount of refund payable in connection with a pricing proposal or a negotiated
pricing agreement not confirmed by contract modification.

(c) The interest charge made under this clause may be reduced under the procedures prescribed
In 32.614-2 of the Federal Acquisition Regulation in effect on the date of this contract.

52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986)

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C.
15 (hereafter referred to as "the Act"), may assign its rights to be paid amounts due or to become
due as aresult of the performance of this contract to a bank, trust company, or other financing
ingtitution, including any Federal lending agency. The assignee under such an assignment may
thereafter further assign or reassign its right under the original assignment to any type of
financing institution described in the preceding sentence.

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all
unpaid amounts payable under this contract, and shall not be made to more than one party,
except that an assignment or reassignment may be made to one party as agent or trustee for two
or more parties participating in the financing of this contract.

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified
document (including this contract) or information related to work under this contract until the
Contracting Officer authorizes such action in writing.

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (JUN 1997)

Notwithstanding any other payment terms in this contract, the Government will make invoice
payments and contract financing payments under the terms and conditions specified in this
clause. Payment shall be considered as being made on the day a check is dated or the date of an
electronic funds transfer. Definitions of pertinent terms are set forth in section 32.902 of the
Federal Acquisition Regulation. All days referred to in this clause are calendar days, unless
otherwise specified. (However, see subparagraph (a)(3) concerning payments due on Saturdays,
Sundays, and legal holidays.)

() Invoice payments. (1) Types of invoice payments. For purposes of this clause, there are
several types of invoice payments that may occur under this contract, as follows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer

approval of the estimated amount and value of work or services performed, including payments
for reaching milestones in any project:
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(A) The due date for making such payments shall be 14 days after receipt of the payment request
by the designated billing office. If the designated billing office fails to annotate the payment
reguest with the actual date of receipt at the time of receipt, the payment due date shall be the
14th day after the date of the Contractor’s payment request, provided a proper payment request is
received and there is no disagreement over quantity, quality, or Contractor compliance with
contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance
with the clause at 52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as
specified in the contract or, if not specified, 30 days after approval for release to the Contractor
by the Contracting Officer.

(i) Final payments based on completion and acceptance of all work and presentation of release
of all claims against the Government arising by virtue of the contract, and payments for partial
deliveries that have been accepted by the Government (e.g., each separate building, public work,
or other division of the contract for which the price is stated separately in the contract):

(A) The due date for making such payments shall be either the 30th day after receipt by the
designated billing office of a proper invoice from the Contractor, or the 30th day after
Government acceptance of the work or services completed by the Contractor, whichever is later.
If the designated billing office fails to annotate the invoice with the date of actual receipt at the
time of receipt, the invoice payment due date shall be the 30th day after the date of the
Contractor’s invoice, provided a proper invoice is received and there is no disagreement over
quantity, quality, or Contractor compliance with contract requirements.

(B) On afinal invoice where the payment amount is subject to contract settlement actions (e.g.,
release of claims), acceptance shall be deemed to have occurred on the effective date of the
contract settlement.

(2) Contractor’s invoice. The Contractor shall prepare and submit invoices to the designated
billing office specified in the contract. A proper invoice must include theitemslisted in
subdivisions (a)(2)(i) through (a)(2)(ix) of this clause. If the invoice does not comply with these
requirements, it shall be returned within 7 days after the date the designated billing office
received the invoice, with a statement of the reasons why it is not a proper invoice. Untimely
notification will be taken into account in computing any interest penalty owed the Contractor in
the manner described in subparagraph (a)(4) of this clause.

(i) Name and address of the Contractor.

(i) Invoice date. (The Contractor is encouraged to date invoices as close as possible to the date
of mailing or transmission.)

(iii) Contract number or other authorization for work or services performed (including order
number and contract line item number).
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(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., prompt payment discount terms).

(vi) Name and address of Contractor official to whom payment isto be sent (must be the same as
that in the contract or in a proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to be notified
in the event of a defective invoice.

(viii) For payments described in subdivision (a)(1)(i) of this clause, substantiation of the amounts
requested and certification in accordance with the requirements of the clause at 52.232-5,
Payments Under Fixed-Price Construction Contracts.

(ix) Any other information or documentation required by the contract.

(x) While not required, the Contractor is strongly encouraged to assign an identification number
to each invoice.

(3) Interest penalty. An interest penalty shall be paid automatically by the designated payment
office, without request from the Contractor, if payment is not made by the due date and the
conditions listed in subdivisions (a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable.
However, when the due date falls on a Saturday, Sunday, or legal holiday when Federal
Government offices are closed and Government businessis not expected to be conducted,
payment may be made on the following business day without incurring a late payment interest
penalty.

(i) A proper invoice was received by the designated billing office.

(i) A receiving report or other Government documentation authorizing payment was processed
and there was no disagreement over quantity, quality, Contractor compliance with any contract
term or condition, or requested progress payment amount.

(iii) In the case of afinal invoice for any balance of funds due the Contractor for work or
services performed, the amount was not subject to further contract settlement actions between the
Government and the Contractor.

(4) Computing penalty amount. The interest penalty shall be at the rate established by the
Secretary of the Treasury under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611)
that isin effect on the day after the due date, except where the interest penalty is prescribed by
other governmental authority (e.g., tariffs). Thisrate isreferred to as the "Renegotiation Board
Interest Rate," and it is published in the Federal Register semiannually on or about January 1 and
July 1. The interest penalty shall accrue daily on the invoice principal payment amount approved
by the Government until the payment date of such approved principal amount; and will be
compounded in 30-day increments inclusive from the first day after the due date through the
payment date. That is, interest accrued at the end of any 30-day period will be added to the
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approved invoice principal payment amount and will be subject to interest penaltiesif not paid in
the succeeding 30-day period. If the designated billing office failed to notify the Contractor of a
defective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date
on the corrected invoice will be adjusted by subtracting from such date the number of days taken
beyond the prescribed notification of defects period. Any interest penalty owed the Contractor
will be based on this adjusted due date. Adjustments will be made by the designated payment
office for errorsin calculating interest penalties.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for
payments described in subdivision (a)(1)(ii) of this clause, Government acceptance or approval
shall be deemed to have occurred constructively on the 7th day after the Contractor has
completed the work or services in accordance with the terms and conditions of the contract. In
the event that actual acceptance or approval occurs within the constructive acceptance or
approval period, the determination of an interest penalty shall be based on the actual date of
acceptance or approval. Constructive acceptance or constructive approval requirements do not
apply if there is a disagreement over quantity, quality, or Contractor compliance with a contract
provision. These requirements also do not compel Government officials to accept work or
services, approve Contractor estimates, perform contract administration functions, or make
payment prior to fulfilling their responsibilities.

(if) The following periods of time will not be included in the determination of an interest penalty:

(A) The period taken to notify the Contractor of defects in invoices submitted to the
Government, but this may not exceed 7 days.

(B) The period between the defects notice and resubmission of the corrected invoice by the
Contractor.

(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause
of this contract.

(iii) Interest penalties will not continue to accrue after the filing of a claim for such penalties
under the clause at 52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1
need not be paid.

(iv) Interest penalties are not required on payment delays due to disagreement between the
Government and the Contractor over the payment amount or other issues involving contract
compliance, or on amounts temporarily withheld or retained in accordance with the terms of the
contract. Claims involving disputes, and any interest that may be payable, will be resolved in
accordance with the clause at 52.233-1, Disputes.

(5) Prompt payment discounts. An interest penalty also shall be paid automatically by the
designated payment office, without request from the Contractor, if a discount for prompt
payment is taken improperly. The interest penalty will be calculated on the amount of discount
taken for the period beginning with the first day after the end of the discount period through the
date when the Contractor is paid.
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(6) Additional interest penalty. (i) If this contract was awarded on or after October 1, 1989, a
penalty amount, calculated in accordance with subdivision (a)(6)(iii) of this clause, shall be paid
in addition to the interest penalty amount if the Contractor--

(A) Isowed an interest penalty of $1 or more;

(B) Is not paid the interest penalty within 10 days after the date the invoice amount is paid; and
(C) Makes awritten demand to the designated payment office for additional penalty payment, in
accordance with subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after the
date the invoice amount is paid.

(ii)(A) Contractors shall support written demands for additional penalty payments with the
following data. No additional data shall be required. Contractors shall--

(1) Specifically assert that |ate payment interest is due under a specific invoice, and request
payment of all overdue late payment interest penalty and such additional penalty as may be
required;

(2) Attach acopy of the invoice on which the unpaid late payment interest was due; and

(3) State that payment of the principal has been received, including the date of receipt.

(B) Demands must be postmarked on or before the 40th day after payment was made, except
that--

() If the postmark isillegible or nonexistent, the demand must have been received and annotated
with the date of receipt by the designated payment office on or before the 40th day after payment
was made; or

(2) If the postmark isillegible or nonexistent and the designated payment office fails to make the
required annotation, the demand’s validity will be determined by the date the Contractor has
placed on the demand; provided such date is no later than the 40th day after payment was made.

(iii)(A) The additional penalty shall be equal to 100 percent of any original late payment interest
penalty, except--

(1) The additional penalty shall not exceed $5,000;
(2) The additional penalty shall never be less than $25; and
(3) No additional penalty is owed if the amount of the underlying interest penalty isless than $1.

(B) If the interest penalty ceases to accrue in accordance with the limits stated in subdivision
(a)(4)(iii) of this clause, the amount of the additional penalty shall be calculated on the amount of
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interest penalty that would have accrued in the absence of these limits, subject to the overall
limits on the additional penalty specified in subdivision (a)(6)(iii)(A) of this clause.

(C) For determining the maximum and minimum additional penalties, the test shall be the
interest penalty due on each separate payment made for each separate contract. The maximum
and minimum additional penalty shall not be based upon individual invoices unless the invoices
are paid separately. Where payments are consolidated for disbursing purposes, the maximum and
minimum additional penalty determination shall be made separately for each contract therein.

(D) The additional penalty does not apply to payments regulated by other Government
regulations (e.g., payments under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. (1) Due dates for recurring financing payments. If this contract
provides for contract financing, requests for payment shall be submitted to the designated billing
office as specified in this contract or as directed by the Contracting Officer. Contract financing
payments shall be made on the 30th day after receipt of a proper contract financing request by
the designated billing office. In the event that an audit or other review of a specific financing
request is required to ensure compliance with the terms and conditions of the contract, the
designated payment office is not compelled to make payment by the due date specified.

(2) Due dates for other contract financing. For advance payments, loans, or other arrangements
that do not involve recurring submissions of contract financing requests, payment shall be made
in accordance with the corresponding contract terms or as directed by the Contracting Officer.

(3) Interest penalty not applicable. Contract financing payments shall not be assessed an interest
penalty for payment delays.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for
property or services (including a material supplier) for the purpose of performing this contract
the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay
the subcontractor for satisfactory performance under its subcontract not later than 7 days from
receipt of payment out of such amounts as are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to
the subcontractor an interest penalty for each payment not made in accordance with the payment
clause--

(i) For the period beginning on the day after the required payment date and ending on the date on
which payment of the amount due is made; and

(it) Computed at the rate of interest established by the Secretary of the Treasury, and published
in the Federal Register, for interest payments under section 12 of the Contract Disputes Act of
1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest
penalty.

00700 - 67



DACWG66-00-B-0025

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to include a payment
clause and an interest penalty clause conforming to the standards set forth in subparagraphs
(©)(2) and (c)(2) of this clausein each of its subcontracts, and to require each of its
subcontractors to include such clauses in their subcontracts with each lower-tier subcontractor or
supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall
not be construed to impair the right of the Contractor or a subcontractor at any tier to negotiate,
and to include in their subcontract, provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a
specified percentage of each progress payment otherwise due to a subcontractor for satisfactory
performance under the subcontract without incurring any obligation to pay alate payment
interest penalty, in accordance with terms and conditions agreed to by the parties to the
subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond,;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that
part or al of the subcontractor’s request for payment may be withheld in accordance with the
subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a
late payment penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been
furnished to the subcontractor; and

(ii) A copy of any notice issued by a Contractor pursuant to subdivision (d)(3)(i) of this clause
has been furnished to the Contracting Officer.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to
the Government but before making a payment to a subcontractor for the subcontractor’s
performance covered by the payment request, discoversthat all or a portion of the payment
otherwise due such subcontractor is subject to withholding from the subcontractor in accordance
with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of
paragraph (g) of this clause as soon as practicable upon ascertaining the cause giving riseto a
withholding, but prior to the due date for subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy
of the notice furnished to the subcontractor pursuant to subparagraph (e)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor’s progress payment by
an amount not to exceed the amount specified in the notice of withholding furnished under
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subparagraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the
correction of the identified subcontract performance deficiency, and--

(i) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the
funds therefor must be recovered from the Government because of a reduction under subdivision
(e)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(i) Incur an obligation to pay alate payment interest penalty computed at the rate of interest
established by the Secretary of the Treasury, and published in the Federal Register, for interest
payments under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--
(A) The amounts withheld under subparagraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest
on the withheld payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the
8th day after receipt of the withheld amounts from the Government until--

(1) The day the identified subcontractor performance deficiency is corrected; or

(ii) The date that any subsequent payment is reduced under subdivision (€)(5)(i) of this clause.
(f) Third-party deficiency reports. (1) Withholding from subcontractor. If a Contractor, after
making payment to afirst-tier subcontractor, receives from a supplier or subcontractor of the
first-tier subcontractor (hereafter referred to as a "second-tier subcontractor”) a written noticein
accordance with section 2 of the Act of August 24, 1935 (40 U.S.C. 270b, Miller Act), asserting
adeficiency in such first-tier subcontractor’s performance under the contract for which the
Contractor may be ultimately liable, and the Contractor determines that all or a portion of future
payments otherwise due such first-tier subcontractor is subject to withholding in accordance with

the subcontract agreement, the Contractor may, without incurring an obligation to pay an interest
penalty under subparagraph (e)(6) of this clause--
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(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of
this clause as soon as practicable upon making such determination; and

(it) Withhold from the first-tier subcontractor’s next available progress payment or payments an
amount not to exceed the amount specified in the notice of withholding furnished under
subdivision (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after
receipt of satisfactory written notification that the identified subcontract performance deficiency
has been corrected, the Contractor shall--

(i) Pay the amount withheld under subdivision (f)(1)(ii) of this clause to such first-tier
subcontractor; or

(i) Incur an obligation to pay alate payment interest penalty to such first-tier subcontractor
computed at the rate of interest established by the Secretary of the Treasury, and published in the
Federal Register, for interest payments under section 12 of the Contracts Disputes Act of 1978
(41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest
penalty.

(g) Written notice of subcontractor withholding. A written notice of any withholding shall be
issued to a subcontractor (with a copy to the Contracting Officer of any such notice issued by the
Contractor), specifying--

(1) The amount to be withheld;
(2) The specific causes for the withholding under the terms of the subcontract; and

(3) Theremedia actions to be taken by the subcontractor in order to receive payment of the
amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the
Government of any amount withheld or retained in accordance with paragraph (d) of this clause
until such time as the Contractor has determined and certified to the Contracting Officer that the
subcontractor is entitled to the payment of such amount.

() Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to
the amount or entitlement of a subcontractor to a payment or alate payment interest penalty
under a clause included in the subcontract pursuant to paragraph (c) of this clause does not
constitute a dispute to which the United States is a party. The United States may not be
interpleaded in any judicia or administrative proceeding involving such a dispute.

() Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause,
this clause shall not limit or impair any contractual, administrative, or judicial remedies
otherwise available to the Contractor or a subcontractor in the event of a dispute involving late
payment or nonpayment by the Contractor or deficient subcontract performance or
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nonperformance by a subcontractor.

(K) Non-recourse for prime contractor interest penalty. The Contractor’s obligation to pay an
interest penalty to a subcontractor pursuant to the clauses included in a subcontract under
paragraph (c) of this clause shall not be construed to be an obligation of the United States for
such interest penalty. A cost-reimbursement claim may not include any amount for
reimbursement of such interest penalty.

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL
CONTRACTOR REGISTRATION (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made

by electronic funds transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used

in this clause, the term “EFT” refers to the funds transfer and may also include the payment
information transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the
Contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of payment; or

(i) Request the Government to extend the payment due date until such time as the Government
can make payment by EFT (but see paragraph (d) of this clause).

(b) Contractor's EFT information. The Government shall make payment to the Contractor using
the EFT information contained in the Central Contractor Registration (CCR) database. In the
event that the EFT information changes, the Contractor shall be responsible for providing the
updated information to the CCR database.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either
the Automated Clearing House (ACH) network, subject to the rules of the National Automated
Clearing House Association, or the Fedwire Transfer System. The rules governing Federal
payments through the ACH are contained in 31 CFR part 210.

(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect,
then the Government need not make payment to the Contractor under this contract until correct
EFT information is entered into the CCR database; and any invoice or contract financing request
shall be deemed not to be a proper invoice for the purpose of prompt payment under this
contract. The prompt payment terms of the contract regarding notice of an improper invoice and
delays in accrual of interest penalties apply.

(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving
points (i.e., more than one remittance address and/or EFT information set) in the CCR database,
and the Contractor has not notified the Government of the payment receiving point applicable to
this contract, the Government shall make payment to the first payment receiving point (EFT
information set or remittance address as applicable) listed in the CCR database.

00700 - 71



DACWG66-00-B-0025

(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer
occurs because the Government used the Contractor’s EFT information incorrectly, the
Government remains responsible for--

(i) Making a correct payment;
(i) Paying any prompt payment penalty due; and
(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor’s EFT information was
incorrect, or was revised within 30 days of Government release of the EFT payment transaction
instruction to the Federal Reserve System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed
to have made payment and the Contractor is responsible for recovery of any erroneously directed
funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make
payment, and the provisions of paragraph (d) of this clause shall apply.

(g) EFT and prompt payment. A payment shall be deemed to have been made in atimely manner
in accordance with the prompt payment terms of this contract if, in the EFT payment transaction
instruction released to the Federal Reserve System, the date specified for settlement of the
payment is on or before the prompt payment due date, provided the specified payment dateisa
valid date under the rules of the Federal Reserve System.

(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as
provided for in the assignment of claims terms of this contract, the Contractor shall require asa
condition of any such assignment, that the assignee shall register in the CCR database and shall
be paid by EFT in accordance with the terms of this clause. In all respects, the requirements of
this clause shall apply to the assignee asiif it were the Contractor. EFT information that shows
the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper
assignment of claims acceptable to the Government, isincorrect EFT information within the
meaning of paragraph (d) of this clause.

(i) Liability for change of EFT information by financial agent. The Government is not liable for
errors resulting from changes to EFT information made by the Contractor’s financial agent.

() Payment information. The payment or disbursing office shall forward to the Contractor
available payment information that is suitable for transmission as of the date of release of the
EFT instruction to the Federal Reserve System. The Government may request the Contractor to
designate a desired format and method(s) for delivery of payment information from alist of
formats and methods the payment office is capable of executing. However, the Government does
not guarantee that any particular format or method of delivery isavailable at any particular
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payment office and retains the latitude to use the format and delivery method most convenient to
the Government. If the Government makes payment by check in accordance with paragraph (a)
of this clause, the Government shall mail the payment information to the remittance address
contained in the CCR database.

(End of Clause)

52.233-1 DISPUTES (DEC 1998)

(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-
613).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be
resolved under this clause.

(c) "Claim," as used in this clause, means a written demand or written assertion by one of the
contracting parties seeking, as a matter of right, the payment of money in a sum certain, the
adjustment or interpretation of contract terms, or other relief arising under or relating to this
contract. A claim arising under a contract, unlike a claim relating to that contract, isa claim that
can be resolved under a contract clause that provides for the relief sought by the claimant.
However, awritten demand or written assertion by the Contractor seeking the payment of
money exceeding $100,000 is not a claim under the Act until certified as required by
subparagraph (d)(2) of thisclause. A voucher, invoice, or other routine request for payment that
is not in dispute when submitted is not a claim under the Act. The submission may be converted
to aclaim under the Act, by complying with the submission and certification requirements of this
clause, if it isdisputed either asto liability or amount or is not acted upon in a reasonable time.

(d)(2) A claim by the Contractor shall be made in writing and, unless otherwise stated in this
contract, submitted within 6 years after accrua of the claim to the Contracting Officer for a
written decision. A claim by the Government against the Contractor shall be subject to awritten
decision by the Contracting Officer.

(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this
clause when submitting any claim -

(A) Exceeding $100,000; or
(B) Regardless of the amount claimed, when using -
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or

(2) Any other alternative means of dispute resolution (ADR) technique that the agency electsto
handle in accordance with the Administrative Dispute Resolution Act (ADRA).
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(i) The certification requirement does not apply to issues in controversy that have not been
submitted as all or part of aclaim.

(iii) The certification shall state asfollows. "I certify that the claim is made in good faith; that
the supporting data are accurate and complete to the best of my knowledge and belief; that the
amount requested accurately reflects the contract adjustment for which the Contractor believes
the Government is liable; and that | am duly authorized to certify the claim on behalf of the
Contractor.

(3) The certification may be executed by any person duly authorized to bind the Contractor with
respect to the claim.

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in
writing by the Contractor, render a decision within 60 days of the request. For Contractor-
certified claims over $100,000, the Contracting Officer must, within 60 days, decide the claim or
notify the Contractor of the date by which the decision will be made.

(f) The Contracting Officer’s decision shall be final unless the Contractor appeals or files a suit
as provided in the Act.

(g) If the claim by the Contractor is submitted to the Contracting Officer or aclaim by the
Government is presented to the Contractor, the parties, by mutual consent, may agree to use
aternative dispute resolution (ADR). If the Contractor refuses an offer for ADR, the Contractor
shall inform the Contracting Officer, in writing, of the Contractor’s specific reasons for rejecting
the request.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the
Contracting Officer receivesthe claim (certified, if required); or (2) the date that payment
otherwise would be due, if that date is later, until the date of payment. With regard to clams
having defective certifications, as defined in (FAR) 48 CFR 33.201, interest shall be paid from
the date that the Contracting Officer initialy receives the claim. Simple interest on claims shall
be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, whichis
applicable to the period during which the Contracting Officer receives the claim and then at the
rate applicable for each 6-month period as fixed by the Treasury Secretary during the pendency
of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final
resolution of any request for relief, claim, appeal, or action arising under the contract, and
comply with any decision of the Contracting Officer.

(End of clause)

52.233-3 PROTEST AFTER AWARD (AUG. 1996)

(a) Upon receipt of anotice of protest (as defined in FAR 33.101) or a determination that a
protest is likely (see FAR 33.102(d)), the Contracting Officer may, by written order to the
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Contractor, direct the Contractor to stop performance of the work called for by this contract. The
order shall be specifically identified as a stop-work order issued under this clause. Upon receipt
of the order, the Contractor shall immediately comply with its terms and take al reasonable steps
to minimize the incurrence of costs alocable to the work covered by the order during the period
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall
either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for
Convenience of the Government, clause of this contract.

(b) If astop-work order issued under this clause is canceled either before or after afinal decision
in the protest, the Contractor shall resume work. The Contracting Officer shall make an equitable
adjustment in the delivery schedule or contract price, or both, and the contract shall be modified,

inwriting, accordingly, if--

(1) The stop-work order resultsin an increase in the time required for, or in the Contractor’s cost
properly allocable to, the performance of any part of this contract; and

(2) The Contractor assertsits right to an adjustment within 30 days after the end of the period of
work stoppage; provided, that if the Contracting Officer decides the facts justify the action, the
Contracting Officer may receive and act upon a proposal at any time before final payment under
this contract.

(c) If astop-work order is not canceled and the work covered by the order is terminated for the
convenience of the Government, the Contracting Officer shall alow reasonable costs resulting
from the stop-work order in arriving at the termination settlement.

(d) If astop-work order is not canceled and the work covered by the order is terminated for
default, the Contracting Officer shall alow, by equitable adjustment or otherwise, reasonable
costs resulting from the stop-work order.

(e) The Government’s rights to terminate this contract at any time are not affected by action taken
under this clause.

() If, asthe result of the Contractor’s intentional or negligent misstatement, misrepresentation, or
miscertification, a protest related to this contract is sustained, and the Government pays costs, as
provided in FAR 33.102(b)(2) or 33.104(h)(1), the Government may require the Contractor to
reimburse the Government the amount of such costs. In addition to any other remedy available,
and pursuant to the requirements of Subpart 32.6, the Government may collect this debt by
offsetting the amount against any payment due the Contractor under any contract between the
Contractor and the Government.
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52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-
price construction contract or a fixed-price dismantling, demolition, or removal of improvements
contract is contemplated and the contract amount is expected to exceed the small purchase
limitation. The Contracting Officer may insert the clause in solicitations and contracts when a
fixed-price construction or afixed-price contract for dismantling, demolition, or removal of
improvements is contemplated and the contract amount is expected to be within the small
purchase limitation.

(a) The Contractor shall promptly, and before the conditions are disturbed, give awritten notice
to the Contracting Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those
indicated in this contract, or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from
those ordinarily encountered and generally recognized as inhering in work of the character
provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the
notice. If the conditions do materially so differ and cause an increase or decrease in the
Contractor’s cost of, or the time required for, performing any part of the work under this contract,
whether or not changed as a result of the conditions, an equitable adjustment shall be made under
this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause
shall be allowed, unless the Contractor has given the written notice required; provided, that the
time prescribed in (a) above for giving written notice may be extended by the Contracting
Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site
conditions shall be allowed if made after final payment under this contract.

52.236-3 SITE INVESTIGATION AND CONDITIONSAFFECTING THE WORK
(APR 1984)

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the
nature and location of the work, and that it has investigated and satisfied itself asto the general
and local conditions which can affect the work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;

(2) the availability of labor, water, e ectric power, and roads;
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(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and (5) the character of equipment and
facilities needed preliminary to and during work performance. The Contractor also
acknowledges that it has satisfied itself asto the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered insofar as thisinformation is reasonably
ascertainable from an inspection of the site, including all exploratory work done by the
Government, as well as from the drawings and specifications made a part of this contract. Any
failure of the Contractor to take the actions described and acknowledged in this paragraph will
not relieve the Contractor from responsibility for estimating properly the difficulty and cost of
successfully performing the work, or for proceeding to successfully perform the work without
additional expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by
the Contractor based on the information made available by the Government. Nor does the
Government assume responsibility for any understanding reached or representation made
concerning conditions which can affect the work by any of its officers or agents before the
execution of this contract, unless that understanding or representation is expressly stated in this
contract.

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall
be new and of the most suitable grade for the purpose intended, unless otherwise specifically
provided in this contract. References in the specifications to equipment, material, articles, or
patented processes by trade name, make, or catalog number, shall be regarded as establishing a
standard of quality and shall not be construed as limiting competition. The Contractor may, at its
option, use any equipment, material, article, or process that, in the judgment of the Contracting
Officer, isequal to that named in the specifications, unless otherwise specifically provided in this
contract.

(b) The Contractor shall obtain the Contracting Officer’s approval of the machinery and
mechanical and other equipment to be incorporated into the work. When requesting approval, the
Contractor shall furnish to the Contracting Officer the name of the manufacturer, the model
number, and other information concerning the performance, capacity, nature, and rating of the
machinery and mechanical and other equipment. When required by this contract or by the
Contracting Officer, the Contractor shall also obtain the Contracting Officer’s approval of the
material or articles which the Contractor contemplates incorporating into the work. When
requesting approval, the Contractor shall provide full information concerning the material or
articles. When directed to do so, the Contractor shall submit samples for approval at the
Contractor’s expense, with all shipping charges prepaid. M achinery, equipment, material, and
articles that do not have the required approval shall be installed or used at the risk of subsequent
rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The
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Contracting Officer may require, in writing, that the Contractor remove from the work any
employee the Contracting Officer deems incompetent, careless, or otherwise objectionable.

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At al times during performance of this contract and until the work is completed and accepted,
the Contractor shall directly superintend the work or assign and have on the worksite a
competent superintendent who is satisfactory to the Contracting Officer and has authority to act
for the Contractor.

52.236-7 PERMITSAND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expense to the Government, be responsible for obtaining
any necessary licenses and permits, and for complying with any Federal, State, and municipal
laws, codes, and regulations applicable to the performance of the work. The Contractor shall
also be responsible for all damages to persons or property that occur as aresult of the
Contractor’'s fault or negligence. The Contractor shall aso be responsible for all materials
delivered and work performed until completion and acceptance of the entire work, except for any
completed unit of work which may have been accepted under the contract.

52.236-8 OTHER CONTRACTS (APR 1984)

The Government may undertake or award other contracts for additional work at or near the site
of the work under this contract. The Contractor shall fully cooperate with the other contractors
and with Government employees and shall carefully adapt scheduling and performing the work
under this contract to accommodate the additional work, heeding any direction that may be
provided by the Contracting Officer. The Contractor shall not commit or permit any act that will
interfere with the performance of work by any other contractor or by Government employees.

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES,
EQUIPMENT, UTILITIES, AND IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as
trees, shrubs, and grass) on or adjacent to the work site, which are not to be removed and which
do not unreasonably interfere with the work required under this contract. The Contractor shall
only remove trees when specifically authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees are broken during contract
performance, or by the careless operation of equipment, or by workmen, the Contractor shall
trim those limbs or branches with a clean cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities
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(1) at or near the work site, and

(2) on adjacent property of athird party, the locations of which are made known to or should be
known by the Contractor. The Contractor shall repair any damage to those facilities, including
those that are the property of athird party, resulting from failure to comply with the requirements
of this contract or failure to exercise reasonable care in performing the work. If the Contractor
fails or refuses to repair the damage promptly, the Contracting Officer may have the necessary
work performed and charge the cost to the Contractor.

52.236-10 OPERATIONSAND STORAGE AREAS (APR 1984)

(a) The Contractor shall confine all operations (including storage of materials) on Government
premises to areas authorized or approved by the Contracting Officer. The Contractor shall hold
and save the Government, its officers and agents, free and harmless from liability of any nature
occasioned by the Contractor’s performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the
Contractor only with the approval of the Contracting Officer and shall be built with labor and
materials furnished by the Contractor without expense to the Government. The temporary
buildings and utilities shall remain the property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work. With the written consent of the
Contracting Officer, the buildings and utilities may be abandoned and need not be removed.

(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only
established roadways, or use temporary roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are transported in prosecuting the work,
vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer of
the vehicle or prescribed by any Federal, State, or local law or regulation. When it is necessary
to cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor shall
repair or pay for the repair of any damaged curbs, sidewalks, or roads.

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(a) The Government shall have the right to take possession of or use any completed or partially
completed part of the work. Before taking possession of or using any work, the Contracting
Officer shall furnish the Contractor alist of items of work remaining to be performed or
corrected on those portions of the work that the Government intends to take possession of or use.
However, failure of the Contracting Officer to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms of the contract. The Government’s
possession or use shall not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the
responsibility for the loss of or damage to the work resulting from the Government’s possession
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or use, notwithstanding the terms of the clause in this contract entitled "Permits and
Responsibilities.” If prior possession or use by the Government delays the progress of the work
or causes additional expense to the Contractor, an equitable adjustment shall be made in the
contract price or the time of completion, and the contract shall be modified in writing
accordingly.

52.236-12 CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from

accumul ations of waste materials. Before completing the work, the Contractor shall remove
from the work and premises any rubbish, tools, scaffolding, equipment, and materials that are not
the property of the Government. Upon completing the work, the Contractor shall leave the work
areain aclean, neat, and orderly condition satisfactory to the Contracting Officer.

52.236-13 ACCIDENT PREVENTION (NOV 1991) — ALTERNATE | (NOV 1991)

(&) The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment
exposed to Contractor operations and activities,

(2) avoid interruptions of Government operations and delays in project completion dates; and
(3) control costs in the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of
Improvements, the Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;

(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29
CFR Part 1910; and

(3) Ensurethat any additional measures the Contracting Officer determines to be reasonably
necessary for the purposes are taken.

(c) If thiscontract isfor construction or dismantling, demolition or removal of improvements
with any Department of Defense agency or component, the Contractor shall comply with all
pertinent provisions of the latest version of U.S. Army Corps of Engineers Safety and Health
Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these

reguirements or any condition which poses a serious or imminent danger to the health or safety
of the public or Government personnel, the Contracting Officer shall notify the Contractor orally,
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with written confirmation, and request immediate initiation of corrective action. This notice,
when delivered to the Contractor or the Contractor’s representative at the work site, shall be
deemed sufficient notice of the noncompliance and that corrective action isrequired. After
receiving the notice, the Contractor shall immediately take corrective action. |If the Contractor
fails or refuses to promptly take corrective action, the Contracting Officer may issue an order
stopping al or part of the work until satisfactory corrective action has been taken. The
Contractor shall not be entitled to any equitable adjustment of the contract price or extension of
the performance schedule on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (€), with appropriate changes
in the designation of the parties, in subcontracts.

(f) Before commencing the work, the Contractor shall-

(1) Submit awritten proposed plan for implementing this clause. The plan shall include an
analysis of the significant hazards to life, limb, and property inherent in contract work
performance and a plan for controlling these hazards; and

(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual
understanding relative to administration of the overall safety program.

52.236-15 SCHEDULESFOR CONSTRUCTION CONTRACTS (APR 1984)

(a) The Contractor shall, within five days after the work commences on the contract or another
period of time determined by the Contracting Officer, prepare and submit to the Contracting
Officer for approval three copies of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates on which the Contractor contemplates
starting and completing the several salient features of the work (including acquiring materials,
plant, and equipment). The schedule shall be in the form of a progress chart of suitable scaleto
indicate appropriatel y the percentage of work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule within the time prescribed, the
Contracting Officer may withhold approval of progress payments until the Contractor submits
the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting
Officer, and upon doing so shall immediately deliver three copies of the annotated schedule to
the Contracting Officer. If, in the opinion of the Contracting Officer, the Contractor falls behind
the approved schedule, the Contractor shall take steps necessary to improve its progress,
including those that may be required by the Contracting Officer, without additional cost to the
Government. In this circumstance, the Contracting Officer may require the Contractor to increase
the number of shifts, overtime operations, days of work, and/or the amount of construction plant,
and to submit for approval any supplementary schedule or schedulesin chart form as the
Contracting Officer deems necessary to demonstrate how the approved rate of progress will be
regained.
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(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under
this clause shall be grounds for a determination by the Contracting Officer that the Contractor is
not prosecuting the work with sufficient diligence to ensure completion within the time specified
in the contract. Upon making this determination, the Contracting Officer may terminate the
Contractor’s right to proceed with the work, or any separable part of it, in accordance with the
default terms of this contract.

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and

shall at all times give the Contracting Officer access thereto. Anything mentioned in the
specifications and not shown on the drawings, or shown on the drawings and not mentioned in
the specifications, shall be of like effect as if shown or mentioned in both. In case of difference
between drawings and specifications, the specifications shall govern. In case of discrepancy in
the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the
Contractor without such a determination shall be at its own risk and expense. The Contracting
Officer shall furnish from time to time such detailed drawings and other information as
considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words "directed”, "required”,
"ordered", "designated", "prescribed", or words of like import are used, it shall be understood
that the "direction”, "requirement”, "order", "designation”, or "prescription”, of the Contracting
Officer isintended and similarly the words "approved", "acceptable”, "satisfactory”, or words of
like import shall mean "approved by," or "acceptable to”, or "satisfactory to" the Contracting
Officer, unless otherwise expressly stated.

(c) Where "as shown," asindicated", "as detailed", or words of similar import are used, it shall
be understood that the reference is made to the drawings accompanying this contract unless
stated otherwise. The word "provided” as used herein shall be understood to mean "provide
completein place," that is"furnished and installed".

(d) Shop drawings means drawings, submitted to the Government by the Contractor,
subcontractor, or any lower tier subcontractor pursuant to a construction contract, showing in
detail (1) the proposed fabrication and assembly of structural elements, and (2) the installation
(i.e, fit, and attachment details) of materials or equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, and
similar materials furnished by the contractor to explain in detail specific portions of the work
required by the contract. The Government may duplicate, use, and disclose in any manner and
for any purpose shop drawings delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and
review them for accuracy, completeness, and compliance with contract requirements and shall
indicate its approval thereon as evidence of such coordination and review. Shop drawings
submitted to the Contracting Officer without evidence of the Contractor’s approval may be
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returned for resubmission. The Contracting Officer will indicate an approval or disapproval of
the shop drawings and if not approved as submitted shall indicate the Government’s reasons
therefor. Any work done before such approval shall be at the Contractor’s risk. Approval by the
Contracting Officer shall not relieve the Contractor from responsibility for any errors or
omissionsin such drawings, nor from responsibility for complying with the requirements of this
contract, except with respect to variations described and approved in accordance with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall
describe such variations in writing, separate from the drawings, at the time of submission. If the
Contracting Officer approves any such variation, the Contracting Officer shall issue an
appropriate contract modification, except that, if the variation is minor or does not involve a
changein price or in time of performance, a modification need not be issued.

(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless
otherwise indicated) of all shop drawings as called for under the various headings of these
specifications. Three sets (unless otherwise indicated) of all shop drawings, will be retained by
the Contracting Officer and one set will be returned to the Contractor.

52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror
will be notified and will be required to attend. The Contracting Officer’s notification will include
specific details regarding the date, time, and location of the conference, any need for attendance
by subcontractors, and information regarding the items to be discussed.

52.242-13 BANKRUPTCY (JUL 1995)

In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or
involuntary, the Contractor agrees to furnish, by certified mail or electronic commerce method
authorized by the contract, written notification of the bankruptcy to the Contracting Officer
responsible for administering the contract. This notification shall be furnished within five days
of theinitiation of the proceedings relating to bankruptcy filing. This notification shall include
the date on which the bankruptcy petition was filed, the identity of the court in which the
bankruptcy petition was filed, and alisting of Government contract numbers and contracting
officesfor all Government contracts against which final payment has not been made. This
obligation remains in effect until final payment under this contract.

(End of clause)

52.242-14 SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt
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all or any part of the work of this contract for the period of time that the Contracting Officer
determines appropriate for the convenience of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time,
suspended, delayed, or interrupted (1) by an act of the Contracting Officer in the administration
of this contract, or (2) by the Contracting Officer’s failure to act within the time specified in this
contract (or within areasonable timeif not specified), an adjustment shall be made for any
increase in the cost of performance of this contract (excluding profit) necessarily caused by the
unreasonabl e suspension, delay, or interruption, and the contract modified in writing
accordingly. However, no adjustment shall be made under this clause for any suspension, delay,
or interruption to the extent that performance would have been so suspended, delayed, or
interrupted by any other cause, including the fault or negligence of the Contractor, or for which
an equitable adjustment is provided for or excluded under any other term or condition of this
contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or
failure to act involved (but this requirement shall not apply asto a claim resulting from a
suspension order), and (2) unlessthe claim, in an amount stated, is asserted in writing as soon as
practicable after the termination of the suspension, delay, or interruption, but not later than the
date of final payment under the contract.

52.243-4 CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written
order designated or indicated to be a change order, make changes in the work within the general
scope of the contract, including changes--

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) In the Government-furnished facilities, equipment, materials, services, or site; or

(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction,
instruction, interpretation, or determination) from the Contracting Officer that causes a change
shall be treated as a change order under this clause; provided, that the Contractor gives the
Contracting Officer written notice stating

(1) the date, circumstances, and source of the order and

(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer
shall be treated as a change under this clause or entitle the Contractor to an equitable adjustment.
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(d) If any change under this clause causes an increase or decrease in the Contractor’s cost of, or
the time required for, the performance of any part of the work under this contract, whether or not
changed by any such order, the Contracting Officer shall make an equitable adjustment and
modify the contract in writing. However, except for an adjustment based on defective
specifications, no adjustment for any change under paragraph (b) of this clause shall be made for
any costs incurred more than 20 days before the Contractor gives written notice as required. In
the case of defective specifications for which the Government is responsible, the equitable
adjustment shall include any increased cost reasonably incurred by the Contractor in attempting
to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after

(2) receipt of awritten change order under paragraph (@) of this clause or (2) the furnishing of a
written notice under paragraph (b) of this clause, by submitting to the Contracting Officer a
written statement describing the general nature and amount of the proposal, unless this period is
extended by the Government. The statement of proposal for adjustment may be included in the
notice under paragraph (b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after
final payment under this contract.

52.244-6  SUBCONTRACTSFOR COMMERCIAL ITEMSAND COMMERCIAL
COMPONENTS (OCT 1998)

(a) Definitions,

"Commercia item", asused in this clause, has the meaning contained in the clause at 52.202-1,
Definitions.

"Subcontract”, as used in this clause, includes atransfer of commercial items between divisions,
subsidiaries, or affiliates of the Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its
subcontractors at all tiersto incorporate, commercial items or nondevelopmental items as
components of itemsto be supplied under this contract.

(c) Notwithstanding any other clause of this contract, the Contractor is not required to include
any FAR provision or clause, other than those listed below to the extent they are applicable and
as may be required to establish the reasonableness of prices under Part 15, in a subcontract at any
tier for commercial items or commercial components:

(1) 52.222-26, Equal Opportunity (E.O. 11246);
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(2) 52.222-35, Affirmative Action for Disabled Veterans and V eterans of the Vietnam Era (38
U.S.C. 4212(a));

(3) 52.222-36, Affirmative Action for Workers with Disabilities (29 U.S.C. 793); and

(4) 52.247-64, Preference for Privately-Owned U.S.-Flagged Commercia Vessels (46 U.S.C.
1241)(flow down not required for subcontracts awarded beginning May 1, 1996).

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in
subcontracts awarded under this contract.

52.245-2 GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTYS) (DEC 1989)

(a) Government-furnished property. (1) The Government shall deliver to the Contractor, for use
in connection with and under the terms of this contract, the Government-furnished property
described in the Schedule or specifications together with any related data and information that
the Contractor may request and is reasonably required for the intended use of the property
(hereinafter referred to as " Government-furnished property").

(2) The delivery or performance dates for this contract are based upon the expectation that
Government-furnished property suitable for use (except for property furnished "asis") will be
delivered to the Contractor at the times stated in the Schedule or, if not so stated, in sufficient
time to enable the Contractor to meet the contract’s delivery or performance dates.

(3) If Government-furnished property is received by the Contractor in a condition not suitable for
the intended use, the Contractor shall, upon receipt of it, notify the Contracting Officer, detailing
the facts, and, as directed by the Contracting Officer and at Government expense, either repair,
modify, return, or otherwise dispose of the property. After completing the directed action and
upon written request of the Contractor, the Contracting Officer shall make an equitable
adjustment as provided in paragraph (h) of this clause.

(4) If Government-furnished property is not delivered to the Contractor by the required time, the
Contracting Officer shall, upon the Contractor’s timely written request, make a determination of
the delay, if any, caused the Contractor and shall make an equitabl e adjustment in accordance
with paragraph (h) of this clause.

(b) Changes in Government-furnished property. (1) The Contracting Officer may, by written
notice, (i) decrease the Government-furnished property provided or to be provided under this
contract, or (ii) substitute other Government-furnished property for the property to be provided
by the Government, or to be acquired by the Contractor for the Government, under this contract.
The Contractor shall promptly take such action as the Contracting Officer may direct regarding
the removal, shipment, or disposal of the property covered by such notice.

(2) Upon the Contractor’s written request, the Contracting Officer shall make an equitable
adjustment to the contract in accordance with paragraph (h) of this clause, if the Government has
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agreed in the Schedule to make the property available for performing this contract and thereis
any--

(i) Decrease or substitution in this property pursuant to subparagraph (b)(1) of this clause; or
(it) Withdrawal of authority to use this property, if provided under any other contract or lease.

(c) Titlein Government property. (1) The Government shall retain title to all Government-
furnished property.

(2) All Government-furnished property and all property acquired by the Contractor, title to which
vests in the Government under this paragraph (collectively referred to as " Government
property"), are subject to the provisions of this clause. However, special tooling accountable to
this contract is subject to the provisions of the Special Tooling clause and is not subject to the
provisions of this clause. Title to Government property shall not be affected by its incorporation
into or attachment to any property not owned by the Government, nor shall Government property
become a fixture or lose its identity as personal property by being attached to any real property.

(3) Titleto each item of facilities and special test equipment acquired by the Contractor for the
Government under this contract shall passto and vest in the Government when its use in
performing this contract commences or when the Government has paid for it, whichever is
earlier, whether or not title previously vested in the Government.

(4) If this contract contains a provision directing the Contractor to purchase material for which
the Government will reimburse the Contractor as adirect item of cost under this contract--

(i) Titleto material purchased from avendor shall pass to and vest in the Government upon the
vendor’s delivery of such material; and

(i) Title to all other material shall passto and vest in the Government upon--

(A) Issuance of the material for use in contract performance;

(B) Commencement of processing of the material or its use in contract performance; or
(C) Reimbursement of the cost of the material by the Government, whichever occursfirst.

(d) Use of Government property. The Government property shall be used only for performing
this contract, unless otherwise provided in this contract or approved by the Contracting Officer.

(e) Property administration. (1) The Contractor shall be responsible and accountable for all

Government property provided under this contract and shall comply with Federal Acquisition
Regulation (FAR) Subpart 45.5, asin effect on the date of this contract.
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(2) The Contractor shall establish and maintain a program for the use, maintenance, repair,
protection, and preservation of Government property in accordance with sound industrial
practice and the applicable provisions of Subpart 45.5 of the FAR.

(3) If damage occurs to Government property, the risk of which has been assumed by the
Government under this contract, the Government shall replace the items or the Contractor shall
make such repairs as the Government directs. However, if the Contractor cannot effect such
repairs within the time required, the Contractor shall dispose of the property as directed by the
Contracting Officer. When any property for which the Government is responsible is replaced or
repaired, the Contracting Officer shall make an equitable adjustment in accordance with
paragraph (h) of this clause.

(4) The Contractor represents that the contract price does not include any amount for repairs or
replacement for which the Government is responsible. Repair or replacement of property for
which the Contractor is responsible shall be accomplished by the Contractor at its own expense.

(f) Access. The Government and all its designees shall have access at all reasonable times to the
premises in which any Government property islocated for the purpose of inspecting the
Government property.

(9) Risk of loss. Unless otherwise provided in this contract, the Contractor assumes the risk of,
and shall be responsible for, any loss or destruction of, or damage to, Government property upon
its delivery to the Contractor or upon passage of title to the Government under paragraph (c) of
this clause. However, the Contractor is not responsible for reasonable wear and tear to
Government property or for Government property properly consumed in performing this
contract.

(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be made to
any affected contract provision in accordance with the procedures of the Changes clause. When
appropriate, the Contracting Officer may initiate an equitable adjustment in favor of the
Government. The right to an equitable adjustment shall be the Contractor’s exclusive remedy.
The Government shall not be liable to suit for breach of contract for--

(1) Any delay in delivery of Government-furnished property;

(2) Délivery of Government-furnished property in a condition not suitable for its intended use;
(3) A decrease in or substitution of Government-furnished property; or

(4) Failureto repair or replace Government property for which the Government is responsible.
(i) Final accounting and disposition of Government property. Upon completing this contract, or
at such earlier dates as may be fixed by the Contracting Officer, the Contractor shall submit, in a
form acceptabl e to the Contracting Officer, inventory schedules covering all items of

Government property (including any resulting scrap) not consumed in performing this contract or
delivered to the Government. The Contractor shall prepare for shipment, deliver f.o.b. origin, or
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dispose of the Government property as may be directed or authorized by the Contracting Officer.
The net proceeds of any such disposal shall be credited to the contract price or shall be paid to
the Government as the Contracting Officer directs.

(1) Abandonment and restoration of Contractor’s premises. Unless otherwise provided herein, the
Government--

(1) May abandon any Government property in place, at which time all obligations of the
Government regarding such abandoned property shall cease; and

(2) Has no obligation to restore or rehabilitate the Contractor’s premises under any circumstances
(e.g., abandonment, disposition upon completion of need, or upon contract completion).
However, if the Government-furnished property (listed in the Schedule or specifications) is
withdrawn or is unsuitable for the intended use, or if other Government property is substituted,
then the equitable adjustment under paragraph (h) of this clause may properly include restoration
or rehabilitation costs.

(k) Communications. All communications under this clause shall be in writing.

() Overseas contracts. If this contract isto be performed outside of the United States of America,
Its territories, or possessions, the words "Government™ and "Government-furnished" (wherever
they appear in this clause) shall be construed as "United States Government™ and "United States
Government-furnished,” respectively.

(End of clause)

52.245-4 GOVERNMENT-FURNISHED PROPERTY (SHORT FORM) (APR 1984)

(a) The Government shall deliver to the Contractor, at the time and locations stated in this
contract, the Government-furnished property described in the Schedule or specifications. If that
property, suitable for itsintended use, is not delivered to the Contractor, the Contracting Officer
shall equitably adjust affected provisions of this contract in accordance with the Changes clause
when--

(1) The Contractor submits atimely written request for an equitable adjustment; and

(2) The facts warrant an equitable adjustment.

(b) Title to Government-furnished property shall remain in the Government. The Contractor shall
use the Government-furnished property only in connection with this contract. The Contractor
shall maintain adequate property control records in accordance with sound industrial practice and
will make such records available for Government inspection at all reasonable times, unless the
clause at Federal Acquisition Regulation 52.245-1, Property Records, isincluded in this contract.

(c) Upon delivery of Government-furnished property to the Contractor, the Contractor assumes
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the risk and responsibility for itsloss or damage, except--

(1) For reasonable wear and tear;

(2) To the extent property is consumed in performing this contract; or
(3) As otherwise provided for by the provisions of this contract.

(d) Upon compl eting this contract, the Contractor shall follow the instructions of the Contracting
Officer regarding the disposition of all Government-furnished property not consumed in
performing this contract or previously delivered to the Government. The Contractor shall prepare
for shipment, deliver f.o0.b. origin, or dispose of the Government property, as may be directed or
authorized by the Contracting Officer. The net proceeds of any such disposal shall be credited to
the contract price or shall be paid to the Government as directed by the Contracting Officer.

(e) If this contract isto be performed outside the United States of America, its territories, or
possessions, the words "Government” and "Government-furnished” (wherever they appear in this
clause) shall be construed as "United States Government™ and "United States Government-
furnished,” respectively.

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture
and fabrication of components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as
will ensure that the work performed under the contract conforms to contract requirements. The
Contractor shall maintain complete inspection records and make them available to the
Government. All work shall be conducted under the general direction of the Contracting Officer
and is subject to Government inspection and test at all places and at all reasonabl e times before
acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not--

(1) Relieve the Contractor of responsibility for providing adequate quality control measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material before
acceptance;

(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under
paragraph (i) of this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any
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contract requirement, nor is the inspector authorized to change any term or condition of the
specification without the Contracting Officer’s written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, al facilities, labor,
and material reasonably needed for performing such safe and convenient inspections and tests as
may be required by the Contracting Officer. The Government may charge to the Contractor any
additional cost of inspection or test when work is not ready at the time specified by the
Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary.
The Government shall perform all inspections and tests in a manner that will not unnecessarily
delay the work. Special, full size, and performance tests shall be performed as described in the
contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to
conform to contract requirements, unless in the public interest the Government consents to
accept the work with an appropriate adjustment in contract price. The Contractor shall promptly
segregate and remove rejected material from the premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1)
by contract or otherwise, replace or correct the work and charge the cost to the Contractor or (2)
terminate for default the Contractor’s right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already
completed work by removing it or tearing it out, the Contractor, on request, shall promptly
furnish all necessary facilities, labor, and material. If the work isfound to be defective or
nonconforming in any material respect due to the fault of the Contractor or its subcontractors, the
Contractor shall defray the expenses of the examination and of satisfactory reconstruction.
However, if the work is found to meet contract requirements, the Contracting Officer shall make
an equitable adjustment for the additional servicesinvolved in the examination and
reconstruction, including, if completion of the work was thereby delayed, an extension of time.

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as
practicable after completion and inspection, all work required by the contract or that portion of
the work the Contracting Officer determines can be accepted separately. Acceptance shall be
final and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the
Government’s rights under any warranty or guarantee.

52.248-3 VALUE ENGINEERING--CONSTRUCTION (FEB 2000) - ALTERNATE |
(APR 1984)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering
change proposals (VECP's) voluntarily. The Contractor shall share in any instant contract
savings realized from accepted VECP's, in accordance with paragraph (f) below.

(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation,
maintenance, logistic support, or Government-furnished property.
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"Collateral savings," as used in this clause, means those measurable net reductions resulting from
aVECP in the agency’s overall projected collateral costs, exclusive of acquisition savings,
whether or not the acquisition cost changes.

"Contractor’s devel opment and implementation costs,” as used in this clause, means those costs
the Contractor incurs on aVECP specifically in developing, testing, preparing, and submitting
the VECP, as well as those costs the Contractor incurs to make the contractual changes required
by Government acceptance of a VECP.

"Government costs," as used in this clause, means those agency costs that result directly from
developing and implementing the VECP, such as any net increases in the cost of testing,
operations, maintenance, and logistic support. The term does not include the normal
administrative costs of processing the VECP.

"Instant contract savings," as used in this clause, means the estimated reduction in Contractor
cost of performance resulting from acceptance of the VECP, minus allowable Contractor’s
development and implementation costs, including subcontractors’ development and
implementation costs (see paragraph (h) below).

"V a ue engineering change proposa (VECP)" means a proposal that--
(1) Requires a change to this, the instant contract, to implement; and

(2) Results in reducing the contract price or estimated cost without impairing essential functions
or characteristics; provided, that it does not involve a change--

() In deliverable end item quantities only; or
(i) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the
information described in subparagraphs (1) through (7) below. If the proposed change is affected
by contractually required configuration management or similar procedures, the instructionsin
those procedures relating to format, identification, and priority assignment shall govern VECP
preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and that proposed,
the comparative advantages and disadvantages of each, ajustification when an item’s function or
characteristics are being altered, and the effect of the change on the end item’s performance.

(2) A list and analysis of the contract requirements that must be changed if the VECPis
accepted, including any suggested specification revisions.

(3) A separate, detailed cost estimate for (i) the affected portions of the existing contract
requirement and (ii) the VECP. The cost reduction associated with the VECP shall take into
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account the Contractor’s allowabl e development and implementation costs, including any amount
attributable to subcontracts under paragraph (h) below.

(4) A description and estimate of costs the Government may incur in implementing the VECP,
such astest and evaluation and operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral coststo the agency.

(6) A statement of the time by which a contract modification accepting the VECP must be issued
in order to achieve the maximum cost reduction, noting any effect on the contract completion
time or delivery schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the
agencies and contract numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite,
with a copy to the Contracting Officer.

(e) Government action. (1) The Contracting Officer shall notify the Contractor of the status of
the VECP within 45 calendar days after the contracting office receivesit. If additional timeis
required, the Contracting Officer shall notify the Contractor within the 45-day period and
provide the reason for the delay and the expected date of the decision. The Government will
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a
VECP.

(2) If the VECP is not accepted, the Contracting Officer shall notify the Contractor in writing,
explaining the reasons for rejection. The Contractor may withdraw any VECP, in whole or in
part, at any time before it is accepted by the Government. The Contracting Officer may require
that the Contractor provide written notification before undertaking significant expenditures for
VECP effort.

(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a
modification to this contract citing this clause. The Contracting Officer may accept the VECP,
even though an agreement on price reduction has not been reached, by issuing the Contractor a
notice to proceed with the change. Until a notice to proceed isissued or a contract modification
applies aVECP to this contract, the Contractor shall perform in accordance with the existing
contract. The decision to accept or reject all or part of any VECP isaunilateral decision made
solely at the discretion of the Contracting Officer.

(f) Sharing.
(1) Rates. The Government’s share of savings is determined by subtracting Government costs

from instant contract savings and multiplying the result by (i) 45 percent for fixed-price contracts
or (ii) 75 percent for cost-reimbursement contracts.
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(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall
be authorized by a modification to this contract to--

(i) Accept the VECP,
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and

(iii) Provide the Contractor’s share of savings by adding the amount cal culated to the contract
price or fee.

(g) Subcontracts. The Contractor shall include an appropriate value engineering clause in any
subcontract of $50,000 or more and may include one in subcontracts of lesser value. In
computing any adjustment in this contract’s price under paragraph (f) above, the Contractor’s
allowable development and implementation costs shall include any subcontractor’s allowable
development and implementation costs clearly resulting from a VVECP accepted by the
Government under this contract, but shall exclude any value engineering incentive paymentsto a
subcontractor. The Contractor may choose any arrangement for subcontractor value engineering
incentive payments; provided, that these payments shall not reduce the Government’s share of
the savings resulting from the VECP.

(h) Data. The Contractor may restrict the Government’s right to use any part of a VECP or the
supporting data by marking the following legend on the affected parts:

"These data, furnished under the Vaue Engineering--Construction clause of contract . .........
, shall not be disclosed outside the Government or duplicated, used, or disclosed, in whole or in
part, for any purpose other than to evaluate a value engineering change proposal submitted under
the clause. Thisrestriction does not limit the Government’s right to use information contained in
these dataif it has been obtained or is otherwise available from the Contractor or from another
source without limitations.”

If aVECP is accepted, the Contractor hereby grants the Government unlimited rightsin the
VECP and supporting data, except that, with respect to data qualifying and submitted as limited
rights technical data, the Government shall have the rights specified in the contract modification
implementing the VECP and shall appropriately mark the data. (The terms "unlimited rights" and
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

() Collateral savings. If aVECP is accepted, the Contracting Officer will increase the instant
contract amount by 20 percent of any projected collateral savings determined to berealized in a
typical year of use after subtracting any Government costs not previously offset. However, the
Contractor’s share of collateral savings will not exceed the contract’s firm-fixed-price or
estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. The
Contracting Officer will be the sole determiner of the amount of collateral savings.

(End of clause)
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52.249-1 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-
PRICE) (SHORT FORM) (APR 1984)

The Contracting Officer, by written notice, may terminate this contract, in whole or in part, when
itisin the Government’s interest. If this contract is terminated, the rights, duties, and obligations
of the parties, including compensation to the Contractor, shall be in accordance with Part 49 of
the Federal Acquisition Regulation in effect on the date of this contract.

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-
PRICE) (SEP 1996) - ALTERNATE | (SEP 1996)

(a) The Government may terminate performance of work under this contract in whole or, from
timeto time, in part if the Contracting Officer determines that atermination isin the
Government’s interest. The Contracting Officer shall terminate by delivering to the Contractor a
Notice of Termination specifying the extent of termination and the effective date.

(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer,
the Contractor shall immediately proceed with the following obligations, regardless of any delay
in determining or adjusting any amounts due under this clause:

(1) Stop work as specified in the notice.

(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for
materials, services, or facilities, except as necessary to complete the continued portion of the
contract.

(3) Terminate all subcontracts to the extent they relate to the work terminated.

(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest
of the Contractor under the subcontracts terminated, in which case the Government shall have
the right to settle or to pay any termination settlement proposal arising out of those terminations.

(5) With approval or ratification to the extent required by the Contracting Officer, settle all
outstanding liabilities and termination settlement proposals arising from the termination of
subcontracts; the approval or ratification will be final for purposes of this clause.

(6) Asdirected by the Contracting Officer, transfer title and deliver to the Government (i) the
fabricated or unfabricated parts, work in process, completed work, supplies, and other material
produced or acquired for the work terminated, and (ii) the completed or partially completed
plans, drawings, information, and other property that, if the contract had been completed, would
be required to be furnished to the Government.

(7) Complete performance of the work not terminated.
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(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the
protection and preservation of the property related to this contract that isin the possession of the
Contractor and in which the Government has or may acquire an interest.

(9) Useits best efforts to sell, as directed or authorized by the Contracting Officer, any property
of the types referred to in subparagraph (b)(6) of this clause; provided, however, that the
Contractor (i) is not required to extend credit to any purchaser and (ii) may acquire the property
under the conditions prescribed by, and at prices approved by, the Contracting Officer. The
proceeds of any transfer or disposition will be applied to reduce any payments to be made by the
Government under this contract, credited to the price or cost of the work, or paid in any other
manner directed by the Contracting Officer.

(c) The Contractor shall submit complete termination inventory schedules no later than 120 days
from the effective date of termination, unless extended in writing by the Contracting Officer
upon written request of the Contractor within this 120-day period.

(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal
Acquisition Regulation, the Contractor may submit to the Contracting Officer alist, certified as
to quantity and quality, of termination inventory not previously disposed of, excluding items
authorized for disposition by the Contracting Officer. The Contractor may request the
Government to remove those items or enter into an agreement for their storage. Within 15 days,
the Government will accept title to those items and remove them or enter into a storage
agreement. The Contracting Officer may verify the list upon removal of the items, or if stored,
within 45 days from submission of the list, and shall correct thelist, as necessary, before final
Settlement.

(e) After termination, the Contractor shall submit afinal termination settlement proposal to the
Contracting Officer in the form and with the certification prescribed by the Contracting Officer.
The Contractor shall submit the proposal promptly, but no later than 1 year from the effective
date of termination, unless extended in writing by the Contracting Officer upon written request

of the Contractor within this 1-year period. However, if the Contracting Officer determines that
the factsjustify it, atermination settlement proposal may be received and acted on after 1 year or
any extension. If the Contractor failsto submit the proposal within the time alowed, the
Contracting Officer may determine, on the basis of information available, the amount, if any, due
the Contractor because of the termination and shall pay the amount determined.

(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree
upon the whole or any part of the amount to be paid or remaining to be paid because of the
termination. The amount may include a reasonable allowance for profit on work done. However,
the agreed amount, whether under this paragraph (g) or paragraph (g) of this clause, exclusive of
costs shown in subparagraph (g)(3) of this clause, may not exceed the total contract price as
reduced by (1) the amount of payments previously made and (2) the contract price of work not
terminated. The contract shall be modified, and the Contractor paid the agreed amount.
Paragraph (g) of this clause shall not limit, restrict, or affect the amount that may be agreed upon
to be paid under this paragraph.
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(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the
Contractor because of the termination of work, the Contracting Officer shall pay the Contractor
the amounts determined as follows, but without duplication of any amounts agreed upon under
paragraph (f) of this clause:

(1) For contract work performed before the effective date of termination, the total (without
duplication of any items) of--

(i) The cost of thiswork;

(i) The cost of settling and paying termination settlement proposals under terminated
subcontracts that are properly chargeable to the terminated portion of the contract if not included
in subdivision (g)(1)(i) of this clause; and

(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting
Officer under 49.202 of the Federal Acquisition Regulation, in effect on the date of this contract,
to be fair and reasonable; however, if it appears that the Contractor would have sustained aloss
on the entire contract had it been completed, the Contracting Officer shall allow no profit under
this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of |oss.

(2) The reasonable costs of settlement of the work terminated, including--

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of
termination settlement proposals and supporting data;

(i) The termination and settlement of subcontracts (excluding the amounts of such settlements);
and

(ii1) Storage, transportation, and other costs incurred, reasonably necessary for the preservation,
protection, or disposition of the termination inventory.

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed
the risk of loss, the Contracting Officer shall exclude from the amounts payable to the Contractor
under paragraph (g) of this clause, the fair value, as determined by the Contracting Officer, of
property that is destroyed, lost, stolen, or damaged so as to become undeliverable to the
Government or to a buyer.

(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect
on the date of this contract, shall govern all costs claimed, agreed to, or determined under this
clause.

(1) The Contractor shall have the right of appeal, under the Disputes clause, from any
determination made by the Contracting Officer under paragraph (e), (g), or (I) of this clause,
except that if the Contractor failed to submit the termination settlement proposal or request for
equitable adjustment within the time provided in paragraph (e) or (I), respectively, and failed to
reguest atime extension, there is no right of appeal.
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(K) In arriving at the amount due the Contractor under this clause, there shall be deducted--

(1) All unliquidated advance or other payments to the Contractor under the terminated portion of
this contract;

(2) Any claim which the Government has against the Contractor under this contract; and

(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired
by the Contractor or sold under the provisions of this clause and not recovered by or credited to
the Government.

(1) If the termination is partial, the Contractor may file a proposal with the Contracting Officer
for an equitable adjustment of the price(s) of the continued portion of the contract. The
Contracting Officer shall make any equitable adjustment agreed upon. Any proposal by the
Contractor for an equitable adjustment under this clause shall be requested within 90 days from
the effective date of termination unless extended in writing by the Contracting Officer.

(m)(1) The Government may, under the terms and conditions it prescribes, make partial
payments and payments against costs incurred by the Contractor for the terminated portion of the
contract, if the Contracting Officer believesthe total of these payments will not exceed the
amount to which the Contractor will be entitled.

(2) If the total payments exceed the amount finally determined to be due, the Contractor shall
repay the excess to the Government upon demand, together with interest computed at the rate
established by the Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2). Interest shall be
computed for the period from the date the excess payment is received by the Contractor to the
date the excess is repaid. Interest shall not be charged on any excess payment due to areduction
in the Contractor’s termination settlement proposal because of retention or other disposition of
termination inventory until 10 days after the date of the retention or disposition, or alater date
determined by the Contracting Officer because of the circumstances.

(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all
records and documents relating to the terminated portion of this contract for 3 years after final
settlement. Thisincludes al books and other evidence bearing on the Contractor’s costs and
expenses under this contract. The Contractor shall make these records and documents available
to the Government, at the Contractor’s office, at all reasonable times, without any direct charge.
If approved by the Contracting Officer, photographs, microphotographs, or other authentic
reproductions may be maintained instead of original records and documents.

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the

diligence that will insure its completion within the time specified in this contract including any
extension, or failsto complete the work within this time, the Government may, by written notice

00700 - 98



DACWG66-00-B-0025

to the Contractor, terminate the right to proceed with the work (or the separable part of the work)
that has been delayed. In this event, the Government may take over the work and complete it by
contract or otherwise, and may take possession of and use any materials, appliances, and plant on
the work site necessary for completing the work. The Contractor and its sureties shall be liable
for any damage to the Government resulting from the Contractor’s refusal or failure to complete
the work within the specified time, whether or not the Contractor’s right to proceed with the work
iIsterminated. Thisliability includes any increased costs incurred by the Government in
completing the work.

(b) The Contractor’s right to proceed shall not be terminated nor the Contractor charged with
damages under this clause, if--

(2) The delay in completing the work arises from unforeseeable causes beyond the control and
without the fault or negligence of the Contractor. Examples of such causes include

(i) acts of God or of the public enemy,

(ii) acts of the Government in either its sovereign or contractual capacity,

(iii) acts of another Contractor in the performance of a contract with the Government,

(iv) fires,

(v) floods,

(vi) epidemics,

(vii) quarantine restrictions,

(viii) strikes,

(ix) freight embargoes,

(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from
unforeseeabl e causes beyond the control and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the
Contracting Officer), notifies the Contracting Officer in writing of the causes of delay. The
Contracting Officer shall ascertain the facts and the extent of delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such action, the time for completing the work
shall be extended. The findings of the Contracting Officer shall be final and conclusive on the
parties, but subject to appeal under the Disputes clause.

(c) If, after termination of the Contractor’s right to proceed, it is determined that the Contractor
was not in default, or that the delay was excusable, the rights and obligations of the parties will
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be the same as if the termination had been issued for the convenience of the Government.

The rights and remedies of the Government in this clause are in addition to any other rights and

remedies provided by law or under this contract.

52.252-2 CLAUSESINCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif

they were given in full text. Upon request, the Contracting Officer will make their full text

available. Also, the full text of a clause may be accessed electronically at this/these address(es):
http://www.arnet.gov/far

http://farsite.hill.af.mil
http://www.dtic.mil/dfars

52.252-4 ALTERATIONSIN CONTRACT (APR 1984)
Portions of this contract are atered as follows:
N/A

(End of clause)
52.252-6 AUTHORIZED DEVIATIONSIN CLAUSES (APR 1984)
(a) Theusein thissolicitation or contract of any Federal Acquisition Regulation (48 CFR
Chapter 1) clause with an authorized deviation isindicated by the addition of "(DEVIATION)"
after the date of the clause.
(b) The usein this solicitation or contract of any DoD FAR Supplement (48 CFR Chapter 2)
clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the
name of the regulation.
52.253-1 COMPUTER GENERATED FORMS (JAN 1991)
(&) Any datarequired to be submitted on a Standard or Optional Form prescribed by the Federal
Acquisition Regulation (FAR) may be submitted on a computer generated version of the form,
provided there is no change to the name, content, or sequence of the data elements on the form,

and provided the form carries the Standard or Optional Form number and edition date.

(b) Unless prohibited by agency regulations, any data required to be submitted on an agency
unique form prescribed by an agency supplement to the FAR may be submitted on a computer
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generated version of the form provided there is no change to the name, content, or sequence of
the data elements on the form and provided the form carries the agency form number and edition
date.

(c) If the Contractor submits a computer generated version of aform that is different than the
required form, then the rights and obligations of the parties will be determined based on the
content of the required form.

252.201-7000 CONTRACTING OFFICER’'SREPRESENTATIVE (DEC 1991)

(a) "Definition. Contracting officer’s representative” means an individual designated in
accordance with subsection 201.602-2 of the Defense Federal Acquisition Regulation
Supplement and authorized in writing by the contracting officer to perform specific technical or
administrative functions.

(b) If the Contracting Officer designates a contracting officer’s representative (COR), the
Contractor will receive a copy of the written designation. It will specify the extent of the COR'’s
authority to act on behalf of the contracting officer. The COR is not authorized to make any
commitments or changes that will affect price, quality, quantity, delivery, or any other term or
condition of the contract.

(End of clause)

252.203-7001 PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER
DEFENSE-CONTRACT-RELATED FELONIES (MAR 1999)

(a) Definitions. As used in this clause—

(1) “Arising out of a contract with the DoD” means any act in connection with—
(i) Attempting to obtain;

(i) Obtaining, or

(i) Performing a contract or first-tier subcontract of any agency, department, or component of
the Department of Defense (DoD).

(2) “Conviction of fraud or any other felony” means any conviction for fraud or a felony in
violation of state or Federal criminal statutes, whether entered on a verdict or plea, including a
plea ofnolo contendere, for which sentence has been imposed.

(3) “Date of conviction” means the date judgment was entered against the individual.

(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony
arising out of a contract with the DoD is prohibited from serving--

(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract;
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(2) On the board of directors of any DoD contractor or first-tier subcontractor;
(3) As aconsultant, agent, or representative for any DoD contractor or first-tier subcontractor; or

(4) In any other capacity with the authority to influence, advise, or control the decisions of any
DoD contractor or subcontractor with regard to any DoD contract or first-tier subcontract.

(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years
from the date of conviction.

(d) 10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject
to a criminal penalty of not more than $500,000 if convicted of knowingly—

(1) Employing a person under a prohibition specified in paragraph (b) of this clause; or

(2) Allowing such a person to serve on the board of directors of the contractor or first-tier
subcontractor.

(e) In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may
consider other available remedies, such as—

(1) Suspension or debarment;
(2) Cancellation of the contract at no cost to the Government; or
(3) Termination of the contract for default.

(f) The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of
this clause to the Contracting Officer. Requests shall clearly identify—

(1) The person involved;

(2) The nature of the conviction and resultant sentence or punishment imposed,;

(3) The reasons for the requested waiver; and

(4) An explanation of why a waiver is in the interest of national security.

(g) The Contractor agrees to include the substance of this clause, appropriately modified to
reflect the identity and relationship of the parties, in all first-tier subcontracts exceeding the
simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation, except those for
commercial items or components.

(h) Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain
information as to whether a particular person has been convicted of fraud or any other felony
arising out of a contract with the DoD by contacting The Office of Justice Programs, The Denial
of Federal Benefits Office, U.S. Department of Justice, telephone (202) 616-3507.

(End of clause)

252.204-7004 REQUIRED CENTRAL CONTRACTOR REGISTRATION.(MAR 2000)
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(a) Definitions.
Asused in this clause--

(1) Central Contractor Registration (CCR) database means the primary DoD repository for
contractor information required for the conduct of business with DoD.

(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by
Dun and Bradstreet Information Services to identify unique business entities.

(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number
assigned by Dun and Bradstreet plus a 4-digit suffix that may be assigned by a parent
(controlling) business concern. This 4-digit suffix may be assigned at the discretion of the parent
business concern for such purposes as identifying subunits or affiliates of the parent business
concern.

(4) Registered in the CCR database means that all mandatory information, including the DUNS
number or the DUNS+4 number, if applicable, and the corresponding Commercia and
Government Entity (CAGE) code, isin the CCR database; the DUNS number and the CAGE
code have been validated; and all edits have been successfully completed.

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective
awardee must be registered in the CCR database prior to award, during performance, and through
final payment of any contract resulting from this solicitation, except for awardsto foreign
vendors for work to be performed outside the United States.

(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer,
which will be used by the Contracting Officer to verify that the offeror is registered in the CCR
database.

(3) Lack of registration in the CCR database will make an offeror ineligible for award.

(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours
after receipt of a complete and accurate application viathe Internet. However, registration of an
applicant submitting an application through a method other than the Internet may take up to 30
days. Therefore, offerors that are not registered should consider applying for registration
immediately upon receipt of this solicitation.

(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR,
and for any liability resulting from the Government’s reliance on inaccurate or incompl ete data.

To remain registered in the CCR database after theinitial registration, the Contractor is required
to confirm on an annual basis that itsinformation in the CCR database is accurate and compl ete.

(d) Offerors and contractors may obtain information on registration and annual confirmation
requirements by calling 1-888-227-2423, or viathe Internet at http://www.ccr2000.com.
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(End of clause)

252.209-7000 ACQUISITION FROM SUBCONTRACTORSSUBJECT TO ONSITE
INSPECTION UNDER THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF)
TREATY (NOV 1995)

(a) The Contractor shall not deny consideration for a subcontract award under this contract to a
potential subcontractor subject to on-site inspection under the INF Treaty, or asimilar treaty,
solely or in part because of the actual or potential presence of Soviet inspectors at the
subcontractor’s facility, unless the decision is approved by the Contracting Officer.

(b) The Contractor shall incorporate this clause, including this paragraph (b), in all solicitations
and contracts exceeding the smplified acquisition threshold in part 13 of the Federal Acquisition
Regulation, except those for commercial items.

252.209-7004 SUBCONTRACTING WITH FIRMSTHAT ARE OWNED OR
CONTROLLED BY THE GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998)

(&) Unlessthe Government determines that there is a compelling reason to do so, the Contractor
shall not enter into any subcontract in excess of $25,000 with afirm, or subsidiary of afirm, that
isidentified, on the List of Parties Excluded from Federal Procurement and Nonprocurement
Programs, as being ineligible for the award of Defense contracts or subcontracts becauseiit is
owned or controlled by the government of aterrorist country.

(b) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in
writing, before entering into a subcontract with a party that isidentified, on the List of Parties
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the
award of Defense contracts or subcontracts because it is owned or controlled by the government
of aterrorist country. The notice must include the name of the proposed subcontractor
notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and
Nonprocurement Programs.

252.223-7001 HAZARD WARNING LABELS (DEC 1991)

(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material
Identification and Material Safety Data clause of this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material to be
delivered under this contract in accordance with the Hazard Communication Standard (29 CFR
1910.1200 et seq). The Standard requires that the hazard warning label conform to the
requirements of the standard unless the material is otherwise subject to the labeling requirements
of one of the following statutes:
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(1) Federd Insecticide, Fungicide and Rodenticide Act;

(2) Federa Food, Drug and Cosmetics Act;

(3) Consumer Product Safety Act;

(4) Federal Hazardous Substances Act; or

(5) Federa Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material
Identification and Material Safety Data clause of this contract will be labeled in accordance with
one of the Actsin paragraphs (b)(1) through

(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not
listed will be interpreted to mean that alabel isrequired in accordance with the Hazard
Communication Standard.

MATERIAL (If None, Insert "None.") ACT

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard
warning label for all hazardous materials not listed in paragraph (c) of this clause. The Offeror
shall submit the label with the Material Safety Data Sheet being furnished under the Hazardous
Material Identification and Material Safety Data clause of this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage
(including revisions adopted during the term of this contract).

(End of clause)
252.223-7004 DRUG-FREE WORK FORCE (SEP 1988)
(a) Definitions.
(2) "Employeein asensitive position," as used in this clause, means an employee who has been
granted access to classified information; or employees in other positions that the Contractor
determines involve national security; health or safety, or functions other than the foregoing
requiring a high degree of trust and confidence.
(2) "lllegal drugs,” as used in this clause, means controlled substances included in Schedules |
and I1, as defined by section 802(6) of title 21 of the United States Code, the possession of which

isunlawful under chapter 13 of that Title. Theterm "illegal drugs' does not mean the use of a
controlled substance pursuant to avalid prescription or other uses authorized by law.
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(b) The Contractor agreesto institute and maintain a program for achieving the objective of a
drug-free work force. While this clause defines criteria for such a program, contractors are
encouraged to implement alternative approaches comparabl e to the criteriain paragraph (c) that
are designed to achieve the objectives of this clause.

(c) Contractor programs shall include the following, or appropriate alternatives:

(1) Employee assistance programs emphasizing high level direction, education, counseling,
rehabilitation, and coordination with available community resources,

(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor
employess,

(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum
respect for individual confidentiality consistent with safety and security issues;

(4) Provision for identifying illegal drug users, including testing on a controlled and carefully
monitored basis. Employee drug testing programs shall be established taking account of the
following:

(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs
by employeesin sensitive positions. The extent of and criteriafor such testing shall be
determined by the Contractor based on considerations that include the nature of the work being
performed under the contract, the employee’s duties, and efficient use of Contractor resources,
and the risks to health, safety, or national security that could result from the failure of an
employee adequately to discharge his or her position.

(i) In addition, the Contractor may establish a program for employee drug testing--

(A) When thereis areasonable suspicion that an employee uses illegal drugs; or

(B) When an employees has been involved in an accident or unsafe practice;

(C) Aspart of or as afollow-up to counseling or rehabilitation for illegal drug use;

(D) As part of avoluntary employee drug testing program.

(iii) The Contractor may establish a program to test applicants for employment for illegal drug
use.

(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those
substances for which testing is prescribed by section 2..1 of subpart B of the "Mandatory
Guidelines for Federal Workplace Drug Testing Programs” (53 FR 11980 (April 11, 1988),
issued by the Department of Health and Human Services.
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(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are
found to be using drugsillegally. Contractors shall not allow any employee to remain on duty or
perform in a sensitive position who is found to use illegal drugs until such times as the
Contractor, in accordance with procedures established by the Contractor, determines that the
employee may perform in such a position.

(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent
that are inconsistent with state or local law, or with an existing collective bargaining agreement;
provided that with respect to the latter, the Contractor agrees those issues that are in conflict will
be a subject of negotiation at the next collective bargaining session.

(End of clause)
252.227-7033 RIGHTSIN SHOP DRAWINGS (APR 1966)
(a) Shop drawings for construction means drawings, submitted to the Government by the
Construction Contractor, subcontractor or any lower-tier subcontractor pursuant to a construction
contract, showing in detail (i) the proposed fabrication and assembly of structural elements and
(i) theinstallation (i.e., form, fit, and attachment details) of materials or equipment. The
Government may duplicate, use, and disclose in any manner and for any purpose shop drawings
delivered under this contract.
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at
any tier.
252.231-7000 SUPPLEMENTAL COST PRINCIPLES (DEC 1991)
When the allowability of costs under this contract is determined in accordance with part 31 of the

Federal Acquisition Regulation (FAR), allowability shall also be determined in accordance with
part 231 of the Defense FAR Supplement, in effect on the date of this contract.

252.236-7000  MODIFICATION PROPOSALS - PRICE BREAKDOWN. (DEC 1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time
specified by the Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown --
(1) Must include sufficient detail to permit an analysis of profit, and of al costsfor --
() Material;

(i) Labor;
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(i) Equipment;
(iv) Subcontracts; and
(v) Overhead; and

(2) Must cover all work involved in the modification, whether the work was deleted, added, or
changed.

(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for
subcontracts.

(d) The Contractor’s proposal shall include ajustification for any time extension proposed.

252.236-7008 CONTRACT PRICES- BIDDING SCHEDULES. (DEC 1991)

(a) The Government’s payment for the items listed in the Bidding Schedule shall constitute full
compensation to the Contractor for --

(2) Furnishing all plant, labor, equipment, appliances, and materias; and

(2) Performing all operations required to complete the work in conformity with the drawings and
specifications.

(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all
costs for work in the specifications, whether or not specifically listed in the Bidding Schedule.
252.243-7001 PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are afactor in any price adjustment under this contract, the contract cost principles
and proceduresin FAR part 31 and DFARS part 231, in effect on the date of this contract, apply.
252.247-7023 TRANSPORTATION OF SUPPLIESBY SEA (MAR 2000)

(a) Definitions. Asused inthis clause --

(1) "Components" means articles, materials, and supplies incorporated directly into end products
at any level of manufacture, fabrication, or assembly by the Contractor or any subcontractor.

(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and
defense agencies.

(3) "Foreign flag vessel" means any vessel that is not aU.S.-flag vessel.
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(4) "Ocean transportation” means any transportation aboard a ship, vessel, boat, barge, or ferry
through international waters.

(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the
prime contractor whose contractual obligation to perform results from, or is conditioned upon,
award of the prime contract and who is performing any part of the work or other requirement of
the prime contract.

(6) "Supplies’ means all property, except land and interests in land, that is clearly identifiable for
eventual use by or owned by the DoD at the time of transportation by sea.

(i) Anitemisclearly identifiable for eventual use by the DoD if, for example, the contract
documentation contains areference to aDoD contract number or a military destination.

(i) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships;
floating equipment and vessels of every character, type, and description, with parts,
subassemblies, accessories, and equipment; machine tools;, material; equipment; stores of all
kinds; end items; construction materials; and components of the foregoing.

(7) "U.S.-flag vessel" means avessel of the United States or belonging to the United States,
including any vessel registered or having national status under the laws of the United States.

(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under
this contract.

(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vesselsiif-

(i) This contract is a construction contract; or

(ii) The supplies being transported are--

(A) Noncommercial items; or

(B) Commercia items that--

(1) The Contractor isreselling or distributing to the Government without adding value
gfgr?]r:ln It))/ the Contractor does not add value to itemsthat it contracts for f.0.b. destination

(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces
deployed in humanitarian or peacekeeping operations; or

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation
System in accordance with 10 U.S.C. 2643.

00700 - 109



DACWG66-00-B-0025

(c) The Contractor and its subcontractors may request that the Contracting Officer authorize
shipment in foreign-flag vessels, or designate available U.S.-flag vessels, if the Contractor or a
subcontractor believesthat --

(D) U.S.-flag vessels are not available for timely shipment;

(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of like goods.
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to
the Contracting Officer at least 45 days prior to the sailing date necessary to meet its delivery
schedules. The Contracting Officer will process requests submitted after such date(s) as
expeditiously as possible, but the Contracting Officer’s failure to grant approvals to meet the
shipper’s sailing date will not of itself constitute a compensable delay under this or any other
clause of this contract. Requests shall contain at a minimum --

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Specia handling and discharge requirements,

(4) Loading and discharge points;

(5) Name of shipper and consignee,

(6) Prime contract number; and

(7) A documented description of efforts made to secure U.S.-flag vessels, including points of
contact (with names and telephone numbers) with at least two U.S.-flag carriers contacted.
Copies of telephone notes, telegraphic and facsimile message or letters will be sufficient for this
purpose.

(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the
Contracting Officer and the Division of National Cargo, Office of Market Development,
Maritime Administration, U.S. Department of Transportation, Washington, DC 20590, one copy
of the rated on board vessel operating carrier’s ocean bill of lading, which shall contain the
following information --

(1) Prime contract number;

(2) Name of vessdl;

(3) Vessel flag of registry;
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(4) Date of loading;

(5) Port of loading;

(6) Port of final discharge;

(7) Description of commodity;

(8) Gross weight in pounds and cubic feet if available;
(9) Tota ocean freight in U.S. dollars; and

(10) Name of the steamship company.

(f) The Contractor agrees to provide with itsfinal invoice under this contract a representation
that to the best of its knowledge and belief --

(2) No ocean transportation was used in the performance of this contract;

(2) Ocean transportation was used and only U.S.-flag vessels were used for al ocean shipments
under the contract;

(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting
Officer for al non-U.S.-flag ocean transportation; or

(4) Ocean transportation was used and some or al of the shipments were made on non-U.S.-flag
vessels without the written consent of the Contracting Officer. The Contractor shall describe
these shipments in the following format:

ITEM CONTRACT QUANTITY
DESCRIPTION LINEITEMS
TOTAL

(g) If the final invoice does not include the required representation, the Government will reject
and return it to the Contractor as an improper invoice for the purposes of the Prompt Payment
clause of this contract. In the event there has been unauthorized use of non-U.S.-flag vesselsin
the performance of this contract, the Contracting Officer is entitled to equitably adjust the
contract, based on the unauthorized use.

(h) The Contractor shall include this clause, including this paragraph (h), in all subcontractors
under this contract that--
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(1) Exceed the ssimplified acquisition threshold in Part 2 of the Federal Acquisition Regulation;
and

(2) Arefor atype of supplies described in paragraph (b)(3) of this clause.

(End of clause)
252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIESBY SEA
(MAR 2000)
(a) The Contractor has indicated by the response to the solicitation provision, Representation of
Extent of Transportation by Sea, that it did not anticipate transporting by sea any supplies. If,
however, after the award of this contract, the Contractor learns that supplies, as defined in the
Transportation of Supplies by Sea clause of this contract, will be transported by sea, the
Contractor --

(1) Shall notify the Contracting Officer of that fact; and

(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies
by Sea clause of this contract.

(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to
reflect the relationship of the contracting parties--

(2) In al subcontracts under this contract, if this contract is a construction contract; or

(2) If this contract is not a construction contract, in all subcontracts under this contract that are
for--

(i) Noncommercia items; or

(it) Commercial items that--

(A) The Contractor isreselling or distributing to the Government without adding value
(generally, the Contractor does not add value to items that it subcontracts for f.o.b. destination
shipment);

(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces
deployed in humanitarian or peacekeeping operations; or

(C) Are commissary or exchange cargoes transported outside of the Defense Transportation
System in accordance with 10 U.S.C. 2643.

(End of clause)
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END OF SECTION 00700
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Invitation No. DACWG66-00-B-0025

WEST MEMPHIS, ARKANSAS
LEVEE SLOPE RESTORATION
CRITTENDEN COUNTY, ARKANSAS
MISSISSIPI RIVER LEVEES

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

1.1. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984).
The Contractor shall be required to (@) commence work under this contract within 10 caendar days after
the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (¢) complete
the entire work ready for use not later than 140 cadendar days after the date of receipt by him of notice to
proceed. The time stated for completion shall include final cleanup of the premises. (FAR 52.211-10)

1.2. EXCLUSION PERIODS IN COMPUTING COMPLETION SCHEDULES. No work
will be required during the period between 1 December and 31 May, inclusive. This period has not been
consdered in computing the time alowed for completion in accordance with paragraph 1.1 above. The
Contractor may, however, perform work during al or any part of the nonwork period provided that he
has received prior gpprovd therefor, in writing, from the Contracting Officer. In the event that the
Contractor's operations are suspended at the beginning of or during this period, the Contracting Officer
reserves the right to direct the Contractor to restore the work areato at least the level of flood protection
exigting prior to the Contractor's operationsin the area, in accordance with the procedures of paragraph
1.53, dl at no additional cost to the Government.

1.3. LIQUIDATED DAMAGES-CONSTRUCTION (APR 1984).

a If the Contractor failsto complete the work within the time specified in the contract, or
any extension, the Contractor shal pay to the Government as liquidated damages, the sum of $390.00 for
each day of delay.

b. If the Government terminates the Contractor's right to proceed, the resulting damage
will consst of liquidated damages until such reasonable time as may be required for find completion of the
work together with any increased costs occasioned the Government in completing the work.

c. If the Government does not terminate the Contractor's right to proceed, the resulting
damage will consst of liquidated damages until the work is completed or accepted. (FAR 52.211-12)
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1.4. EXCEPTION TO LIQUIDATED DAMAGES. The Contractor's obligations specified in
the requirements of Section 02936 ESTABLISHMENT OF TURF are exempt from liquidated damages.

1.5. CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (DEC 1991).

a The Government will provide the Contractor, without charge, a compact disk (CD)
containing contract drawings and specifications (except publications incorporated into the technica
provisions by reference) and any amendments that were issued.

b. The Contractor shal--

(1) Check dl drawingsimmediadly;
(2) Comparedl drawings and verify the figures before laying out the work;
(3) Promptly notify the Contracting Officer of any discrepancies, and

(4) Beresponsblefor any errors which might have been avoided by complying with
this paragraph b.

c. Fgures marked on drawings shdl, in generd, be followed in preference to scde
measurements.

d. Omissonsfrom the drawings or pecifications or the misdescription of details of work
which are manifestly necessary to carry out the intent of the drawings and specifications, or which are
cusomarily performed, shal not relieve the Contractor from performing such omitted or misdescribed
details of the work, but shdl be performed asif fully and correctly set forth and described in the drawings
and specifications.

e. Thework shal conform to the specifications and the contract drawings identified on the
following index of drawings

00800-2



WEST MEMPHIS, ARKANSAS
LEVEE SLOPE RESTORATION
CRITTENDEN COUNTY, ARKANSAS
MISSISSIPI RIVER LEVEES

FILE NO. 001A0572 THRU 0015A0572

INDEX TO DRAWINGS

TITLE DRAWING NUMBER
MAPS AND INDEX 1
PLAN AND PROFILE 2
PLAN AND PROFILE 3
LEVEE SECTIONS 4
LEVEE SECTIONS 5
LEVEE SECTIONS 6
LEVEE SECTIONS 7
LEVEE SECTIONS 8
LEVEE SECTIONS 9
LEVEE SECTIONS 10
LEVEE SECTIONS 11
BORROW SECTIONS 12
BORINGS 13
BORINGS 14
BORINGS 15
STANDARD BORING LEGEND STD
TEMPORARY EROSION CONTROL DEVICES STD

(DFARS 252.236-7001)

1.6. PHYSICAL DATA (APR 1984). Dataand information furnished or referred to below are
for the Contractor's information. The Government shdl not be responsible for any interpretation of or
conclusion drawn from the data or information by the Contractor.

a Theindications of physica conditions on the drawings and in the specifications are the
result of Steinvestigations by aerial photographs and topographic surveys.

b. Weather Conditions. Information with respect to temperatures and precipitation may
be obtained from the Nationd Wegther Service. Also see paragraph 1.28, "Time Extensons for Unusudly
Severe Weathe™.
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c. Additiond Data. Additiona data consisting of cross sections, river stage records,
records of borings, and boring samples may be available for ingpedion & the U.S. Army Engineer Didtrict,
Memphis, Tennessee. (FAR 52.236-4)

1.7 RIGHTS-OF-WAY.

a Therights-of-way and easements for the work to be constructed under this contract
within the limits indicated on the drawings will be provided by the Government without cos to the
Contractor. However, the Contractor shal make his own arrangements with the appropriate owners or
organizationsfor trangporting his equipment across, over or under railroad tracks, highways, bridges, private
property, and utility lines and shal provide a his own expense any additiond right-of-way or easements
required to effect such crossngs, including insurance requirements of owners. Limits of right-of-way which
will be provided by the Government are as indicated on the drawings

b. The Contractor shdl, upon reasonable notice, without expense to the Government and
a any time during the progress of the work when not being actively used for contract operations, promptly
vacate and clean up any part of the Government grounds that have been dlotted to or have been in use by
him when directed to do so by the Contracting Officer.

c¢. The Contractor shdl not obstruct any existing roads on the lands controlled by the United
States except with the permission of the Contracting Officer, and shal maintain such roads in as good
condition as exigts at the time of commencement of the work.

d. Any additiond right-of-way required for access or for the Contractor's method of
operation must be obtained by and at the expense of the Contractor. The Contractor shal submit written
evidence to the Contracting Officer that he has obtained the rights-of-way from the property owners. The
written evidence shal consst of an authenticated copy of the conveyance under which the Contractor
acquired the rights-of-way, prepared and executed in accordance with the laws of the State of Arkansas.

If temporary rights are obtained by the Contractor, the period of time shdl coincide with paragraph 1.1,
"Commencement, Prosecution, and Completion of Work", of the SPECIAL CONTRACT
REQUIREMENTS, plus areasonable time for any extenson granted for completion of the work. The
Contractor shdl be solely responsible for any and adl damages, cdlams for damages, and liability of any
nature whatsoever arisng from or growing out of the use of rights-of-way other than those rights-of-way
furnished by the Government.

e. The Contractor shdl repair, a his own expense, any and dl damage to the exigting roads
when such damageis aresult of his operations on this contract. The Contractor shall aso replace, at his
own expense, any and al surfacing displaced or damaged by his operations on this contract. The repairs
and/or replacement shall be done to the satisfaction of the Contracting Officer.
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1.8. LAYOUT OF WORK.

a The Government will establish the following basdines and bench marks at the Ste of the
work:

(1) Basdinesas shown on the drawings.
(2) Bench marks as shown on the drawings.

b. From the basdines and bench marks established by the Government, the Contractor
shdl complete the layout of the work and shal be responsible for dl measurements that may be required
for the execution of the work to the location and limit marks prescribed in the specifications or on the
contract drawings, subject to such modifications as the Contracting Officer may require to meet changed
conditions or as a result of necessary modifications to the contract work.

c. The Contractor shdl furnish, at his own expense, such stakes, templates, platforms,
equipment, tools and materias, and dl labor as may be required in laying out any part of the work from the
basdlines and bench marks established by the Government. 1t shal be the responsibility of the Contractor
to maintain and preserve dl stakes and marks established by the Contracting Officer until authorized to
remove them, and if such marks are destroyed, by the Contractor or through his negligence, prior to their
authorized remova, they may be replaced by the Contracting Officer, a his discretion, and the expense of
replacement will be deducted from any amounts due or to become due the Contractor. The Contracting
Officer may require that work be suspended at any time when location and limit marks established by the
Contractor are not reasonably adequate to permit checking of the work.

1.9. NOT USED.

1.10. QUANTITY SURVEYSALTERNATE | (APR 1984).

a Quantity surveys shdl be conducted, and the data derived from these surveys shdl be
used in computing the quantities of work performed and the actua construction completed and in place.

b. The Contractor shdl conduct the origina and find surveys for any periods for which
progress payments are requested.  All these surveys shal be conducted under the direction of a
representative of the Contracting Officer, unless the Contracting Officer waives this requirement in a spedific
ingance. The Government shall make such computations as are necessary to determine the quantities of
work performed or findly in place. The Contractor shall make the computations based on the surveys for
any periods for which progress payments are requested.
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c. Promptly upon completing asurvey, the Contractor shdl furnish the originds of dl fidd
notes and al other records relating to the survey or to the layout of the work to the Contracting Officer,
who shdl use them as necessary to determine the amount of progress payments. The Contractor shdl retain
copies of al such materid furnished to the Contracting Officer. (FAR 52.236-16)

d. Quantity surveys as used in this clause means atopographica survey accomplished by
ground methods requiring the use of atotal station instrument with the display output recorded and stored
in an eectronic fidd book for further caculaionsin a computer. The Contractor shdl furnish the dectronic
datain an Intergraph or PacSoft format to the Contracting Officer.

e. Quantity Survey Method. The cross-section method shdl be used to obtain topography.
Cross-section spacing will depend upon the terrain but shal not exceed 100 feet. All bregksin dope shdl
be recorded aong the cross-section with a maximum distance 25 feet between observations.

f. Quantity Survey Limits. After clearing of vegetation and trees, the topographic survey
shdl extend to 50 feet beyond the limits of work or to the Right-of-Way limits as shown on the drawings.

1.11. PROGRESS CHART. The schedule of work will be in accordance with the progress chart.
The progress chart required by provisons of paragraph (a) of the CONTRACT CLAUSE entitled
"Schedules for Congtruction Contracts' shall be prepared on ENG Form 2454, copies of which will be
furnished to the Contractor by the Government. THREE COPIES OF THE SCHEDULE WILL BE
REQUIRED.

1.12. SAFETY-RELATED SPECIAL REQUIREMENTS. ALL WORK UNDER THIS
CONTRACT SHALL COMPLY WITH THE LATEST VERSION OF U.S. ARMY CORPS OF
ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1, AND
OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA) STANDARDS IN EFFECT ON THE
DATE OF THE SOLICITATION. NO SEPARATE PAYMENT WILL BE MADE FOR
COMPLIANCE WITH EM 385-1-1, NOR FOR COMPLIANCE WITH ANY OF THE OTHER
SAFETY-RELATED SPECIAL REQUIREMENTS.

a. Accident Invedtigations and Reporting. Refer to EM 385-1-1, Section 1. Accidents
shdl be investigated and reports completed by the immediate supervisor of the employeg(s) involved and
reported to the Contracting Officer or his representative within one working day after the accident occurs.
Copies of ENG FORM 3394 will be furnished the Contractor upon request by the Area Office.

b. Accident Prevention Program Refer to the CONTRACT CLAUSE entitled, "Accident
Prevention (Alternate1)". Within 21 caendar days after receipt of Notice of Award of the contract, four
copies of the Accident Prevention Program shall be submitted to the Contracting Officer for review and
goprova. The program shal be prepared in the following format:
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(1) Anexecuted LMV Form 358R, Adminigtrative Plan (available upon request).

(2) An executed LMV Form 359R, Activity Hazard Andysis (available upon
request).

(3) A copy of company policy statement regarding accident prevention.

(4) When marine plant and equipment arein use under a contract, the method of fuel
oil trandfer shal be submitted on LMV Form 414R, Fud Qil Trangfer, (available upon request). (Refer to
33 CFR 156.)

The Contractor shdl not commence physica work at the Site until the program has been approved by the
Contracting Officer, or his authorized representetive. At the Contracting Officer's discretion, the Contractor
may submit his Activity Hazard Andysis for only the first phase of congtruction provided thet it is accompe:
nied by an outline of the remaining phases of condruction. All remaining phases shdl be submitted and
accepted prior to the beginning of work in each phase. Also refer to Section 1 of EM 385-1-1.

c. Daly Inspections. The Contractor shdl perform daily safety ingpections and record
them on the forms approved by the Contracting Officer. Reports of daily ingpections shdl be maintained
at the jobste. The reports shdl be records of the daily ingpections and resulting actions. Each report will
include, as a minimum, the following:

(1) Phas(s) of construction underway during the inspection.
(2) Locations or areas ingpections were made.

(3) Reaultsof ingpection, including nature of deficiencies observed and corrective
actions taken, or to be taken, date, and signature of the person responsible for its contents.

d. Machinery and Mechanized Equipment. Machinery and mechanized equipment used
under this contract shal comply with the following:

(1) When mechanized equipment is operated on floating plant, the Contractor shall
provide posgitive and acceptable means of preventing this equipment from moving or fdling into the water.
The type of equipment addressed by this clause includes front-end loaders, bulldozers, trucks (both on-
and off-road), backhoes, track hoes, and amilar equipment. If the Contractor plans to use such equipment
on floating plant, an activity hazard andyss must be developed for this feature of work. The plan must
include a detailed explanation of the type or types of physicd barriers, curbs, structures, etc., which will be
incorporated to protect the operator and prevent the equipment from entering the water. Nongtructural
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warning devices may be consdered for Stuations where the use if Structura barriersis determined to be
impracticable. The activity hazard andysis must thoroughly address the procedure and be submitted to the
Corps for review and acceptance prior to start of this feature of work.

(2) The gtability of crawler, truck, and whed- mounted cranes shal be assured.

(8 The manufacturer's load-rating chart may be used to determine the
maximum alowable working load for each particular crane's boom angle provided atest load, with aboom
angle of 20 degrees, confirms the manufacturer's load-rating table.

(b) Stahility tests are required if:

() Thereisno manufacturer's load-rating chart securdly fixed to
the operator's cab;

(i) There has been a change in the boom or other structura
members; or

(i) There has been a change in the counterweight.

Thetest shdl cona4 of lifting aload with the boom in the least stable undercarriage position and
at an angle of 20 degrees above the horizontal. The test shdl be conducted under close supervison on a
firm, level surface. Theload that tilts the machine shdl be identified asthetest load. The test Ioad moment
(inft-1bs) shdl then be caculated by multiplying the horizonta distance (in ft) from the center of rotation of
the machine to the test load, times the test load (in Ibs). Three-fourths of this test-load moment shdl then
be used to compute the maximum alowable operating loads for the boom at 20, 40, 60, and 80 degrees
above horizontal. From these maximum alowable operating loads, a curve shal be plotted and posted in
the cab of the machine in sght of the operator. These vaues shal not be exceeded except in the
performance test described below. The test load shall never exceed 110 percent of the manufacturer's
maximum rated capacity.

(©) Inlieuof thetest and computations above, the crane may be load tested
for sability at each of the four boom postions listed above.

(3) Performance tests shal be performed in accordance with Section 16 of EM
385-1-1. Performance tests shdl be conducted after each stability test, when the craneis placed in service
on aproject, and at least every 12 months.

(4) Ingpections shdl be made which will ensure a safe and economica operation of
both cranes and draglines. Specific ingpections and their frequencies are listed on the gppropriate checklists
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noted below. Results of ingpections and tests for cranes shall be recorded on the Safety Ingpection Check
Lig, LMV Form 326R (available upon request), and ingpection results for draglines shal be recorded on
LMV Form 373R (available upon request). Copies of the ingpections and tests shdl be avalable at the
jobste for review. All stability and performance tests on cranes and al complete dragline ingpections shdl
be witnessed by the Contracting Officer or his authorized representative.

(5) A complete dragline inspection shdl be made:
(@ Atleast annudly;
(b) Prior to the dragline being placed in operation; and
(c) After the dragline has been out of service for more than sx months.

e. Sdety Sgn. The Contractor shdl furnish, erect, and maintain a safety sign at the Ste,
aslocated by the Cortracting Officer. The sgn shdl conform to the requirements of this paragraph and the
drawing entitled "Safety Sgn”, included a the end of these Specid Contract Requirements. The lettering
shdl be black and the background white. When placed on floating plant, the Sgn may be hdf size. Upon
request, the Government will furnish a decal of the Engineer Castle. The Sgn shdl be erected as soon as
practicable, but not later than 15 calendar days after the date established for commencament of work. The
datarequired shdl be current.

1.13. BASISFOR SETTLEMENT OF PROPOSALS (JAN 1997). Actud costswill be used
to determine equipment costs for a settlement proposal submitted on the totd cost basis under FAR
49.206-2(b). In evaduating a terminations settlement proposa using the tota cost basis, the following
principles will be gpplied to determine alowable equipment codts:

(1) Actud costs for each piece of equipment, or groups of smilar serid or series
equipment, need not be available in the Contractor's accounting records to determine total actud equipment
costs.

(2) If equipment costs have been dlocated to a contract using predetermined rates, those
charges will be adjusted to actual costs.

(3) Recorded job costs adjusted for unallowable expenses will be used to determine
equipment operating expenses.

(4) Ownership cods (depreciation) will be determined using the Contractor's depreciation
schedule (subject to the provisons of FAR 31.205-11).
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(5) License, taxes, storage and insurance costs are normally recovered as an indirect
expense and unless the Contractor charges these costs directly to contracts, they will be recovered through
the indirect expense rate. (EFARS 52.249-5000)

1.14. CERTIFICATES OF COMPLIANCE. Any certificates required for demongtrating proof
of compliance of materid with specification requirements shal be executed in four (4) copies. Each
certificate shdl be sgned by an officid authorized to certify on behdf of the manufacturing company and
shdl contain the name and address of the Contractor, the project name and location, and the quantity and
date or dates of shipment or ddlivery to which the certificates apply. Copies of laboratory test reports
submitted with certificates shal contain the name and address of the testing laboratory and the date or dates
of the test to which the report gpplies. Certification shdl not be congtrued as relieving the Contractor from
furnishing satisfactory materid, if, after tests are performed on selected samples, the materid isfound not
to meet the specific requirements.

1.15. CONTRACTOR'S CERTIFICATE. Each submittd of shop drawings and materids data
shdl be accompanied by a certificate, Sgned by the head of the Quality Control Organization of the prime
Contractor, that the prime Contractor has reviewed in detall dl shop drawings and materials contained in
the submittal and that they are correct and in grict conformance with the contract drawings and
specifications except as may be otherwise explicitly sated. The Government will first check for the
Contractor's certificate and then review and render gpprova action or indicate disapprova in those cases
where contract requirements are not fulfilled.

1.16. NOT USED.

1.17. ASBUILT DRAWINGS. The Contractor shdl mantain two (2) full-sze sets of the
Contract drawings depicting a current record of the work as actudly congructed. One st is for the
Contractor’ s use and one for the Government’suse. These working as-built drawing red-line mark-ups
may be manudly or dectronicaly generated using the congtruction plans. These working as-built drawings
shdl bereviewed a least monthly with the Contracting Officer, prior to the Contractor submitting a request
for progress payment. Both shal certify that the as-built drawings are accurate and up-to-date before
progress payment ismade. Upon completion of the work and not later than 60 days from acceptance, the
Contractor shal ddiver a complete find set of the as-built red-line marked-up plans depicting the
congruction as actudly accomplished. Thefind as-built drawings shdl be identified as such by marking or
gtamping them with the words “AS-BUILT DRAWINGS' in letters at least 3/16" high. Those drawings
where no change isinvolved shdl be marked or samped “AS-BUILT, NO CHANGE". Compliance and
delivery of the find as-built drawings will be enforced through the gpprova of find payment. Also, the
qudity of the find as-built drawingswill be reflected in the Contractor’ s performance evauation.

1.18. DAMAGE TO WORK. The responghility for damage to any part of the permanent work
shdl be as st forth in the CONTRACT CLAUSE entitled "Permits and Responsibilities’. However, if, in
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the judgement of the Contracting Officer, any part of the permanent work performed by the Contractor is
damaged by flood, tornado, or earthquake, which damage is not due to the failure of the Contractor to take
reasonable precautions or to exercise sound engineering and congruction practices in the conduct of the
work, the Contractor shall make the repairs as ordered by the Contracting Officer and full compensation
for such repairswill be made at the applicable contract unit or lump sum prices as fixed and established in
the contract. If, in the opinion of the Contracting Officer, there are no contract unit or lump sum prices
gpplicable to any part of such work, an equitable adjustment pursuant to the CONTRACT CLAUSE
entitled "Changes’ will be made as full compensation for the repairs of that part of the permanent work for
which there are no gpplicable contract unit or lump sum prices. Except as herein provided, damage to dll
work (including temporary congtruction), utilities, materials, equipment and plant shal be repaired to the
satisfaction of the Contracting Officer at the Contractor's expense regardless of the cause of such damage.

1.19. NOTIFICATION OF AREA ENGINEER BEFORE BEGINNING WORK. At least 7
days before beginning work, the Contractor shal notify Mr. Donad R. Tutor, Area Engineer, Wynne Area
Office, Bennie House Center, Highway 1 North, P.O. Box 729, Wynne, Arkansas 72396-0729,
Telephone No. 901-544-3851 or 870-238-7983. COLLECT CALLSWILL NOT BE ACCEPTED.

1.20. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR
1995).

a This clause does not goply to terminations. See SPECIAL CONTRACT
REQUIREMENT entitled, “Basis for Settlement of Proposds’ and FAR Part 49.

b. Allowable cost for congtruction and marine plant and equipment in sound workable
condition owned or controlled and furnished by a Contractor or subcontractor at any tier shal be based
on actua cost data for each piece of equipment or groups of smilar serid and series for which the
Government can determine both ownership and operating costs from the Contractor's accounting records.
When both ownership and operating costs cannot be determined for any piece of equipment or groups of
amilar serid or series equipment from the Contractor's accounting records, costs for that equipment shall
be based upon the applicable provisons of EP 1110-1-8, Condruction Equipment Ownership and
Operating Expense Schedule, Region 11l. Working conditions shal be considered to be average for
determining equipment rates using the schedule unless specified otherwise by the Contracting Officer. For
equipment not included in the schedule, rates for comparable pieces of equipment may be used or arate
may be developed using the formula provided in the schedule. For forward pricing, the schedule in effect
at the time of negotiaions shdl gpply. For retroactive pricing, the schedule in effect a the time the work
was performed shal apply.

c. Equipment rental cogts are alowable, subject to the provisions of FAR 31.105(d)(2)(ii)

and FAR 31.205-36. Rates for equipment rented from an organization under common control, lease-
purchase arrangements, and sde-leaseback arrangements, will be determined using the schedule, except
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that actud rateswill be used for equipment leased from an organization under common control thet has an
established practice of leasing the same or smilar equipment to unaffiliated lessees.

d. When actua equipment cogtsare proposed and thetota amount of the pricing action
exceeds the smdl purchase threshold, the Contracting Officer shall request the Contractor to submit either
certified cost or pricing data, or partial/limited data, as appropriate. (EFARS 52.231-5000)

NOTE: THE CONTRACTOR MAY PURCHASE THE EQUIPMENT MANUAL FROM THE
GOVERNMENT PRINTING OFFICE. THE GOVERNMENT PRINTING OFFICE TELEPHONE
NO. IS 202-512-1800.

1.21. RETESTING OF CONSTRUCTION MATERIALS. Unless otherwise specified, where
the Technica Specifications sate that tests will be performed at the expense of the Government, the cost
of only theinitid test will be borne by the Governrment. Any retesting due to falure of the materids to meat
the requirementsin theinitid test or any retesting requested by the Contractor shal be performed at the
Contractor's expense. The retests shdl be at laboratories approved by the Contracting Officer. The costs
of retests made at Government laboratories will be deducted from the total amount due the Contractor.

1.22. VEHICLE WEIGHT LIMITATIONS. Vehideweight limitations for operation on roads,
streets, and bridges may affect the prosecution of work under this contract. The Contractor will be
responsible for obtaining dl necessary licenses and permitsin accordance with the CONTRACT CLAUSE
entitled "Permits and Responghilities'.

1.23. OBSTRUCTIONS.

a. Utilities. All utilitieslocated at the Ste are to remain in place and operative during the
condruction. The exact location, depth, and height of utilities shown on drawings shdll be verified in the fidd
by the Contractor. At least 10 days before beginning work in the vicinity of a utility, the Contractor shall
cdl the gppropriate “Cdl Before Y ou Dig” number listed below. The Contractor shall exercise specid care
when working in the vicinity of utilities to prevent damage thereto or injury to the Contractor's employees
or others. Any damage to the utilities or interruptions of service occasoned by the Contractor’ s operations
shall be repaired and the service restored promptly at his expense.

In the event the Contractor eectsto have utilities relocated for his own convenience, he shal make his
own arrangement with utility owners for the rerouting and replacement to their permanent location after
completion of the work adjacent thereto. All costs associated with utility relocation for the Contractor’s
convenience shdl be at his expense.
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CALL BEFORE YOU DIG NUMBER

Arkansas 1-800-482-8998

b.  Exiging Fences and Caitle Guards. Existing fences and cattle guards within the work
limitswill be removed, if necessary, by othersas the condruction progresses. The Contractor shal notify
Mr. Billy J. Felty, Chief Engineer, St. Francis Levee Didtrict of Arkansas, P.O. Box 399, West Memphis
Arkansas 72303, at least 10 days prior to the date the removal of fences and cattle guards at each separate
location will be required. The Contractor shal cooperate fully with the locd officials with respect to the
remova of fences and caitle guards. Any unwarrantable damage to the fences and cettle guards occasioned
by the Contractor’ s operations shal be repaired at his expense.

c. Mile Pogts and Staff Gages. The Contractor shdl, when necessary to perform the
work under this contract, remove dl levee mileposts and saff gages encountered within the work limits.
After completion of the work, the Contractor shdl reingtdl the levee mileposts and daff gages a their
proper location. Survey notes and records attesting to the locations of the mileposts and staff gages shall
be furnished to the Contracting Officer. The Contractor shdl be responsible for any damage to mileposts
and staff gages caused through hisfault or negligence. No separate payment will be made for the remova
and restoration of mileposts and staff gages, and dl cost incurred by this clause shdl be consdered an

incidental expense of the Contractor.

d. GasLinesand Oil PipeLines The gaslinesat Stations 150/40+00, 152/28+69, and
153/42+74 and the ail pipeines a Stations 153/37+68 and 154/6+10 as shown on the drawings shdl not
be disturbed in any way, and any damage thereto shdl be the responshility of the Contractor. The
Contractor shdl natify the Contracting Officer, and Mr. William Fdty, Chief Engineer of &. Francis Levee
Didrict of Arkansas, telephone 501-735-1062 in writing, at least 10 days prior to any work within 100 feet
of the gaslinesand all lines.

1.24. NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES). In
compliance with the Generd Permit of the NPDES, the Contracting Officer will file a Notice of Intent
(NOI) with the State of Arkansas. In addition, the Stormwater Pollution Prevention Plan (SWPPP)
required by the Genera Permit has been prepared and is included at the end of these Specid Contract
Requirements. The Contractor shdl adhere drictly to the erosion control provisons of SWPPP and Section
01130 - ENVIRONMENTAL PROTECTION to minimize sediment discharge into nearby water courses
to the maximum extent practicable. Furthermore, the Contractor and al subcontractors shal sign the
certification contained in the SWPPP. The Contractor shal maintain the SWPPP on the congruction Site
at al times. The SWPPP shall take precedence over the technical specifications.

1.25. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984). The Contractor
shdl perform on the Ste, and with its own organization, work equivaent to at least fifteen (15) percent of
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the tota amount of work to be performed under the contract. This percentage may be reduced by a

supplementa agreement to this contract if, during performing the work, the Contractor requests areduction
and the Contracting Officer determines that the reduction would be to the advantage of the Government.
(FAR 52.236-1)

1.26. CONTINUING CONTRACTS (MAR 1995).

a Thisisacontinuing contract, as authorized by Section 10 of the River and Harbor Act
of September 22, 1922 (33 U.S. Code 621). The payment of some portion of the contract price is
dependent upon reservations of funds from future gppropriations, and from future contribution to the project
having one or more non-federd project sponsors. The responsibilities of the Government are limited by
this clause notwithstanding any contrary provision of the "Payments Under Fixed-Price Congtruction
Contracts' clause or any other clause of this contract.

b. The sum of $1000.00 has been reserved for this contract and is available for payments
to the Contractor during the current fiscal year. It is expected that Congress will make appropriations for
future fiscal years from which additiond funds together with funds provided by one or more non-federa
project sponsors will be reserved for this contract.

c. Falureto make paymentsin excess of the amount currently reserved, or that may be
reserved from time to time, shdl not entitle the Contractor to a price adjustment under the terms of this
contract except as specificaly provided in paragrgphs " and 'i" beow. No such failure shdl conditute a
breach of this contract, except that this provison shal not bar a breach-of-contract action if an amount
finaly determined to be due as atermination alowance remains unpaid for one year due soldly to afallure
to reserve sufficient additional funds therefor.

d. The Government may a any time reserve additiona funds for payments under the
contract if there are funds available for such purpose. The Contracting Officer will promptly notify the
Contractor of any additiond funds reserved for the contract by issuing an adminigrative modification to the
contract.

e. If earningswill be such that funds reserved for the contract will be exhausted before the
end of any fiscd year, the Contractor shdl give written notice to the Contracting Officer of the estimated
date of exhaustion and the amount of additiona funds which will be needed to meet payments due or to
become due under the contract during thet fiscd year. This notice shdl be given not less than 45 nor more
than 60 days prior to the estimated date of exhaustion.

f. No payments will be made after exhaustion of funds except to the extent that additiona

funds are reserved for the contract. The Contractor shal be entitled to Smple interest on any payment that
the Contracting Officer determines was actualy earned under the terms of the contract and would have
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been made except for exhaustion of funds. Interest shal be computed from the time such payment would
otherwise have been made until actualy or congtructively made, and shdl be a the rate established by the
Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, asin effect on thefirst day of the
delay in such paymen.

0. Any suspension, delay, or interruption of work arising from exhaustion or anticipated
exhaugtion of funds shdl not condtitute a breach of this contract and shall not entitle the Contractor to any
price adjustment under the " Suspension of Work™ clause or in any other manner under this contract.

h. An equitable adjusment in performance time shal be made for any increasein thetime
required for performance of any part of the work arising from exhaugtion of funds or the reasonable
anticipation of exhaugtion of funds.

i. If, upon the expiraion of Sixty (60) days after the beginning of the fiscd year following
an exhaugtion of funds, the Government has falled to reserve sufficient additional funds to cover payments
otherwise due, the Contractor, by written notice delivered to the Contracting Officer a any time before such
additiond funds are reserved, may dect to treat his right to proceed with the work as having been
terminated. Such atermination shall be congdered atermination for the convenience of the Government.

J. If & any time it becomes gpparent thet the funds reserved for any fiscd year arein excess
of the funds required to meet dl payments due or to become due the Contractor because of work
performed and to be performed under the contract during the fiscd year, the Government reserves the right,
after notice to the Contractor, to reduce said reservation by the amount of such excess. (EFARS 52.232-
5001)

1.27. NOT USED.

1.28. TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 1989).

a This provison specifies the procedure for determination of time extensons for unusudly
severe weather in accordance with the CONTRACT CLAUSE entitled "Default (Fixed-Price
Congruction)”. In order for the Contracting Officer to award a time extensgon under this clause, the
following conditions must be satisfied:

(1) The westher experienced at the project site during the contract period must be
found to be unusudly severe, that is, more severe than the adverse westher anticipated for the project
location during any given month.

(2) The unusualy severe weather must actualy cause a delay to the completion of
the project. The delay must be beyond the control and without the fault or negligence of the Contractor.
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b. The following schedule of monthly anticipated adverse weather delays is based on
Nationd Oceanic and Atmospheric Adminigration (NOAA) or amilar datafor the project location and will
condtitute the base line for monthly weether time evauations. The Contractor's progress schedule must
reflect these anticipated adverse weather delaysin dl weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAY SBASED ON (6) DAY WORK WEEK

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC
w o 6 O 6 6 6 & 6 66 @ @

¢. Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the contract,
the Contractor will record on the daily CQC report, the occurrence of adverse weether and resultant impact
to normdly scheduled work. Actud adverse weether delay days must prevent work on criticd activities for
50 percent or more of the Contractor's scheduled work day. The number of actud adverse weether delay
days shdl include days impacted by actud adverse weether (even if adverse weether occurred in previous
month), be caculated chronologicaly from thefird to the last day of each month, and be recorded asfull
days. If the number of actud adverse weather delay days exceeds the number of days anticipated in
paragraph b, above, the Contracting Officer will convert any qudifying delaysto cdendar days, giving full
congderation for equivaent far weather work days, and issue a modification in accordance with the
CONTRACT CLAUSE entitled "Default (Fixed-Price Congtruction)”. (ER 415-1-15, Appendix A)

1.29. PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991).

a The Government will pay al costs for the mohbilization and demohbilization of dl of the
Contractor's plant and equipment at the contract lump sum price for thisitem.

(1) Sixty (60) percent of the lump sum price upon completion of the Contractor's
mobilization at the work Ste,

(2) Theremaining forty (40) percent upon completion of demohbilization.
b. The Contracting Officer may require the Contractor to furnish cost data to judtify this
portion of the bid if the Contracting Officer believes that the percentagesin paragraphs &(1) and (2) of this
clause do not bear a reasonable relation to the cost of the work in this contract.

(1) Falureto judtify such price to the satisfaction of the Contracting Officer will result
in payment, as determined by the Contracting Officer, of--
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(i) Actud mobilization costs a completion of mohilization;
(i) Actud demobilization costs a completion of demohilization; and
(i) Theremainder of thisitem in the find payment under this contract.

(2) The Contracting Officer's determination of the actud costsin paragraph b(1) of
this clause is not subject to appeal. (DFARS 252.236-7004)

1.30. STONE SOURCES.

a.  Stone meeting the requirements of these specifications has been produced from the
sources listed below:

Cetification
Name of Firm Name of Quarry Location Date
Brickeys Stone, LLC Old Menefee Bloomsdde, MO 1997
Martin Marietta Aggregates Three Rivers Smithland, KY 1996
Meridian Aggregate Co. Vdley Stone Black Rock, AR 1995
Pine Bluff Sand and Gravel Co. River Mountain Ddaware, AR 1996
Seminole Stone Saminole Dexter, MO 1996
Tower Rock Stone Co. Bussen Ste. Genevieve, MO 1995
Tower Rock Stone Co. Gray’s Point Scott City, MO 1995
Vulcan Materids Co. Gilbertsville Lake City, KY 1996
Vulcan Materids Co. Parsons Parsons, TN 1996
Vulcan Materids Co. Verkler Black Rock, AR 1996

b. Stone may be furnished either from any of the listed sources or from any other sources
designated by the Contractor and accepted by the Contracting Officer, subject to the conditions hereinafter
stated.

c. After theaward of the contract, the Contractor shdl designate in writing only one source
or one combination of sources from which he proposes to furnish stone. If the Contractor proposes to
furnish stone from a source or sources not listed above, he may designate only a single source for stone.
Samples for acceptance testing shdl be provided as required in the Technical Specifications. If asource
for sone 0 designated by the Contractor is not accepted by the Contracting Officer for use, the Contractor
may not propose other sources but shal furnish the stone from alisted source a no additiond cost to the
Government.
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d. Acceptance of a source of stone shall not be construed as acceptance of all materia
from that source. Theright is reserved to reject materias from certain localized aress, zones, Srata, or
channds, when such materids are unsuitable for sone as determined by the Contracting Officer. M aterids
produced from alisted source shal meet dl the requirements of the Technical Specifications.

1.31. HELD OFFICE BUILDING.

a The Contractor shdl furnish and maintain a temporary building for the exclusve
use of the Government ingpectors during the life of the contract. The building shal conform to the following
requirements.

Floor Space Not less than 150 sq. ft.
Heght of Caling Not lessthan 7 feet
Windows Not lessthan 4

Doors Atleast 1

Type of Floor Wood or Concrete

The building shdl be of light but weatherproof construction. Windows shal be arranged to open
and to be fastened fromtheingde.  All door and window openings shdl be provided with suitable screens.
The door shal be equipped with a durable hasp and padlock. Interior surfaces of exterior walls and
calings shdl be covered with insulating board and an insde storage room of adequate sze shdl be
provided. The Contractor shal furnish an adequate supply of goproved drinking water, sufficient eectrica
outlets for office caculators and equipment, adequate toilet facilities, dl dectricity required and sufficient
fixtures for adequate lighting, and during cold weather shal furnish adequate heet. The fidd office, its
location and all facilities shdl be subject to the gpprova of the Contracting Officer. The building shal dso
be equipped with air conditioning during hot weather. The office shal be equipped with at least 2 chairs
and one desk.

b. No separate payment will be made for furnishing and maintaining the field office. Such
building will remain the property of the Contractor and shall be removed upon completion of the work as
provided in the CONTRACT CLAUSE entitled "Operations and Storage Aress'.

1.32. SUBMITTALS. Within 15 cdendar days after receipt of notice to proceed, the Contractor
shdl complete and submit to the Contracting Officer, in duplicate, submittal register ENG Form 4288-R
liging dl submittals and dates. In addition to those items ligted on ENG Form 4288-R, the Contractor shdll
furnish submittals for any deviation from the plans or specifications. The scheduled need dates must be
recorded on the document for each item for control purposes. In preparing the document, adequate time
(minimum of 30 days) will be alowed for review and gpprova and possible resubmittal. Scheduling shal
be coordinated with the approved progress schedule. The Contractor's Qudity Control representative shdl
review the listing at least every 30 days and take appropriate action to maintain an effedive sygem. Two
(2) copies of updated or corrected listing shal be submitted to the Contracting Officer at least every 60
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days. Payment will not be made for any materid or equipment which does not comply with contract re-
quirements. An origind and four (4) copies of dl submittals shdl be furnished the Contracting Officer. A
completed submittal form, ENG Form 4025-R, shdl accompany al submittas. Copies of ENG Form
4025-R and ENG Form 4288-R are included at the end of these Special Contract Requirements. (ER
415-1-10, Appendices A and B)

1.33. HAUL ROADS. Whenever practica, one-way haul roads shall be used on this contract.
Haul roads built and maintained for thiswork shdl comply with the following:

a One-way haul roads for off-the-road equipment; e.g., belly dumps, scrapers, and
off-the-road trucks shal have a minimum usable width of 25 feet. One-way haul roads for over-the-road
haulage equipment only (e.g., dump trucks, etc.) may be reduced to a usable width of 15 feet. When the
Contracting Officer determinesthat it isimpractical to obtain the required width for one-way haul roads
(eg., aroad on top of alevee), ausable width of not less than 10 feet may be gpproved by the Contracting
Officer, provided a positive means of traffic control is implemented. Such positive means shdl be sgns,
sgnds, and/or sgnaman, and an effective means of speed control.

b. Two-way haul roads for off-the-road haulage equipment shdl have a usable width of
60 feet. Two-way haul roads for over-the-road haulage equipment only may be reduced to a usable width
of 30 feset.

¢. Haul roads shdl be graded and otherwise maintained to keep the surface free from
potholes, ruts, and similar conditions that could result in unsafe operation.

d. Gradesand curves shdl dlow aminimum sight distance of 200 feet for one-way roads
and 300 feet for two-way roads. Sight distance is defined as the centerline distance an equipment operator
(4.5 feet above the road surface) can see an object 4.5 feet above the road surface. When conditions
make it impractica to obtain the required sight distance (e.g., ramps over levees), a postive means of traffic
control shal be implemented.

e. Dust abatement shdl permit observation of objects on the roadway a a minimum
distance of 300 fedt.

f. Haul roads shdl have the edges of the usable portion marked with posts a intervas of
50 feet on curves and 200 feet maximum elsewhere. Such markers shal extend 6 feet above the road
surface and for nighttime haulage be provided with reflectors in both directions.

g. The two new haul roads will be laid out by the S. Francis Levee Didtrict as to the
location of the centerline,
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1.34. TEMPORARY PROJECT FENCING. Temporary project fencing as required by
Paragraph 04.A.04 of EM 385-1-1 is not required on this project.

1.35. MAINTENANCE OF TRAFFIC. Theroad on top of the levee shal be kept opento traffic
during thelife of this contract. The Contractor shdl provide, erect and maintain barricades, warning Sgns,
lanterns or torches, or other safety devices, and when necessary provide flagmen for the protection of traffic
to the satisfaction of the Contracting Officer. The Contractor shal remove such safety devices after the
completion of work and/or when approved by the Contracting Officer.

1.36. COOPERATION WITH OTHERS. The Contractor shal coordinate al construction
operations within the construction and right-of-way limits of this contract with the congtruction of phase 2
South Loop Road, so asto cause the least interruption practicable to operation of the on going congtruction
contract. Close cooperation between the Contractor’s personnd and al other personnel will be required.

In the event of controversy between the Contractor’s personnel and other personnel, the Contracting
Officer’s decison will be find; however, if the Contractor isin disagreement with the decision, the matter
may be pursued under the CONTRACT CLAUSE entitled “Disputes’.

1.37. NOT USED.

1.38. SUNDAY, HOLIDAY AND NIGHT WORK. Sunday and Holiday work will be &t the
option of the Contractor, but night work will not be permitted unless otherwise authorized by the
Contracting Officer.

1.39. THRU 1.40. NOT USED.

1.41. STORAGE OF EQUIPMENT AND MATERIALS. Storage of the Contractor's
equipment and materids shdl be at those areas within the rights-of-way designated by the Contracting
Officer.

1.42. WARRANTY OF CONSTRUCTION (MAR 1994).

a Inaddition to any other warranties in this contract, the Contractor warrants, except as
provided in paragraph i. of this clause, that work performed under this contract conforms to the contract
requirements and is free of any defect in equipment, materid, or design furnished, or workmanship
performed by the Contractor or any subcontractor or supplier a any tier.

b. Thiswarranty shdl continue for aperiod of 1 year from the date of final acceptance of

the work. If the Government takes possession of any part of the work before find acceptance, this warranty
shdl continue for aperiod of 1 year from the date the Government takes possession.
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c. The Contractor shal remedy at the Contractor's expense any failure to conform, or any
defect. In addition, the Contractor shal remedy at the Contractor's expense any damage to
Government-owned or controlled real or personal property, when that damage is the result of--

(1) The Contractor'sfailure to conform to contract requirements; or
(2) Any defect of equipment, material, workmanship, or design furnished.

d. The Contractor shdl restore any work damaged in fulfilling the terms and conditions of
this clause. The Contractor's warranty with respect to work repaired or replaced will run for 1 year from
the date of repair or replacement.

e. The Contracting Officer shdl notify the Contractor, in writing, within aressonable time
after the discovery of any failure, defect, or damage.

f. If the Contractor failsto remedy any falure, defect, or damage within areasonable time
after recaipt of notice, the Government shdl have the right to replace, repair, or otherwise remedy the fail-
ure, defect, or damage at the Contractor's expense.

0. With respect to dl warranties, express or implied, from subcontractors, manufacturers,
or suppliersfor work performed and materias furnished under this contract, the Contractor shall--

(1) Obtain dl warranties that would be given in norma commercia practice;

(2) Reguire dl warranties to be executed, in writing, for the benefit of the
Government, if directed by the Contracting Officer; and

(3) Enforce dl warranties for the benefit of the Government, if directed by the
Contracting Officer.

h. In the event the Contractor's warranty under paragraph (b) of this clause has expired,
the Government may bring suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's

waranty.

i. Unless a defect is caused by the negligence of the Cortractor or subcontractor or
supplier a any tier, the Contractor shal not be liable for the repair of any defects of materia or design
furnished by the Government nor for the repar of any damage tha results from any defect in
Government-furnished materid or design.

j. Thiswaranty shdl not limit the Government's rights under the Ingpection and Acceptance
clause of this cortract with respect to latent defects, gross mistakes, or fraud. (FAR 52.246-21)
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1.43. UTILITY SERVICES.

a. The Contractor shdl provide at the site for al work under this contract, the necessary
utility services needed for completion of work under this contract.

b. Electricity. All dectric current required by the Contractor shdl be furnished a hisown
expense. All temporary connections for dectricity shal be subject to the approval of the Contracting
Officer. All temporary lines shdl be furnished, ingdled, connected and maintained by the Contractor in a
workman-like manner satisfactory to the Contracting Officer, and shall be removed by the Contractor in
like manner at his expense prior to completion of the construction.

1.44. THRU 1.46. NOT USED.

1.47. WORK ON OR ADJACENT TO RAILROAD PROPERTY . Inasmuch asthis contract
involves work on or about the premises of railroad track based by the Union Pacific Railroad Company,
hereinafter referred to as "the Railroad”, the Contractor shal coordinate and cooperate with the Railroad
asfollows

a Notify the Contracting Officer, in writing, at least 10 days in advance of commencing
work adjacent to or on or under the Railroad property and obtain approval from the Contracting Officer
as to the Contractor's methods of construction and operation.

b. Prior to any work being performed on therailroad or railroad property, the Contractor
shdl give naotice, written and/or ord to the Genera Manager of the Union Pacific Railroad, Mr. Tommie
Stokes, 1021 Mdrose Street, Memphis, TN, Telephone (901) 722-4909, at least twenty-four (24) hours
in advance of the time the work isto be performed.

c. The Contractor shal so arrange and conduct his work so that there will be no
interference with railroad operations, including train, sgnd, telephone, and telegraphic services, or damage
to the property of the Railroad, or to poles, wires, and other facilities of tenants on the right of way of the
Railroad. The Contractor shal store materias S0 as to prevent trespassers from causing damage to trains,
or railroad property.

d. Should conditions arising from or in connection with the work require that immediate
and unusua provision be made to protect train operation and property of the Railroad, it shal be a part of
the required service by the Contractor to make such provison and if, in the judgement of the Contracting
Officer such provison isinsufficient, the Contracting Officer may at the expense of the Contractor require
or provide such provison as may be deemed necessary. The Contractor will be required to take specia
precaution and care in connection with excavating, shoring, and pile driving adjacent to track to provide
adequate laterd support for the tracks and the loads which they carry, without disturbance of track
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adignment and surface, and avoid obstructing track clearances with working equipment, tools or other
materid.

e. If the Contractor desires access across the Railroad right of way and tracks at other than
an exigting and open public road crossing in or incident to congruction of the project, the Railroad will
permit such Contractor access across said right of way and track provided the Contractor first executes
a license agreement satisfactory to the Railroad, and agrees to ingtdl, maintain, provide insurance, and
remove at his expense any temporary grade crossing, and bear flagging expense, or other costs which the
Railroad deems necessary for protection of its property and operations. The Contractor shdl at no time
cross the Railroad's right of way and tracks with vehicles or equipment of any kind or character, except a
such crossing or crossings as may be established.

f. Worktrain service may be available from the rallroad upon request from the Contractor.
Rates may be obtained from the Genera Manager specified in paragraph (b) above.

0. The Contractor shall obtain the anticipated train schedule from the proper railroad
authorities and shd| coordinate hiswork in accordance therewith. The Contractor shdl be alowed free use
of the track area during the periods when trains are not otherwise scheduled to run. Penalties caused by
delays, obstruction, etc., shal be borne by the Contractor.

h. No charge or daims of the Contractor againg the Railroad will be alowed for hindrance
or delay on account of railroad traffic, any work done by the Railroad or other delay incident to or
necessary for safe maintenance of railroad traffic or for any delays due to compliance with these specid
clauses.

i. The Contractor shdl assume dl ligbility for any and dl damagesto his work, employees,
servants, equipment and materias caused by Railroad traffic.

J. The Contractor shdll, a al times during the period of congruction, keep the Railroad's
track and roadbed free of earth, mud, rocks, materials, or debris that might be caused to accumulate
thereon during progress of thework. Materid and equipment shal not be stored where they will interfere
with railroad operations, nor on the right of way of the Railroad without first having obtained permission
from the Railroad and such permisson will be with the understanding thet the Railroad will not be liable for
damage to such materials and equipment from any cause and that the Railroad may move, or require the
Contractor to move, at the Contractor's expense, such materid and equipment. In order to minimize the
possibility of damage to the railroad tracks resulting from the unauthorized use of equipment, dl grading or
other congruction equipment that is left parked near the tracks unattended by watchmen shall be
immohilized to the extent feasble so that it cannot be moved by unauthorized persons.

k. The Contractor shal providerailroad certified flagmen and other protective services as
necessary for the protection of railway traffic and property and for those engaged on thework. In generd,
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the requirement of such services will be whenever the Contractor's men or equipment are, or are liable to
be, working within specified track clearances.

I. The Contractor will reimburse the Railroad directly for al cost of flagging which is
required for this work.

m. The Contractor shdl give a minimum of 72 hours advance notice to the Railroad's
Engineer for flagging service. No work shdl be undertaken until the flagman, or flagmen, are @ the job site.

n. The Contractor will be required upon completion of the work to remove from within the
limits of the Ralroad's right of way, any temporary grade crossngs, any temporary eroson control measures
used to control drainage, dl machinery, equipment, surplus materias, fase work, rubbish or temporary
buildings of the Contractor, and to leave the right of way in a neat condition.

0. The Contractor shdl take care not to foul the tracks thereby causing a hazard during the
gpproach or passing of atrain.

(1) An operating track shall be considered fouled and subject to hazard when any
object is brought closer than eight (8) feet to the center line of the track.

(2) A sgnd line or communication line shall be consdered fouled and subject to
hazard when any object is brought closer than four (4) feet to any wire or cable.

(3) Andectricd supply line shdl be consdered fouled and subject to hazard when
any object is brought closer than ten (10) feet to any wire of the line.

(4) Cranes, trucks, power shovels or any other equipment shall be consdered as
fouling atrack, sgnd line communication or dectric supply line when working in such position that failure
of eguipment with or without lead could foul the track, Sgnd line, communication or eectric supply line.

(5) Railroad operations will be considered subject to hazard when explosives are
used in the vicinity of Rallroad premises, or during the driving or pulling of sheeting adjacent to atrack, or
when erecting structural stedl across or adjacent to atrack, or when operationsinvolve swinging booms or
chutes that could in any way come nearer than fifteen (15) feet to the center line of atrack or when erection
or remova of staging, fase work, or formsfouls atrack or wire line.

p. In the congdruction of staging, false work or forms, the Contractor shall & al times

maintain aminimum sde dearance of twelve (12) feet from the center line of the track. This dearance shdl
be maintained during the passage of trains.
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g. The Contractor shal comply with al applicable Federd, State, and locd safety and
hedlth laws regarding work performed on railroads and railroad property.

1.48. INSURANCE REQUIREMENTS FOR WORK ON OR ADJACENT TO RAILROAD
PROPERTY . The Contractor shal furnish evidence of Workmen's Compensation coverage and maintain
a dl times during work on any Railroad property: (A) Contractor's Public Liability and Property Damage
Ligbility Insurance, including automobile coverage, with limits of $2,000,000/$6,000,000 as to public
liability and $2,000,000/$6,000,000 as to property damage ligbility; (B) If subcontractors are involved,
Contractor's Protective Public Liability and Property Damage Liability Insurance, including automobile
coverage, with the same limits prescribed in (A) above; and (C) Railroad Protective Public Liability and
Property Damage Liability Insurance with the limits of $2,000,000/$6,000,000 as to public liability and
$2,000,000/$6,000,000 as to property damage liability. The Railroad Protective policy shdl name the
applicable Railroad as the insured and contain an endorsement in the form prescribed for State or Federd
highway projectsfor railroad protective liability. The Contractor shdl furnish to the gpplicable rallroad, ad
to the Contracting Officer, the Railroad Protective policy and certificates evidencing the other insurance
coverage required above. The Railroad Protective Policies and dl insurance certificates shal be subject to
the gpplicable ralroad's approval before any work may be started on the railroad's property by the
Contractor or his subcontractors. In addition, the Contractor shal furnish evidence of his commitment by
the insurance company to notify the railway and the Contracting Officer in writing of any materia change,
expiration, or cancdlation of the palicy not less than 30 days before such change, expiration, or cancdlaion
is effective.

1.49. THRU 1.52. NOT USED.

1.53. EXISTING FLOOD PROTECTION. The Contractor shall conduct the construction of
al work under this contract in such manner that existing flood protection within the limits of the existing
embankmentsis maintained a dl times. The embankments shal not be disturbed except as necessary to
perform the work. When the work under this contract is completed, flood protection within such areas shdl
be at least equd to that existing before start of construction.

1.54. THRU 1.58. NOT USED.

1.59. DESIGNATED BILLING OFFICE. The designated hilling office for this contract shdl be
Wynne Area Office, Bennie House Center, Highway 1 North, P.O. Box 729, Wynne, Arkansas
72396-0729.

1.60 YEAR 2000 COMPLIANCE. In accordance with FAR 39.106, the Contractor shdll
ensure that with respect to any design, construction, goods, or services under this contract as well as any
subsequent task/delivery orders issued under this contract (if applicable), dl information technology
contained therein shdl be year 2000 compliant. Specificaly the Contractor shdl:
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a Peform, maintain, and provide an inventory of al magor components to include
sructures, equipment, items, parts, and furnishings under this contract and each task/ddlivery order which
may be affected by the Y 2K compliance requirement.

b. Indicate whether each component is currently Year 2000 compliant or requires an
upgrade for compliance prior to Government acceptance.

1.61. COMPUTATION OF QUANTITIES. Totd quantities of the various items listed in the
Bidding Schedule will be computed to the nearest unit as follows, except itemsto be paid for as lump sum:

a. Quantities of items to be paid for by the cubic yard will be computed to the nearest

cubic yard.

b. Quantities of items to be paid for by the linear foot will be computed to the nearest
linear foot.
-- End of Section --
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INSTRUCTIONS

Section | will be initiated by the Contractor in the required number of copies.

Each transmittal shall be numbered consecutively in the space provided for "Transmittal No.". This number, in addition to the contract number, will form a serial
number for identifying each submittal. For new submittals or resubmittals mark the appropriate box; on resubmittals, insert transmittal number of last submission as
well as the new submittal number.

The "ltem No." will be the same "ltem No." as indicated on ENG FORM 4288-R for each entry on this form.

Submittals requiring expeditious handling will be submitted on a separate form.

Separate transmittal form will be used for submittals under separate sections of the specifications.

A check shall be placed in the "Variation" column when a submittal is not in accordance with the plans and specifications--also, a written statement to that effect
shall be included in the space provided for "Remarks".

Form is self-transmittal, letter of transmittal is not required.
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U.S. Army Corps of Engineers approving authority will assign action codes as indicated below in space provided in Section I, column i to each item submitted. In

addition they will ensure enclosures are indicated and attached to the form prior to return to the contractor. The Contractor will assign action codes as indicated below
in Section |, column g, to each item submitted.

THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED

A -- Approved as submitted. E -- Disapproved (See attached).

B -- Approved, except as noted on drawings. F -- Receipt acknowledged.

C -- Approved, except as noted on drawings. FX - Receipt acknowledged, does not comply
Refer to attached sheet resubmission required. as noted with contract requirements.

D -- Will be returned by separate correspondence. G -- Other (Specify)

10. Approval of items does not relieve the contractor from complying with all the requirements of the contact plans and specifications.

(Reverse of ENG Form 4025-R)



SUBMITTAL REGISTER

CONTRACT NO.

(ER 415-1-10)
TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
WEST MEMPHIS, ARKANSAS, LEVEE SLOPE RESTORATION 00800
TYPE OF SUBMITTAL CLASSI- CONTRACTOR CONTRACTOR ACTION | GOVERNMENT
FICATION SCHEDULE DATES ACTION
A | C
C N E |
T S S R N G
| TS| T T F o SUBMIT
V | TRANS- | SPECIFICATION DIR]JC]A | [¢] vV A R APPROVAL | MATERIAL To
I | MITTAL | T PARAGRAPH DESCRIPTION OF ITEM SUBMITTED RIU|JH|T|R|]F|]S|R]R EP| E| SUBMIT NEEDED NEEDED DATE GOVERN- DATE REMARKS
T NO. E NUMBER A|C|E]E]E | Al E M R P \ BY BY MENT
Y M W|lT|D|IM]|]P|JC|IM]C A N R |
D| I IfJUlJE|O]|A]P|J]O|]TO|MO]|E C C
N N AIN|JO|JL|N|R|T LR N EVI|W (0] (0]
T|GIN|E|T|T|E|JE]D|]OL N E E D D
AlS|sS|S|s|S]|]S|S|S|NY|TD|R E E
a b c d e flgl]h | j k | mj|n q r S t u \ W X y z
1.17 As-Built Drawings X X C
ENG FORM 4288-R, MAR 95 EDITION OF SEP 93 IS OBSOLETE PAGE OF PAGES (Proponent CEMP-CE)




SUBMITTAL REGISTER

CONTRACT NO.

(ER 415-1-10)
TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
WEST MEMPHIS, ARKANSAS, LEVEE SLOPE RESTORATION 01130
TYPE OF SUBMITTAL CLASSI- CONTRACTOR CONTRACTOR ACTION | GOVERNMENT
FICATION SCHEDULE DATES ACTION

A | C
C N E |
T S S R N G
| TS| T T F o SUBMIT
V | TRANS- | SPECIFICATION DIR]JC]|A | [¢] vV A R APPROVAL | MATERIAL To
I | MITTAL | T PARAGRAPH DESCRIPTION OF ITEM SUBMITTED RIU|J|H|T|R|]F|]S|R]R E P | E| SUBMIT NEEDED NEEDED DATE GOVERN- DATE REMARKS
T NO. E NUMBER A|l|C|E]E]E | Al E M R P \ BY BY MENT
Y M W]l T|D|IM|JP]C]|M]|C A N R |

D| I IfJUJE|O|A|]P|O]TO|MO|E C C
N N AIN|JO|JL|N|R|T LR N EV|W (0] (o]
(@] o T|GIN|E|T|T|E|J]E]|D|]OL N E E D D

AlS|S|S|S|S|S|S|S|NY|]TD]|R E E
a b c d e flglh | j k | m| n 0 p q r S t u \ w X y z

1.21 Environmental Protection Plan X X
ENG FORM 4288-R, MAR 95 EDITION OF SEP 93 IS OBSOLETE PAGE OF PAGES (Proponent CEMP-CE)




SUBMITTAL REGISTER

CONTRACT NO.

(ER 415-1-10)
TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
WEST MEMPHIS, ARKANSAS, LEVEE SLOPE RESTORATION 01451
TYPE OF SUBMITTAL CLASSI- CONTRACTOR CONTRACTOR ACTION | GOVERNMENT
FICATION SCHEDULE DATES ACTION
SUBMIT | APPROVAL | MATERIAL

A | C NEEDED NEEDED
C N E | BY BY
T S S R N G
| TS| T T F o
V | TRANS- | SPECIFICATION DIR]JC]|A | (@] vV A R SUTBOMIT
I | MITTAL | T PARAGRAPH DESCRIPTION OF ITEM SUBMITTED RIU|H|T|R|]F|]S|R]R EP|E DATE GOVERN- DATE REMARKS
T NO. E NUMBER A|lC|E]JE]|JE|]I]|A]JE]|M RP|V MENT
Y M Wl T|D|IM]|]P|JC|M]C A N R |

D| I IfJUJE|O|A|]P|O]TO|MO|E C C
N N AIN|JO|JL|N|R|T LR N EV|W (0] (0]
(@] o T|GIN|E|T|T|E|JE]D|J]OL N E E D D

AlS|S|S|S|S|S|S|S|NY|]TD]|R E E
a b c d e flgl]h | j k I {m]n 0 p q r S t u \ w X y z

3.2.1 Contractor Quality Control (CQC) Plan X X
ENG FORM 4288-R, MAR 95 EDITION OF SEP 93 IS OBSOLETE PAGE OF PAGES (Proponent CEMP-CE)




SUBMITTAL REGISTER
(ER 415-1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
WEST MEMPHIS, ARKANSAS, LEVEE SLOPE RESTORATION 02230
TYPE OF SUBMITTAL CLASSI- CONTRACTOR CONTRACTOR ACTION| GOVERNMENT
FICATION SCHEDULE DATES ACTION
A | (e}
C N E |
T S S R N G
| TS| T T F o
\I/ TRANS- _:_ SPECIFICATION E 5 S /.? R :: s|r g \é /:, E APPROVAL | MATERIAL SUFC’;MT
T MI,:‘I';FJAL E PA’\‘RL,JA’;;;;;H DESCRIPTION OF ITEM SUBMITTED alclelele | Alelwm R P v SUBMIT NEE?ED NEI;?ED DATE GOVERN- DATE REMARKS
Y ’ M Wl T|D|IM|P|JC|IM|]C]| A N R | MENT
D | | U|E|JO]JA]|P]O TO M O E C C
N N AINJOJL|IN]JR]JT]L]R N EVI|W [¢] [¢]
[e] o T|G|IN|E|T|T|E|E|D|]OL N E E D D
A|lS|S|S]|S|S|S]|]S|S|NY TD R E E
a b c d e flglh | j k I'{m]n o q r s t u v w X y z
3.2 Sewer Plug Plan X C
3.5.2.2 Excavation Plan X X C
ENG FORM 4288-R, MAR 95 EDITION OF SEP 93 IS OBSOLETE PAGE OF PAGES (Proponent CEMP-CE)



SUBMITTAL REGISTER
(ER 415-1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
WEST MEMPHIS, ARKANSAS, LEVEE SLOPE RESTORATION 02936
TYPE OF SUBMITTAL CLASSI- CONTRACTOR CONTRACTOR ACTION| GOVERNMENT
FICATION SCHEDULE DATES ACTION
A | (e}
C N E 1
T S S R N G
1 T|s|T T F o]
\I/ TRANS- # SPECIFICATION g 5 E /: R :: s|r g \é /; E APPROVAL | MATERIAL SUFC’;MT
T MI,:‘I'gAL E PA’\‘le’\:;;;;H DESCRIPTION OF ITEM SUBMITTED alclelele | Alelwm R P v SUBMIT NEE?ED NEI;?ED DATE GOVERN- DATE REMARKS
Y ’ M Wl T|D|IM|P|JC|IM|]C]| A N R | MENT
pli1]1]Ju|lEjo]lA]l]P|lO|lTO|MO]|E C C
N N AINJOJL|IN]JR]JT]L]R N EVI|W [¢] [¢]
o] o] T|G|IN|JE|T|T|E]J]E|D|OL|NE]|E D D
A|lS|S|S]|S|S|S]|]S|S|NY TD R E E
a b c d e flglh | j k I'{m]n o p q r s t u v w X y z
1.2 Records and Tests X X C
222 Samples (Soil) X X C
2231 Invoices (Fertilizer) X C
ENG FORM 4288-R, MAR 95 EDITION OF SEP 93 IS OBSOLETE PAGE OF PAGES (Proponent CEMP-CE)



SUBMITTAL REGISTER

CONTRACT NO.

(ER 415-1-10)
TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION
WEST MEMPHIS, ARKANSAS, LEVEE SLOPE RESTORATION 02546
TYPE OF SUBMITTAL CLASSI- CONTRACTOR CONTRACTOR ACTION| GOVERNMENT
FICATION SCHEDULE DATES ACTION
A | C
c N E |
T S S R N G
1 Tls|T T F o SUBMIT
V | TRANS-| | | SPECIFICATION D|R|C]|A | o VAIR APPROVAL | MATERIAL T0
| MITTAL | T PARAGRAPH DESCRIPTION OF ITEM SUBMITTED RIU|JH|T|IR|F|]S|R]|R E P E | SUBMIT NEEDED NEEDED DATE GOVERN- DATE REMARKS
T NO. E NUMBER A|lCc|E|JE|E|I|A]E|M RP|V BY BY MENT
Y M W|T|D|M|P|C|M|C]| A N R |
pltr|lt1]JulelolAa|lP|lO]l]TO]|MO|E c c
N N AIN|JOJL|IN|RJT]L|IR I'N EV|W [¢] [¢]
o o T|G|IN|]E|T|T|E|E|D|J]OL|NE|E D D
AlS|S|S]|S|S|S]|S|S|NY TDJ|R E E
a b c d e flglh | j k | m| n 0 p q r S t u \ W X y z
1.2 Records and Tests X C
2.2.1 Samples (Aggregate Surfacing) X X C
2.2.2 Certified Test Results (Aggregate Surfacing) X X C
ENG FORM 4288-R, MAR 95 EDITION OF SEP 93 IS OBSOLETE PAGE, OF PAGES (Proponent CEMP-CE)




SUBMITTAL REGISTER

(ER 415-1-10)

CONTRACT NO.

TITLE AND LOCATION

CONTRACTOR

SPECIFICATION SECTION

A

C | TRANS-

T MITTAL

| NO.

\Y |
| T
T E
Y M
N N
a. b. ¢

SPECIFICATION
PARAGRAPH
NUMBER

DESCRIPTION OF ITEM SUBMITTED

TYPE OF SUBMITTAL CLASSI- CONTRACTOR CONTRACTOR GOVERNMENT
FICATION SCHEDULE DATES ACTION ACTION
! ¢ SUBMIT
N E | APPROVAL| MATERIAL T0
S S R N G SUBMIT NEEDED | NEEDED DATE GOVERN- DATE
T|S|T T F 0] BY BY MENT
DIR|C|A | (o] V Al R
RJIU|JH|T|R|F|S|RIR E P| E
A|C|E|E|E | Al E([M R P|V
W|T|D|M]|P|JC|IM|CI]A N R| |
DI I | UlE|O|A]|P|O|T O|M O] E C (03
AIN|O|JL|IN|[R|T|JL|R]!I NJE V|W (0] (0]
TIGIN|JE|T|T|E|JE|D|O L|N E|E D D
AlS|S|S|S|S|S|S|S|INY|TD|R E E
flg. | h i k| L]m|n o p. q. r S. t. u. V. w. X. y.

REMARKS

ENG FORM 4288-R, MAR 95

EDITION OF SEP 93 IS OBSOLETE.

PAGE OF PAGES

(Proponent: CEMP-CE)




TABLE OF CONTENTS
TECHNICAL CLAUSES

DIVISION 1 - GENERAL REQUIREMENTS

01025 MEASUREMENT AND PAYMENT

01130 ENVIRONMENTAL PROTECTION

01451 CONTRACTOR QUALITY CONTROL

01452 PROJECT SIGN, BARRICADES, AND TRAFFIC CONTROL SIGNS

DIVISION 2 - SITE WORK

02230 LEVEE RESTORATION

02546 AGGREGATE SURFACING

02700 TRAVERSE CULVERT AND INSTALLATION
02936 ESTABLISHMENT OF TURF

DIVISIONS 3 THRU 16 - NOT USED



PART 1
11

12

PART 2

PART 3

Invitation No. DACW66-00-B-0025

DIVISION 1 - GENERAL REQUIREMENTS
SECTION 01025

MEASUREMENT AND PAYMENT

TABLE OF CONTENTS
GENERAL
LUMP SUM PAYMENT ITEMS
111 Generd

112 Lump Sum ltems

UNIT PRICE PAYMENT ITEMS
121 Unit Price Items
PRODUCTS (Not Used)

EXECUTION (Not Used)

01025-TOC-1



Invitation No. DACW66-00-B-0025

SECTION 01025
MEASUREMENT AND PAYMENT
PART 1 GENERAL
1.1 LUMPSUM PAYMENT ITEMS
111 Gened
Payment items for the work of this contract for which contract lump sum payments will be made are listed
inthe BIDDING SCHEDULE and described below. All cogts for items of work, which are not specificdly
mentioned to be included in a particular lump sum or unit price payment item, shal be included in the listed
lump sum item mogt dosdly associated with the work involved. The lump sum price and payment made for
eech item listed shdl condtitute full compensation for furnishing al plant, labor, materids, and equipmernt,
and parforming any associated Contractor Qudity Control, meeting safety requirements, tests and reports,
and for performing al work required for which separate payment is not otherwise provided.
112 Lump Sum Items
(1) “Mobilization and Demohilizetion”
a.  Payment will be made for costs associated with operations necessary for mobilization
and demobilization as specified in SECTION 00800 paragraph 1.29.
b. Unit of measure, lump sum: LS.
(2) "Clearing & Grubbing’
a  Payment

Payment for clearing, measured as prescribed hereinabove, will be made at the contract lump sum price for
“Clearing and Grubbing”, which price and payment shdl condiitute full compensation for furnishing al plant,
labor, materids and equipment and performing al operations necessary for clearing and grubbing of the
areas Specified herein or as indicated on the drawings; for removing and disposing of dl cleared materids,
and for filling holes resulting from clearing and grubbing operations, dl as specified in SECTION 02230

paragraph 3.1.
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b.  Unit of measure, lump sum: LS.
3 “Aggregate Surfacing”
a. Payment for aggregate surfacing will be made at the contract lump sum price for
“Aggregate Surfacing”, which price and payment shal condtitute full compensation for furnishing al materid
and equipment and performing dl abor for placing aggregate surfacing; and dl other operations incidenta
thereto; al as specified in SECTION 02546.
b. Unit of measure; lump sum: LS.
(4) “Egablishment of Turf”
a Payment
Payment for establishment of turf will be made a the lump sum price for “Establishment of Turf”, which
price and payment shdl condtitute full compensation for furnishing al plant, labor, materids, equipment, and
performing al operations necessary for establishment and mowing of turf; al as specified in SECTION
02936. The government will retain 25% of this item pending final acceptance.
b.  Unit of measure, lumpsum: LS.

(5 "Environmentd Protection”

a Payment will be made for costs associated with operations necessary for "Environmental
Protection” as specified in Section 01130.

b. Unit of measure, lump sum: LS.
1.2 UNIT PRICE PAYMENT ITEMS
121 Unit Priceltems
(1) “Levee Embankment Restoration”
a  Measurement
Embankment materias placed in the levee embankment restoration will be measured for payment by the
cubic yard, and quantities will be determined by the average end area method. The basis for the

measurement will be cross sections of the areas to be filled taken immediatdly after dl clearing operations
have been completed and prior to disking and filling operations and the theoretica cross sections from the
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grades, and other dimensions indicated on the drawings.

b. Payment
Payment for levee restoration, measured as prescribed hereinabove, will be made at the contract unit price
per cubic yard for “Levee Embankment Restoration,” which price and payment shal conditute full
compensation for required excavations, congruction of dl levee retorations; dispodtion of unsuitable
materids, performing al operations necessary for foundation preparation, placing and compacting the
materid, congruction and remova of temporary traverses, the condruction of the traverses, including a48”
culvert for each traverse as specified in SECTION 02700 and al other operationsincidenta thereto; dl as
gpecified in SECTION 02230.

C.  Unit of messure, cubic yard: CY.

(2) “Corrugated Metd Pipe, 48-inch’

a Messurement

The culvert will be measured for payment by the linear foot. Such meeasurement will be madein thefied
and will be based on the length ingtaled as determined and approved by the Contracting Officer.

b. Payment
Payment for the culvert will be made at the contract unit price per linear foot for “ Corrugated Metd Pipe,
48-inch”, which price and payment shdl conditute full compensation for furnishing and ingdling the culvert;
incidenta excavation required for the inddlation of the new culvert; badkfilling around and over the culvert;
and al other operations incidenta thereto; al as specified in SECTION 02700 and as gpplicable to the

culvert.

c. Unit of measurement, linear foot: LF.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)

-- End of Section --
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Invitation No. DACWG66-00-B-0025
SECTION 01130
ENVIRONMENTAL PROTECTION
PART 1 GENERAL
11 DEFINITIONS

For the purpose of this specification, environmental pollution and damage is defined as the presence of
chemicd, physicd, or biologicd dements or agents which adversdy affect human hedth or wedfare
unfavorably dter ecologicad baances of importance to human life; affect other species of importance to man;
or degrade the utility of the environment for aesthetic, cultural and/or historical purposes. The control of
environmentd pollution and damage requires congderation of ar, water, and land, and indudes manegement
of visud aesthetics, noise, solid waste, radiant energy and radioactive materids, aswell as other pollutants.

1.2 ENVIRONMENTAL PROTECTION REQUIREMENTS

Provide and maintain, during the life of the contract, environmertal protection. Plan for and provide
environmenta protective measures to control pollution that develops during norma construction practice.

Plan for and provide environmenta protective measures required to correct conditions that develop during
the congtruction of permanent or temporary environmental features associated with the project. Comply
with Federd, State, and loca regulations pertaining to the environment, including but not limited to water,
ar, and noise pollution.

1.2.1 Environmenta Protection Plan

Within 21 days after receipt of Notice of Award of the contract, the Contractor shal submit in writing an
Environmenta Protection Plan and, prior to starting work, meet with representatives of the Contracting
Officer to develop mutud undergtanding rdaive to compliance with this provison and adminidration of the
environmenta protection program. Approva of the Contractor's plan will not relieve the Contractor of his
respongbility for adeguate and continuing control of pollutants and other environmenta protection measures
The Government reserves the right to make changesin his environmenta protection plan and operations
as necessy to maintain satisfactory environmentd protection performance. The Environmenta Protection
Pan shdl indude but not be limited to the following:

1.2.1.1 Protection of Features

The Contractor shal determine methods for the protection of features to be preserved within authorized
work areas. The Contractor shdl prepare alisting of methods to protect resources needing protection, i.e,
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trees, shrubs, vines, grasses and ground cover, landscape features, air and water qudity, fish and wildlife,
soil, historicdl, archaeological and cultura resources.

1.2.1.2 Procedures

The Contractor shdl implement procedures to provide the required environmenta protection and to comply
with the gpplicable laws and regulations. The Contractor shall set out the procedures to be followed to
correct pollution of the environment due to accident, natura causes or failure to follow the procedures set
out in accordance with the Environmental Protection Plan.

1.2.1.3 Permit or License

The Contractor shdl obtain al needed permits or licenses.

1.2.1.4 Drawings

The Contractor shdl include drawings showing locations of any proposed temporary excavations or
embankments for haul roads, stream crossings, materia storage aress, structures, sanitary facilities,
gockpiles of earth materids, and digoosd areas for excess earth materid and unsatisfactory earth materids.
1.2.1.5 Environmenta Monitoring Plans

The Contractor shdl incdude environmental monitoring plans for the job Site which incorporate land, water,
ar and noise monitoring.

1.2.1.6 Traffic Control Plan

The Contractor shdl include atraffic control plan for the job ste.

1.2.1.7 Surface and Ground Water

The Contractor shal establish methods of protecting surface and ground water during congtruction activities.
1.2.1.8 Work Area Plan

The Contractor shal include awork area plan showing the proposed activity in each portion of the areaand
identifying the areas of limited use or nonuse. The plan shdl indlude measures for marking the limits of use

areas.

1.2.1.9 Plan of Borrow Are(s)
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The Contractor shal include a plan of borrow are(s) for the job site.

1.3 SUBCONTRACTORS

Assurance of compliance with this section by subcontractors will be the responsibility of the Contractor.
14 PERMITS OBTAINED BY CORPS OF ENGINEERS

The Corps of Engineers will not obtain any permits for this project. See Contract Clause entitled
"PERMITS AND RESPONSIBILITIES'.

1.5 REGULATORY REQUIREMENTS

The Contractor shal comply with al state regulatory and statutory requirements.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION
3.1 PROTECTION OF ENVIRONMENTAL RESOURCES

The environmental resources within the project boundaries and those affected outside the limits of
permanent work under this contract shall be protected during the entire period of this contract. The
Contractor shdl confine his activities to areas defined by the contract drawings or specifications.
Environmentd protection shdl be as stated in the following subparagraphs.

3.1.1 Protection of Land Resources

Prior to the beginning of any congruction, the Contracting Officer will identify &l land resources to be
preserved within the Contractor's work area. The Contractor shall not remove, cut, deface, injure, or
destroy land resources including trees, shrubs, vines, grasses, top soil, and land forms without specid
permission from the Contracting Officer. No ropes, cables, or guys shdl be fastened to or attached to any
trees for anchorage unless specificdly authorized. Where such special emergency use is permitted, the
Contractor shdl provide effective protection for land and vegetation resources a al times as defined in the
following subparagraphs.

3.1.1.1 Work Area Limits

Prior to any congtruction, the Contractor shal mark the areas where no work isto be performed under this
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contract. Isolated areas within the genera work area which are to be saved and protected shall also be
marked or fenced. Monuments and markers shdl be protected before construction operations commence
and during al congruction operations. Where congruction operations are to be conducted during
darkness, the markers shall be visible during darkness. The Contractor shal convey to his personnel the
purpose of marking and/or protection of al necessary objects.

3.1.1.2 Protection of Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features to be preserved, indicated and
defined on the drawings submitted by the Contractor as a part of the Environmental Protection Plan, shdl
be clearly identified by marking, fencing, or wrapping with boards, or any other gpproved techniques.

3.1.1.3 Reduction of Exposure of Unprotected Erodible Soils

Earthwork brought to find grade shdl be finished as indicated and specified. Side dopes and back dopes
shdl be protected as soon as practicable upon completion of rough grading. All earthwork shdl be planned
and conducted to minimize the duration of exposure of unprotected soils. Except in instances where the
congructed feature obscures borrow areas, quarries and waste materid aress, these areas shdl not initidly
be dleared intotal. Clearing of such areas shdl progress in reasonably sized increments as needed to use
the areas developed as approved by the Contracting Officer.

3.1.1.4 Temporary Protection of Disturbed Areas

Such methods as necessary shdl be utilized to effectively prevent eroson and control sedimentation,
incdluding but not limited to the following:

a Retardation and Control of Runoff

Runoff from the congtruction dte shal be controlled by congtruction of diversion ditches, benches, and
bermsto retard and divert runoff to protected drainage courses, and the Contractor shal aso utilize any
measures required by area-wide plans approved under Paragraph 208 of the Clean Water Act.

3.1.1.5 Eroson and Sedimentation Control Devices
The Contractor shdl congtruct or ingal dl temporary and permanent erosion sedimentation control feetures.
Temporary erosion and sediment control measures such as berms, dikes, drains, sedimentation basin,
grassing and mulching shdl be mantained until permanent drainage and eroson control facilities are
completed and operative.

3.1.1.6 Location of Contractor Facilities
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The Contractor's field offices, staging areas, stockpiles, storage, and temporary buildings shall be placed
in areas designated on the contract drawings and approved by the Contracting Officer. Temporary
movement or relocation of Contractor facilities shal be made only on approva by the Contracting Officer.

3.1.1.7 Borrow Areas on Government Property

Borrow areas on Government property shal be managed to minimize eroson and to prevent sediment from
entering nearby water courses or lakes.

3.1.1.8 Digposa Areas on Government Property

Disposd areas on Government property shal be managed and controlled to limit materia to areas
designated on the contract drawings and prevent erosion of soil or sediment from entering nearby water
courses or lakes. Disposd areas shall be developed in accordance with the grading plan indicated on the
contract drawings.

3.1.1.9 Temporary Excavation and Embankments

Temporary excavation and embankments shal be controlled to protect adjacent areas from contamination.
3.1.1.10 Disposal of Solid Wastes

Solid wastes (excluding clearing debris) shdl be placed in containers which are emptied on a regular
schedule. All handling and disposd shal be conducted to prevent contamination. The Contractor shal
transport al solid waste off Government property and dispose of it in compliance with Federd, State, and
local requirements for solid waste disposal.

3.1.1.11 Disposd of Chemica Wastes

Chemica wastes shdl be stored in corrosion resisant containers, removed from the work area and
disposed of in accordance with Federa, State, and local regulations.

3.1.1.12 Disposd of Discarded Materias

Discarded materias other than those which can be included in the solid waste category shdl be handled as
directed by the Contracting Officer.

3.2 HISTORICAL, ARCHAEOLOGICAL AND CULTURAL RESOURCES

Exigting higtorica, archaeologica and cultural resources within the Contractor's work area will be so
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designated by the Contracting Officer and precautions shdl be taken by the Contractor to preserve dl such
resources as they existed at the time they were pointed out to the Contractor. The Contractor shdl ingtall
al protection for these resources so designated on the contract drawings and shal be responsible for their
preservation during this contract. If during congtruction items of apparent achaeologica or higtoricd interest
are discovered, they shdl be left undisturbed and the Contractor shdl report the find immediatdly to the
Contracting Officer.

3.3 PROTECTION OF WATER RESOURCES

The Contractor shall kegp condruction activities under surveillance, management and control to avoid
pollution of surface and ground waters. Speciad management techniques as set out below shdl be
implemented to control water pollution by the listed congtruction activities which are induded in this
contract.

3.3.1 Cofferdam and Diversion Operations

The Contractor shdl plan his operations and perform al work necessary to minimize adverse impact or
violation of the water quality standard. Construction operations for dewatering, remova of cofferdams,
tallrace excavation, and tunnel closure shdl be controlled at dl times to limit impact of water turbidity on
the habitat for wildlife and impacts on water qudity for downstream use.

3.3.2 Stream Crossings

Stream crossings shdl be controlled during congtruction. Crossings shdl provide movement of materias
or equipment which do not violate water pollution control standards of the Federal, State or locd
governmert.

3.3.3 Monitoring of Water Areas Affected by Congtruction Activities

Monitoring of water areas affected by congtruction activities shdl be the responsbility of the Contractor.
All water aress affected by construction activities shal be monitored by the Contractor.

34  PROTECTION OF FISH AND WILDLIFE RESOURCES

The Contractor shal keegp construction activities under survelllance, management and control to minimize
interference with, disturbance to and damage of fish and wildlife. Species that require specific attention
aong with measures for their protection shall be listed by the Contractor prior to beginning of congiruction
operations.

3.5 PROTECTION OF AIR RESOURCES
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The Contractor shal keegp congtruction activities under survelllance, management and control to minimize
pollution of air resources. All activities, equipment, processes, and work operated or performed by the
Contractor in accomplishing the specified congtruction shal be in grict accordance with the laws of the
State or Statesin which the work isbeing performed and al Federa emission and performance laws and
gsandards. Specid management techniques as set out below shdl be implemented to control ar pollution
by the congtruction activities which are included in the contract.
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3.5.1 Paticulates

Dust particles, aerosols, gaseous by-products from all construction activities, processng and preparation
of materids, such as from asphdtic batch plants, shal be controlled at al times, including weekends,
holidays and hours when work isnot in progress. The Contractor shdl maintain dl excavations, sockpiles,
haul roads, permanent and temporary access roads, plant sites, excess excavated materid digposa aress,
borrow areas, and dl other work areas within or outsde the project boundaries free from particulates which
would cause the ar pollution standards mentioned in the paragreaph "PROTECTION OF AIR
RESOURCES' to be exceeded or which would cause a hazard or a nuisance. Sprinkling, chemical
trestment of an gpproved type, light bituminous trestment, baghouse, scrubbers, eectrodtatic precipitators
or other methods will be permitted to control particulatesin the work area. Sprinkling, to be efficient, must
be repeated at such intervals as to keep the disturbed area damp at dl times. The Contractor must have
sufficient competent equipment available to accomplish thistask. Particulate control shal be performed as
the work proceeds and whenever a particulate nuisance or hazard occurs.

3.5.2 Hydrocarbons and Carbon Monoxide

Hydrocarbons and carbon monoxide emissions from equipment shal be controlled to Federa and State
dlowablelimitsat dl times

3.5.3 Odors
Odors shdl be controlled at dl times for al congruction activities, processing and preparation of materids.
3.5.4 Monitoring Air Qudity

Monitoring of arr qudity shdl be the responsbility of the Contractor. All ar aress affected by the
congtruction activities shal be monitored by the Contractor.

3.6 INSPECTION

The Contracting Officer will notify the Contractor in writing of any observed noncompliance with the
Contractor's environmenta protection plan. The Contractor shdl, after receipt of such notice, inform the
Contracting Officer of proposed corrective action and take such action as may be approved. If the
Contractor failsto comply promptly, the Contracting Officer may issue an order stopping dl or part of the
work until satisfactory corrective action has been taken. No time extensions will be granted or costs or
damages dlowed to the Contractor for any such suspension.

3.7 POST CONSTRUCTION CLEANUP
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The Contractor shal clean up dl area(s) used for congtruction.

3.8 RESTORATION OF LANDSCAPE DAMAGE

The Contractor shal restore al landscape features damaged or destroyed during construction operations
outside the limits of the approved work areas. Such restoration shal be in accordance with the plans
submitted for gpprova by the Contracting Officer.

3.9 MAINTENANCE OF POLLUTION FACILITIES

The Contractor shal maintain dl constructed facilities and temporary pollution control devices for the
duration of the contract or for that length of time congtruction activities creete the particular pollutant.

3.10 TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL
The Contractor shdl train his personnd in dl phases of environmentd protection. Thetraining shal include
methods of detecting and avoiding pollution, familiarization with pollution standards, both statutory and

contractud, and indalation and care of facilities (vegetative covers and insgruments required for monitoring
purposes) to insure adequate and continuous environmentd pollution control.

-- End of Section --
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Invitation No. DACWG66-00-B-0025
SECTION 01451
CONTRACTOR QUALITY CONTROL
PART 1 GENERAL
11 REFERENCES

The publications listed below form a part of this specification to the extent referenced. The publications are
referred to in the text by basic designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (1992) Evduation of Agencies Engaged in the Testing and/or In-
gpection of Soil and Rock as Used in Engineering Desgn and
Congtruction
ASTM E 329 (1990) Use in the Evauation of Testing and Ingpection Agencies as Usd
in Construction
1.2 PAYMENT

Separate payment will not be made for providing and maintaining an effective Quaity Control program, and
al cogts associated therewith shal be included in the gpplicable unit prices or lump-sum prices contained
in the Bidding Schedule.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION
3.1 GENERAL

The Contractor is respongble for qudity control and shdl establish and maintain an effective qudity control
system in compliance with the Contract Clause entitled "Inspection of Condruction.” The qudity control
system shdl consst of plans, procedures, and organization necessary to produce an end product which
complies with the contract requirements. The system shal cover dl congtruction operations, both on-site
and off-gite, and shall be keyed to the proposed construction sequence.
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3.2 QUALITY CONTROL PLAN
321 Generd

The Contractor shal furnish for review by the Government, not later than 21 days after receipt of Notice
of Award of the contract, the Contractor Quality Control (CQC) Plan proposed to implement the
requirements of the Contract Clause entitled "Ingpection of Condruction.” The plan shdl identify personnd,
procedures, control, instructions, test, records, and forms to be used. The Government will consider an
interim plan for the first 15 days of operation. Congtruction will be permitted to begin only after acceptance
of the CQC Fan or acceptance of an interim plan goplicable to the particular feature of work to be Sarted.
Work outside of the features of work included in an accepted interim plan will not be permitted to begin
until acceptance of a CQC Plan or another interim plan containing the additiond features of work to be
started.

3.2.2 Content of the CQC Plan

The CQC plan shdl indude, as aminimum, the following to cover dl congtruction operations, both on-site
and off-gte, including work by subcontractors, fabricators, suppliers, and purchasing agents.

a A decription of the qudity control organization, including a chart showing lines of authority and
acknowledgment that the CQC staff shdl implement the three phase control system for al aspects of the
work specified. The gaff shdl include a CQC system manager who shdl report to the project manager or
someone higher in the Contractor's organization. Project manager in this context shal mean the individua
with respongibility for the overall management of the project including quality and production.

b. The name, qudifications (in resume format), duties, responghilities, and authorities of each
person assigned a CQC function.

c. A copy of the letter to the CQC System Manager signed by an authorized officid of the firm
which describes the respongibilities and del egates sufficient authorities to adequately perform the functions
of the CQC System Manager, including authority to stop work which is not in compliance with the contract.

The CQC Sysem Manager shdl issue letters of direction to dl other various qudity control representatives
outlining duties, authorities, and responghbilities. Copies of these letters will dso be furnished to the
Government.

d. Procedures for scheduling, reviewing, certifying, and managing submittas, including those of

subcontractors, off-ste fabricators, suppliers, and purchasing agents. These procedures shdl be in
accordance with SPECIAL CONTRACT REQUIREMENTS entitled " Submittals'.
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e. Contral, verification, and acceptance testing procedures for each specific test to include the test
name, specification paragraph requiring tet, feature of work to be tested, test frequency, and person
responsible for each test. (Laboratory facilitieswill be approved by the Contracting Officer.)

f. Procedures for tracking preparatory, initia, and follow-up control phases and control,
verification, and acceptance tests including documentation.

0. Procedures for tracking congtruction deficiencies from identification through acceptable
corrective action.  These procedures will establish verification that identified deficiencies have been
corrected.

h. Reporting procedures, including proposed reporting formats.

i. A lig of the definable features of work. A definable feature of work isatask which is separate
and digtinct from other tasks and has separate control requirements. 1t could be identified by different
trades or disciplines, or it could be work by the same trade in a different environment. Although each
section of the pecifications may generdly be consdered as a defingble feeture of work, thereare frequently
more than one definable feature under a particular section.  This list will be agreed upon during the
coordination meeting.

3.2.3 Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the gart of congtruction. Acceptanceis conditiond
and will be predicated on satisfactory performance during the consgtruction. The Government reservesthe
right to require the Contractor to make changes in his CQC plan and operations including remova of
personnel, as necessary, to obtain the quality specified.

3.24 Notification of Changes

After acceptance of the QC plan, the Contractor shdl notify the Contracting Officer in writing a minimum
of seven cdendar days prior to any proposed change. Proposed changes are subject to acceptance by the
Contracting Officer.

3.3 COORDINATION MEETING

After the Precongtruction Conference, before start of construction, and prior to acceptance by the
Government of the Quality Control Plan, the Contractor shal meet with the Contracting Officer or
Authorized Representative and discuss the Contractor's quality control sysem. During the meeting, a
mutua understanding of the system details shdl be developed, including the forms for recording the CQC
operations, control activities, testing, administration of the system for both on-site and off-site work, and
the interrelationship of Contractor's Management and control with the Government's Quaity Assurance.
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Minutes of the meeting shal be prepared by the Government and signed by both the Contractor and the
Contracting Officer. The minutes shall become a part of the contract file. There may be occasions when
subsequent conferences will be caled by ether party to reconfirm mutua understandings and/or address
deficiencies in the CQC system or procedures which may require corrective action by the Contractor.

34 QUALITY CONTROL ORGANIZATION
3.4.1 CQC System Manager

The Contractor shdl identify an individua within his organization at the worksite who shal be responsible
for overdl management of CQC and have the authority to act in dl CQC matters for the Contractor. This
CQC System Manager shal be subject to acceptance by the Contracting Officer. The CQC System
Manager shdl be assigned as Systern Manager but may have other dutiesin addition to qudity control.

3.4.2 CQC Staff

A gaff shdl be maintained under the direction of the CQC System Manager to perform al CQC activities.

An dternate will be identified to serve in the absence of the CQC System Manager. The gaff must be of
aufficient Sze to ensure adequate CQC coverage of dl work phases, work shifts, and work crewsinvolved
in the congtruction. These personnd may perform other duties, but must be fully qualified by experience
and technicd training to perform their assgned CQC respongbilities and mugt be dlowed sufficient timeto
carry out these responsibilities. The CQC plan will dearly sate the duties and respongibilities of each Saff
member. All CQC Staff members or replacements shal be subject to acceptance by the Contracting
Officer.

3.4.3 Additional Requirement

In addition to the above requirements, the CQC System Manager and his adternate, and also includes
individuas appointed as dternates, shdl have completed the course entitled "Congtruction Quality
Management for Contractors', prior to performing his QC duties. This course is periodicaly offered by
the Memphis Digtrict as well as other Corps Didtricts.

35 SUBMITTALS

Submittals shdl be in accordance with SPECIAL CONTRACT REQUIREMENTS entitled " Submittals'.

The CQC organization shdl be respongble for certifying that al submittas are in compliance with the
contract requirements.
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3.6 CONTROL

The controls shdl include at least three phases of contral to be conducted by the CQC System Manager
for dl definable features of work, asfollows:

3.6.1 Preparatory Phase

This phase shdl be performed prior to beginning work on each definable feature of work and shal include:
a. A review of each paragraph of applicable specifications.
b. A review of the contract drawings.

c. A check to assure that al materids and/or equipment have been tested, submitted, and
approved.

d. A check to assure that provisons have been made to provide required control inspection and
tedting.

e. Examination of the work areato assure that dl required preliminary work has been completed
and isin compliance with the contract.

f. A physca examination of required materias, equipment, and sample work to assure that they
are on hand, conform to approved shop drawings or submitted data, and are properly stored.

0. A review of the appropriate activity hazard andysis to assure safety requirements are met.

h. Discusson of proceduresfor condructing the work including repetitive deficiencies. Document
congtruction tolerances and workmanship standards for that phase of work.

I. A check to ensure that the portion of the plan for the work to be performed has been accepted
by the Contracting Officer.

j. The Government shdl be notified at least 24 hours in advance of beginning any of the required
action of the preparatory phase. This phase shdl include a meeting conducted by the CQC System
Manager and attended by the superintendent, other CQC personne (as applicable), and the foreman
respongble for the definable feature. The results of the preparatory phase actions shal be documented by
separate minutes prepared by the CQC Syster Manager and attached to the daily CQC report. The
Contractor shdl instruct applicable workers as to the acceptable level of workmanship required in order
to meet contract specifications.
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3.6.2 Initid Phase

This phase shdl be accomplished at the beginning of a definable feature of work. The following shdl be
accomplished:

a A check of prdiminary work to ensure thet it is in compliance with contract requirements.
Review minutes of the preparatory meeting.

b. Veificaion of full contract compliance. Verify required control ingpection and testing.

c. Egablish levd of workmanship and verify that it meets minimum acceptable workmanship
standards. Compare with sample panelsis appropriate.

d. Resolve dl differences.

e. Check safety to include compliance with and upgrading of the safety plan and activity hazard
andyss. Review the activity andyss with each worker.

f. The Government shal be notified a least 24 hours in advance of beginning the initid phase.
Separate minutes of this phase shall be prepared by the CQC System Manager and attached to the daily
CQC report. Exact location of initid phase shal be indicated for future reference and comparison with
followup phases.

g. Theinitid phase should be repesated for each new crew to work on-site, or any time acceptable
specified qudity sandards are not being met.

3.6.3 Follow-up Phase

Daily checks shdl be performed to assure continuing compliance with contract requirements, including
control testing, until completion of the particular feature of work. The checks shall be made a matter of
record in the CQC documentation. Fina follow-up checks shall be conducted and al deficiencies
corrected prior to the start of additiond features of work which may be affected by the deficient work. The
Contractor shall not build upon or concedl non-conforming work.

3.6.4 Additiona Preparatory and Initid Phases
As determined by the Government, additiond preparatory and initid phases may be conducted on the same
definable features of work if the qudity of onrgoing work is unacceptable, if there are changes in the

applicable CQC staff, on-gte production supervison or work crew, if work on a definable festure is
resumed after a substantia period of inactivity, or if other problems develop.
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3.7 TESTS
3.7.1 Testing Procedure

The Contractor shall perform specified or required tests to verify that control measures are adequate to
provide a product which conforms to contract requirements. Testing includes operation and/or acceptance
tests when specified. The Contractor shdl procure the services of a Corps of Engineers approved testing
laboratory or establish an approved testing laboratory at the project Ste. The Contractor shdl perform the
faollowing activities and record and provide the following data:

a Veify tha testing procedures comply with contract requirements.
b. Veify that facilities and testing equipment are available and comply with testing standards.
c. Check test ingrument calibration data againgt certified standards.

d. Verify that recording forms and test identification control number system, induding al of the test
documentation requirements, have been prepared.

e. Reaultsof dl tests taken, both passing and failing tests, will be recorded on the CQC report for
the date taken. Specification paragraph reference, location where tests were taken, and the sequentia
control number identifying the test will be given. If approved by the Contracting Officer, actud test reports
may be submitted later with a reference to the test number and date teken. An information copy of tests
performed by an off-ste or commercid test facility will be provided directly to the Contracting Officer.
Failure to submit timely test reports as stated may result in nonpayment for related work performed and
disapprova of the test facility for this contract.

3.7.2 Tedting Laboratories

3.7.21 Capabhility Check

The Contracting Officer reserves the right to check |aboratory equipment in the proposed |aboratory for
compliance with the standards set forth in the contract specifications and to check the laboratory
technician's testing procedures and techniques. Laboratories utilized for testing soils, concrete, asphdt, and
gted shal meet criteriadetailed in ASTM D 3740 and ASTM E 329.

3.7.2.2 Capability Recheck

If the selected laboratory fails the capability check, the Contractor will be assessed a charge to reimburse

the Government for each succeeding recheck of the laboratory or the checking of a subsequently selected
laboratory. Such costs will be deducted from the contract amount due the Contractor. There will be no
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extenson of time alowed due to necessity to perform capability rechecks.
3.7.3 On-Site Laboratory

The Contracting Officer reserves the right to utilize the Contractor's control testing laboratory and
equipment to make assurance tests and to check the Contractor's testing procedures, techniques, and test
results at no additional cost to the Government.

3.7.4 Furnishing or Trangportation of Samplesfor Testing

Cogtsincidenta to the transportation of samples or materidswill be borne by the Contractor. Samples of
materids for test verification and acceptance testing by the Government shall be delivered by the Contractor
to alocation specified by the Contracting Officer.

3.8 COMPLETION INSPECTION

At the completion of al work or any increment thereof established by a completion time gtated in the
Specid Contract Requirements entitled " Commencement, Prosecution, and Completion of Work," or Sated
elsawhere in the specifications, the CQC System Manager shdl conduct an ingpection of the work and
develop a"punch lig" of itemswhich do not conform to the approved drawings and specifications. Such
a lig of deficiencies shdl be included in the CQC documentation, as required by paragraph
DOCUMENTATION beow, and shdl include the estimated date by which the deficiencies will be
corrected. The CQC System Manager or staff shal make a second ingpection to ascertain that dl
deficiencies have been corrected and so notify the Government. These ingpections and any deficiency
corrections required by this paragraph will be accomplished within the time stated for completion of the
entire work or any particular increment thereof if the project is divided into increments by separate
completion dates.

3.9 DOCUMENTATION
The Contractor shal maintain current records providing factud evidence that required qudity control
activities and/or tests have been performed. These records shdl include the work of subcontractors and
suppliers and shdl be on an acceptable form that includes, as a minimum, the following information:

a. Contractor/subcontractor and their area of responsibility.

b. Operating plant/equipment with hours worked, idle, or down for repair.

¢. Work performed each day, giving location, description, and by whom. When Network Andyss
(NAY) is used, identify each phase of work performed each day by NAS activity number.
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d. Test and/or control activities performed with results and references to specifications/drawings
requirements. The control phase should be identified (Preparatory, Initid, Follow-up). List deficiencies
noted aong with corrective action.

e. Quantity of materids received a the Ste with statement as to acceptability, storage, and
reference to specifications/drawings requirements.

f. Submittals reviewed, with contract reference, by whom, and action taken.

g. Off-gte survelllance activities, including actions taken.

h. Job safety evauations stating what was checked, results, and ingtructions or corrective actions.
i. Ingructions given/received and conflictsin plans and/or specifications.

j. Contractor's verification statement.

These records shdl indicate a description of trades working on the project; the number of personne
working; weather conditions encountered; and any delays encountered. These records shal cover both
conforming and deficient features and shdl include a statement that equipment and materias incorporated
in the work and workmanship comply with the contract. The origind and one copy of these records in
report form shal be furnished to the Government daily within 24 hours after the date(s) covered by the
report, except that reports need not be submitted for days on which no work is performed. Asaminimum,
one report shall be prepared and submitted for every seven days of no work and on the last day of ano
work period. All cdendar days shdl be accounted for throughout the life of the contract. Thefirst report
following a day of no work shdl be for that day only. Reports shal be signed and dated by the CQC
System Manager. The report from the CQC System Manager shdl include copies of test reports and
copies of reports prepared by dl subordinate quality control personnel.

3.10 NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected noncompliance with the foregoing
requirements. The Contractor shall take immediate corrective action after receipt of such notice. Such
notice, when ddlivered to the Contractor a the workste, shal be deemed sufficient for the purpose of
natification. If the Contractor fails or refuses to comply promptly, the Contracting Officer may issue an
order stopping al or part of the work until satisfactory corrective action has been taken. No part of the
time lost due to such stop orders shdl be made the subject of dlaim for extenson of time or for excess codts
or damages by the Contractor.

-- End of Section --
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Invitation No. DACW66-00-B-0025

SECTION 01452
PROJECT SIGN, BARRICADES, AND TRAFFIC CONTROL SIGNS
PART 1 GENERAL
1.1 SCOPE

The work covered by this section consists of furnishing, erecting, maintaining, and removing project Sgns,
barricades, and traffic control signs.

1.2 PROJECT SIGN

The Contractor shdl furnish, erect, and maintain one double-faced project sign, at the specific location
designated by the Contracting Officer. The sgn shdl be constructed of 3/4-inch A-C exterior plywood or
22 gage metd, mounted on asubgtantid framework of 2-inch materid. Size, lettering, color and paint shdl
conform to the details shown on the drawing "Temporary Project Sign” included at the end of this section.

Upon request, the Government will furnish without cost to the Contractor two decdls of the Engineer
Cadtle. The sgn shall be erected as soon as practicable, but not later than 15 caendar days after the date
established for commencement of work. The sgn shdl be removed upon completion of dl other construc-
tion work under the contract and will become the property of the Contractor.

1.3 BARRICADES AND TRAFFIC CONTROL SIGNS

Barricades and traffic control signs shdl be those as recommended by the Contracting Officer and conform
to the “Manua on Uniform Traffic Control Devices for Streets and Highways,” Current Edition.

14 PAYMENT
No separate payment will be made for erecting, maintaining and removing project Sgns, barricades, and

traffic control signsand dl cogtsin connection therewith will be congdered an incidentd obligetion of the
Contractor.

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION (Not Applicable)
--End of Section--
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Invitation No. DACW66-00-B-0025

SECTION 02230

LEVEE RESTORATION

PART 1 GENERAL
1.1 SCOPE
The work covered by this section congsts of furnishing dl plant, labor, materids, and equipment, and per-
forming al operations necessary for restoration of the levee embankment as shown on the drawings. The
work includes clearing and grubbing and disposal of debris therefrom and congtruction of levee restoration
al within the limits indicated on the drawings and/or specified herein.
1.2 QUALITY CONTROL
The Contractor shdl establish and maintain quality control for the work specified in this section to assure
compliance with the contract requirements and maintain records of his qudity control for al congtruction
operaionsincluding but not limited to the following:

(1) Clearing and Grubbing
Limits, location, extent, filling of grubbing holes.

(2) Disposa of Cleared and Grubbed Materids

Method and location of burning, damage to timber or improvements which are not to be cleared, remova
from dte.

(3) Embankment
Limits, layout, placement, compaction, tolerances, suitability of materids.
(4) Borrow Area

Location, limits, dlowable depths, drainage.
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A copy of these records and tests, aswell asthe records of corrective action taken, shal be furnished the
Government.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION
3.1 CLEARING AND GRUBBING
3.1.1 Cleaing

All surfaces of the levee where levee restoration is required and al areas necessary for operation of
Contractors equipment shall be thoroughly cleared of al bushes, weeds, trees, Sumps, rootwads, heavy
growth of grass, sod, and other debris. Clearing of such surfaces shal be completed aminimum of 1,000
feet and not more than 1,500 feet in advance of surface preparation and embankment placement.

3.1.1.1 Clearing of Other Areas

Clearing of other areas within the right-of-way limits shdl be limited to the minimum required for
congtruction operations, and shdl be subject to the gpproval of the Contracting Officer. Optimum efforts
shdl be exercised by the Contractor to preserve as many trees as possible outside the required clearing
areas.

3.1.2 Grubbing

Grubbing shdl be performed within the limits of the levee restoration areas and shdl consst of the remova
of al stumps, tap roots, buried logs, and other projections, to the satisfaction of the Contracting Officer.

3.1.3 Digposd of Debris

3.1.3.1 Generd

All debris resulting from dearing and grubbing operations on this contract, except as specified herein, shdl
be disposed of by remova from the site. Stripped materia shall be disposed of as specified in paragraph

3.5.3.2 below. The Contractor shall make a reasonable effort to utilize remova from the site to channel
materias of vaue resulting from dearing and grubbing operations into beneficid use.
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3.1.3.2 Removd from Site

The Contractor may dect to remove from the Ste al or part of the debris resulting from dearing and
grubbing operations for digposal off-gte. If the Contractor eects to burn, any remaining rootwads or
unburned wood shal be removed from the Ste. Such digposd shal comply with dl gpplicable Federd,
State and locd laws. The Contractor may, at his option retain for his own use or disposa by sde or other-
wise any such materids of vaue. The Government assumes no resporsibility for the protection or
safekeeping of any materias retained by the Contractor. Such materids shdl be removed from the site of
the work before the date of completion of the work. The locations and manner of placement of dearing and
grubbing debris on the right-of-way by the Contractor for his convenience prior to remova of the debris
from the site of the work shdl be subject to the gpprova of the Contracting Officer. If debrisfrom dearing
operations is placed on adjacent property, the Contractor shal obtain without cost to the Government,
additiond right-of-way for such purposes. Such materia shdl be so placed as not to interfere with roads,
drainage or other improvements and in such a manner as to diminate the possbility of its entering into
channels, ditches, or streams. The Contractor shal furnish written evidence to the Contracting Officer that
he has obtained from the property owner, permission for disposd of materid on the owner's property. The
written evidence shdl consst of an authenticated copy of the conveyance under which the Contractor
acquired the property rights and access thereto, prepared and executed in accordance with the laws of the
State of Arkansas. If temporary rights are obtained by the Contractor, then the period of time shdl coincide
with SECTION 00800 paragraph 1.1 hereof, plus a reasonable time for any extension granted for
completion of the work.

3.2 REMOVAL OF ABANDONED SEWER LINES

The abandoned sewer lines that are to be removed are at stations 152/40+86, 153/17+15, 153/42+89,
and 153/46+57. The debris from the removed abandoned sewer lines including applicable manholes shdl
be disposed of by removal from the Site as specified in paragraph 3.1.3.3 above. The sewer linesto be
removed shdl be removed from the riverside Right-of-Way limits to the landside crown as directed by the
Contracting Officer. The sawer lines|eft shdl be plugged on each end. The Contractor shdl submit his plan
for plugging to the Contracting Officer for approva.

3.3 USE OF ROADS

The Contractor shdl acquaint himsdf with load limits and other regulations applicable to his use of public
roads and/or highways for deliveries to be made under this contract and will be required to comply with dl
such load limits and regulations pertinent to his operations. The Contractor may use existing levee crown
for hauling purpose, but he shdl repair any damage to the existing crown and ramps and shdl aso replace,
a hisown expense, any and all surfacing displaced or damaged by his operations on this contract. The
repairs and/or replacement shdl be done to the satisfaction of the Contracting Officer.
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34 SLOPE RESTORATION

The levee dope retoration shall be constructed to the lines and grades indicated therefor on the drawings,
however, atolerance of two-tenths of one foot above the prescribed grade and section or two-tenths of
one foot below will be dlowed in the find dressng provided that any excess materid is S0 distributed that
there are no abrupt humps or depressions in the surfaces. Slopes may vary longitudindly, but must be
uniform and continuous from crown to toe. Holes created by grubbing and previously exiging holes shdl
be backfilled with suitable materid placed in 12-inch layers to the devation of the adjacent ground surface
with each layer compacted to the dengity of the adjoining undisturbed materid. Immediately prior to
placement of dope restoration materid, the surfaces on or againg which dope restoration fill will be placed
shal be thoroughly disked to a depth of 6 inches. Partidly completed dope restoration fill shall be kept
thoroughly drained. Slope restoration materias shdl be placed in layers, the first layer not more than 6
inches in thickness and the succeeding layers not more than 12 inches in thickness prior to compaction.
Each layer shall be compacted by at |east three passes of a crawler-type tractor weighing at least 20,000
pounds and exerting a unit tread pressure of not less than 6 pounds per square inch, or other approved
compacting equipment. A pass shdl consst of one complete coverage of the surface of alayer by the
treads of the tractor or other gpproved compacting equipment. It isintended that the fill materia shall be
placed in the dope restoration &t its natural moisture content.

341 Ramps

The exiding levee ramps which are disturbed by the levee restoration construction shal be restored. The
ramps shdl be congtructed to the lines and grades and Side dopes as indicated therefore on the drawings.
The ramps shdl be congtructed using the same type earth materid as used in the levee restoration. Ramps
shdl be surfaced with 6 inches compacted aggregate surfacing for awidth of 12 to 14 feet asindicated on
the drawings. The ramps shdl be surfaced as specified in SECTION 02546, AGGREGATED
SURFACING.

3.5 AVAILABLE FOR BORROW AREAS
351 Gened

Earth materids for congtructing the work will be furnished without cost to the Contractor. The borrow
areas shd| be asindicated on the drawings and shall conform to the requirements specified herein and/or
indicted on the drawings. The permissible depth of excavation in the borrow pits 1, 2, and 3is 10 feet and
inpit4is8feet. Any excavation below the permissible depth of 10 feet or 8 feet as gpplicable, shal be
backfilled by the Contractor, & his expense, to the specified excavation line with suitable materid placed
in layers not exceeding one foot in thickness and compacted to a dengity at least equd to that of the
adjacent undisturbed soil. The bottom of the borrow areas shdl be Ieft reatively smooth and doped to
provide drainage. Unsuitable materia encountered in the borrow area shal be wasted as necessary, in the
borrow area, and shdl be placed in such amanner that surface drainage will be maintained. Abrupt changes
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in the borrow grade and dignment shall be avoided. All sde and end dopes of the borrow areas shdl be
not steeper than 1V on 3H. The materia from the furnished borrow pits shdl conform to the requirements
of CH or CL as specified under the Unified Soil Classfication System as shown on PLATE A inserted at
the end of this section.

3.5.2 Borrow Aress

3.5.2.1 Order of Excavation of the Pits

The pits are numbered on the drawings 1, 2, 3, and 4 and shall be excavated in that order.
3.5.2.2 Generd

The borrow areas shdl conform to requirements prescribed herein and as shown on the drawings. The
permissible depth in the borrow area pits 1, 2, and 3 is 10 feet and pit 4 is 8 feet and/or as specified in
3.5.2.5 below, but the right is reserved in accordance with the CONTRACT CLAUSE entitled “Changes’
to modify the permissible depth in accordance with subsurface conditions determined as work proceeds
and/or as directed by the Contracting Officer. The bottom of the pit excavated under this contract shdl be
|eft reatively smooth and doped to provided surface drainage to the low Sde of the pit assoon asdl usable
materias have been removed or the Contractor has completed the use of the pit. Abrupt changesin grade
shdl be avoided. Unsuitable materid wasted in the borrow pit shal be doped to drain. Any excavation
below the depths and dopes specified herein, shdl be backfilled by the Contractor, at his expense, to the
Specified permissible excavation line, with suitable materia placed and compacted to the density of the
adjacent soil. The borrow areas excavated under this contract shal be drained and kept dry during
excavation, as excavation will not be permitted in water nor shall excavated materia be scraped, dragged
or otherwise moved through water. Drainage of the borrow areas shdl be accomplished at the
Contractor’s expense by ditching, sump pumping or other gpproved methods. The borrow areas excavated
under this contract and flooded from high water stages shal be drained and dlowed to dry as quickly as
practicable after the high water stage has passed. Rights-of-way for drainage shdl be the rights-of-way
shown on the drawings, however, the Contractor, at his option, may use rights-of-way for drainage outside
the rights-of-way shown on the drawings provided that their location and dimensions are gpproved by the
Contracting Officer, and provided that the Contractor has submitted written evidence to the Contracting
Officer that he has obtained the rights-of-way from the property owners. The written evidence shdl consst
of an authenticated copy of the conveyance under which the Contractor acquired the rights-of-way,
prepared and executed in accordance with the laws of the State of Arkansas. If temporary rights are
obtained by the Contractor, the period of time shall coincide with SECTION 00800 paragraph 1.1 hereof,
plus a reasonable time for any extengon granted for completion of thework. The Contractor shdl be solely
respongible for any and dl damages, daims for damages, and liability of any nature whatsoever arising from
or growing out of the use of rights-of-way for drainage outside of the rights-of-way indicated on the
drawings. Except as required by varigble right-of-way widths, abrupt changes in borrow area dignment
ghal be avoided. The excavation of the borrow areas shall be made throughout the length of the borrow
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areas, and be continuous at full depth as gpplicable to each pit as necessary to provide the required quantity
of suitable available dope restoration materid. The order of excavation in pit 4 shdl be as shown on the
drawings. The West to East limits of the borrow aress, as excavated, shdl be gpproximately pardld to the
West to Eat limits asindicated on the drawings with no abrupt changesin dignment. Moisture content will
not be consdered in determining suitability of material.

3.5.2.3 Moisture Control

It isintended that the borrow materid will be placed in the levee dope restoration at its naturd moisture
content. No moisture control will be required by the Contractor unless in the opinion of the Contracting
Officer, the desired compaction is not being obtained with the prescribed compaction effort due to the
material being too wet or too dry. In such cases, the Contractor will be directed to perform moisture
control as prescribed below. [If the materia istoo wet, it shall either be stockpiled and dlowed to drain
beforeit is placed in the levee dope restoration cross-sections and/or the wet materid shal be processed
by disking and harrowing, if necessary, until the moisture content is reduced sufficiently. If the materid is
too dry, it shdl either be prewet in the borrow area or sufficient moisture shal be unformly digtributed in
each layer before compaction. If the Contractor is directed to perform any moisture control as outlined in
this paragraph, an equitable adjustment in the contract price and time will be made.

3.5.2.4 Excavation Plan

The Contractor shall submit an excavation plan for each pit for approva by the Contracting Officer and shdll
not begin excavation until the Contracting Officer’s gpproval has been received. The Contractor shdll
submit a plan for each pit for making optimum use of available borrow, including the Contractor’ s proposed
methods for smoothing the bottom of the borrow pit after having completed use of the pit.

3.5.2.5 At Location and Depth

The borrow areas shdl be located as indicated on the drawings. The control devation (existing ground
surface) and location thereof for determining the origin of alowable borrow pit depth of 10 feet for pits 1,
2, and 3 and 8 feet for pit 4. The dlowable depth of each pit shdl conform to the dopes originting at the
gpplicable control line and descending a 1V on 3H to the gpplicable depth of 10 feet or 8 feet as
goplicable, as directed by the Contracting Officer, thence progressing a such depth, and toeing out on an
ascending dope of 1V on 3H, dl within the boundaries of each borrow pit as shown on the drawings. Side
and end dopes of the excavation shdl be not stegper than 1V on 3H, unless otherwise directed by the
Contracting Officer. No materid shdl be obtained closer to the levee than indicated on the drawings.
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3.5.3 Dispogtion of Maerids
3.5.3.1 Suitable Materids

Excavated materids which are suitable for incorporation in the dope restoration shal be placed directly
therein. Moisture content will not be consdered in determining suitability of materids.

3.5.3.2 Unauitable Materids

Materids which are classfied as unsuitable for dope restoration materia are defined as masses of organic
matter, gticks, branches, roots, and other debris. These materids are unsuitable for dope restoration and
will be ordered wasted and shall be disposed of in abandoned portions of the river sde borrow pits
excavated under this contract. The materid shal be shaped so that its surfaceis free from abrupt changes
in grade and shal be doped to drain. Where possible, unsuitable materidsin the borrow areas shal not
be removed.

3.5.3.3 Frozen Materids

Under no circumstances shd| frozen earth, snow, or ice be placed in the dope restoration. The Contracting
Officer may require the wasting of frozen materid in order that congtruction may proceed, and such materid
wasted by written order of the Contracting Officer will be paid for by an equitable adjustment under the
CONTRACT CLAUSE entitled “Changes’.

3.5.4 Borrow Pit #4 Near Race Track

Excavation in borrow pit #4 near the race tract on drawing shall be as noted on the drawings.

3.6 SLIDES

In case diding occursin any part of the embankment fill prescribed in this section prior to fina acceptance
of al work under the contract, the Contractor shdl repair the dide as directed by the Contracting Officer.

In case the dide is caused through the fault of the Contractor, it shal be repaired a no cogt to the
Government. In case the dide is due to no 